
 

THE CITY OF KENOSHA, WISCONSIN 
REQUEST FOR PROPOSAL TO REMOVE AND DISPOSE 

OF ASBESTOS CONTAINING MATERIAL AND UNIVERSAL WASTE, RAZE 
STRUCTURE(S), AND RESTORE LOT(S) WITH INSTRUCTIONS TO PROPOSERS 

 
PROPOSAL NO. 03-24 

 
 

ISSUED: February 28, 2024 
 

The City of Kenosha, Wisconsin, will receive proposals for the removal and disposal of 
Asbestos Containing Material and Universal Waste, the razing of the structure(s), and the 
restoration of the lot(s) described below in accordance with this Request for Proposal with 
Instructions to Proposers and the enclosed Detailed Description of Work to be Performed, the 
Environmental Inspection Reports, the General Specifications and Conditions, and the Contract. 
 

DEADLINE FOR RECEIPT OF PROPOSAL.  March 15, 2024 at 2:30 p.m. 
 

PROPOSAL OPENING. March 15, 2024 at 2:30 p.m. 
 

CITY OFFICE WHERE FILED. Department of Finance, Municipal Building, Room 208, 625 - 
52nd Street, Kenosha, Wisconsin 53140. 
 

FORM OF PROPOSAL. Proposals must be submitted sealed, on City forms, legible and 
fully complete in all respects, showing the date and time of the proposal opening on the outside of 
the sealed proposal. The City reserves the right to reject any proposal which the City deems 
incomplete. 
 

MANDATORY INSPECTION AND REVIEW OF SITE AND CITY DATA. Each Proposer has 
an obligation to examine the site(s) upon which the Work will be performed to assess conditions 
and to review any City furnished data. 
 

The   City   will   open   the   structure(s) and lot(s) on March 8th, 2024 at 11:00 a.m. to give 
Proposers an opportunity to inspect the structure(s) and  to  ask  staff  questions.  Each Proposer 
will be required to provide their own lighting and ladders for their inspections. 
 

The City will not accept a Proposal from any Proposer who has not signed in indicating that 
the Proposer has inspected the structure(s) and lot(s), or has not made other inspection 
arrangements with City staff. 
 

FOR MORE INFORMATION. Contact Michael Callovi, Planning Technician, City 
Development, 625 52nd Street, Room 308, Kenosha, Wisconsin 53140, (262) 653-4030, 
mcallovi@kenosha.org. 
 

ASBESTOS AND UNIVERSAL WASTE REMOVAL AND DISPOSAL. Environmental 
Inspection Reports indicating the description, location and quantity of Category I, Category II, 
Regulated Asbestos Containing Material (RACM), and Universal Waste to be removed and 
disposed of are attached. The Proposer shall be certified by the Wisconsin Department of Health 
Services to perform asbestos removal and disposal or shall be required to subcontract with an 
entity certified by the Wisconsin Department of Health Services to perform asbestos removal and 
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disposal. Proof of certification shall be provided to the City. The Proposer shall file all reports 
regarding asbestos removal and disposal required by Federal and State law, rules and regulations. 
All Category I, Category II, Regulated Asbestos Containing Material (RACM), and Universal Waste 
shall be removed prior to razing the structure(s). 
 

STRUCTURE(S) TO BE RAZED AND LOT(S) TO BE RESTORED. 
 

Address:  6028 16th Avenue 
Tax Parcel No.: 05-123-06-204-030 
Description: 1-story single-family home constructed in 1888 containing 

approximately 1300 square feet and a full basement. 
 

CONTRACT REQUIRED. The Proposer selected to perform the Work will be required to 
execute a Contract and related documents on City forms as a condition of performing the Work. All 
Work is to be performed in accordance with the Contract. A copy of the specimen Contract is 
enclosed. 
 

LISTING OF SUBCONTRACTORS, MAJOR MATERIAL SUPPLIERS (OVER $5,000.00), 
AND DISPOSAL SITES.  Proposals shall include on the attached City form a  complete  list  of  all 
subcontractors, including all subcontractors responsible for the removal and  disposal  of  any  
Category I, Category II, Regulated Asbestos Containing Material (RACM), and Universal Waste, 
together   with   a   complete  list  of  all  major  material  suppliers  which  are  suppliers  furnishing  
over $5,000.00 in materials. The class of Work to be performed by each subcontractor and major 
material supplier shall also be provided. The completed list shall also include the disposal sites to 
be used and where Federal or State law requires certain regulated materials to be disposed of in a 
Federal or State licensed or permitted disposal site, then such disposal sites shall be used and 
their License/Permit Number included. The list must be approved by the City and cannot be altered 
after submission without the written consent of the City. The City reserves the right to reject any 
Proposal which does not comply with this Paragraph or if in the City's determination any listed 
subcontractor or major material supplier is deemed not appropriately qualified. 
 

ENVIRONMENTAL MATTERS. Where the Work requires environmental process, 
abatement, remediation or disposal in a Federal or State licensed or permitted disposal site, the 
Proposer may propose alternate methods of doing the Work with the cost of each alternative 
separately noted. 
 

AWARD OF CONTRACT. The City will enter into a Contract with the Proposer deemed 
most qualified. In making this determination, the City will consider with respect to each Proposer:  
general qualifications, special expertise, time in which the Work can be performed, financial ability 
to perform the Work, environmental experience and responsibility (where applicable), work record 
and history, and experience in projects of a similar magnitude. 
 

The City reserves the right to reject unqualified or nonconforming Proposals, to reject all 
Proposals and request new Proposals, to accept a Proposal for an individual structure and lot, any 
combination of structures and lots, or all structures and lots, to accept Proposal(s) if advantageous 
to the City, or to select the most qualified Proposal. This project is not a public construction contract 
under Wisconsin law and the City is not required to award the Contract to the lowest responsible 
Proposer. 
 

COMMENCEMENT AND DILIGENT COMPLETION OF WORK. The Proposer selected to 
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perform the Work will conduct the Work diligently until fully complete in accordance with the 
Contract. The time schedule for obtaining a Raze Permit and time of performance is stated in the 
General Specifications and Conditions. 
 

EXECUTION OF DOCUMENTS. Documents which are required to be executed by the 
Proposer shall be executed as follows: 

 
1. Corporations. By the President and one (1) other officer, preferably the Secretary.

  
2. Limited Liability Companies. By a Member, if member managed or the Manager if 

manager managed.  
 

3. Partnerships. By each general partner, unless the partnership agreement provides 
otherwise. 
 

4. Sole Proprietors. By each named individual. 
 

Any exception to the above must be approved by the City Attorney who may require such 
documents as may be necessary to consider an exception. 
 

DOCUMENTS TO BE SUBMITTED. Proposers shall submit the following documents, on 
City forms, in the course of making a Proposal. 
 

1. Proposal. 
 

2. Affidavit of Organization and Authority and Careful Inspection of Site and Preparation 
of Proposal. 

 
3. List of Subcontractors and Major Material Suppliers (including disposal site with DNR 

Permit Number, if any). 
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PROPOSAL NO. 03-24 
 
 

PROPOSAL 
 
Finance: 
 

A representative of this organization has inspected the structure(s) and lot(s) described 
below at the specified location(s), and hereby submits the following Proposal to Remove and 
Dispose of Asbestos Containing Material (RACM) and Universal Waste, Raze Structure(s) and to 
Restore Lot(s) at the following prices, to be firm for thirty (30) days from the date of this Proposal, 
subject to the Proposal being accepted within that time and a Contract entered into for that price. 
 
 
_____________________________________   ___________________________________ 

          Address         Tax Parcel No. 
 
$_______________________ ____________________________________________________ 
  Dollar Amount         Written Dollar Amount 
 
 
_____________________________________   ___________________________________ 

          Address         Tax Parcel No. 
 
$_______________________ ____________________________________________________ 
  Dollar Amount         Written Dollar Amount 
 
 
_____________________________________   ___________________________________ 

          Address         Tax Parcel No. 
 
$_______________________ ____________________________________________________ 
  Dollar Amount         Written Dollar Amount 
 
 
_____________________________________   ___________________________________ 

          Address         Tax Parcel No. 
 
$_______________________ ____________________________________________________ 
  Dollar Amount         Written Dollar Amount 
 
 
$_______________________ ____________________________________________________ 
   TOTAL DOLLAR AMOUNT     TOTAL WRITTEN DOLLAR AMOUNT 
 
 
DISPOSAL SITE: ________________________________________________________________
      
DISPOSAL SITE PERMIT NUMBER:  ________________________________________________
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  The effective date of the Contract shall be the date of last execution. The Work shall 
commence and deadlines for performance shall commence upon notification of execution of the 
Contract with directions to proceed from the City. The Contractor shall furnish sufficient labor, 
material, equipment and supervision in order to complete the Work within the required time of 
performance. 
 
Respectfully submitted, 
 
 
Firm:   _________________________________________________  
 
Signature:  _________________________________________________    
 
Print Name: _________________________________________________   
 
Title:   _________________________________________________ 
 
Date:   _________________________________________________  
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PROPOSAL NO. 03-24 
 
 

DETAILED DESCRIPTION OF WORK TO BE PERFORMED 
 

The following tasks which are hereafter referred to as the "Work" are to be performed in 
accordance with the Request for Proposal with Instructions to Proposers, the Environmental 
Inspection Reports, the General Specifications and Conditions, and the Contract. 

 
• Remove and dispose of all Category I, Category II and RACM materials and Universal 

Wastes listed in the Pre-demolition Inspection Report dated June 2023.  ANY EXTERIOR 
WINDOWS OR DOORS THAT ARE REMOVED DURING THE ABATEMENT MUST BE 
BOARDED.   
 

• Raze and remove all debris from structures and parcels, including any footings, basement 
walls and floors. 

 
• Raze and remove garage.   

 
• Remove private concrete pavement and walkways surrounding buildings.   

 
• Remove and replace any sidewalks and curbing marked by City.   

  
• Remove and stump all trees, stumps, scrub trees and brush including tree south of fence 

line.  
 

• Remove fence along south property line. 
 

• Remove and cap at curb the sanitary sewer and water laterals.  PLEASE NOTE: The 
location of the sanitary sewer and water laterals is not always accurate.  Bidders should be 
prepared to “camera” the sanitary sewer laterals to determine exact location. 

  
• Backfill, grade and seed site after razing in accordance with general specifications and 

Erosion Control Plan.   
 

• Obtain necessary Federal, State and local permits. 
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PROPOSAL NO. 03-24 
 
 

GENERAL SPECIFICATIONS AND CONDITIONS 
 

ASBESTOS CONTAINING MATERIAL. Category I, Category II and Regulated Asbestos 
Containing Material (RACM), are defined in 40 C.F.R. 61.141. 
 

The Contractor shall warrant that all Work performed under the Contract by the Contractor, 
subcontractors, and major material suppliers shall be performed in accordance with all Federal, 
State and local laws, rules and regulations, including but not limited to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP), 40 C.F.R. 61.145. 
 

The Contractor shall complete a Notification for Demolition and/or Renovation and 
Application for Permit Exemption (Form 4500-113), and supply a copy to the Department of City 
Development at the time of permitting. 
 

EQUIPMENT AND MATERIAL STORAGE. The use of any other parcel of land for the 
storing of equipment and materials is prohibited unless specifically permitted by the Director of 
Community Development and the Director of Public Works or their designee. A public right-of-way 
may not be used for the storing of equipment and materials without the Contractor obtaining a 
Street Opening/Occupying Permit from the Department of Public Works. 
 

PERMITS, APPROVALS AND TIME OF PERFORMANCE. The Contractor shall obtain all 
required permits and approvals to perform the Work within fifteen (15) calendar days of notification 
of execution of the Contract with directions to proceed from the City. The Work shall be completed 
within sixty (60) calendar days of notification of execution of the Contract with directions to proceed 
from the City. The Work shall be diligently performed until complete in accordance with the  
Contract, time being of the essence with respect to the commencement and completion of the 
Work. The Contractor shall furnish sufficient labor, material, equipment, and supervision to 
complete the Work within the required time of performance.  Time lost and any costs incurred by  
the Contractor due to the Contractor's lack of coordination with the  City  or  the  Contractor's  
subcontractors and major material suppliers shall not be grounds for a claim for additional  
compensation or an extension of time to complete the Work. 
 

UTILITY SERVICES. The Contractor shall be required to contact Diggers Hotline for utility 
locations prior to the commencement of any Work Prior to obtaining a Raze Permit, the Contractor 
shall disconnect and cap all sanitary sewer, storm sewer and water laterals in accordance with 
Chapter 32 of the Code of General Ordinances. The location of the sanitary sewer and water 
laterals is not always accurate. Bidders should "camera" the sanitary sewer laterals to determine 
exact location. The City shall disconnect gas and electrical power and remove power lines from the 
structure(s) to be razed. 
 

FOUNDATION, FLOOR AND CONCRETE REMOVAL.  The foundation and floor shall be 
completely removed. All concrete and/or gravel on the premises except for City public sidewalks 
not marked shall be removed. The Contractor must contact the Department of City Development 
for an inspection of the excavation before backfilling begins on-site. 
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DRIVEWAY APPROACH REMOVAL AND SITE RESTORATION. The Contractor shall 
remove existing driveway approaches within the property limits. This Work shall also include 
disposing of the resulting materials, backfilling trenches and pits with appropriate backfill material, 
seeding and mulching, and site cleanup. The Contractor shall obtain all permits required for 
removing driveway approaches prior to beginning Work within the public right of-way. If any utilities 
or structures exist within the removal limits, the Contractor shall be responsible for contacting the 
City and other appropriate authorities promptly. 
 

CURB AND GUTTER REMOVAL AND REPLACEMENT. The Contractor shall remove the 
existing concrete curb and gutter driveway opening to an existing joint and shall replace said 
section with a "full-head" concrete curb and gutter. This Work shall be done in accordance with the 
current edition of the Wisconsin Department of Transportation Standard Specifications for Highway 
and Structure Construction. 
 

If an existing curb and gutter section is overlaid with asphaltic pavement, the Contractor 
shall reconstruct the curb and gutter section and resurface it with asphaltic pavement. The 
Contractor shall saw- cut the pavement and curb and gutter section in accordance with the 
Department of Public Works requirements. This Work shall be inspected prior to pouring. 
 

This Work shall also consist of saw-cutting, removing and replacing unsuitable foundation 
underlying the curb and gutter section; providing, installing and compacting crushed aggregate 
base course; concrete masonry, expansion felt, finishing, curing and protecting; cleaning, 
backfilling, restoring disturbed areas and disposal of excess material; tools, labor, material, 
equipment, and other incidentals necessary to complete the Work. The Contractor shall obtain all 
permits required for removing and replacing curb and gutter prior to the beginning such Work within 
the public right-of-way. If any utilities or structures exist within the removal limits, the Contractor 
shall be responsible for contacting the City and other appropriate authorities promptly. 
 

PUBLIC SIDEWALK REMOVAL AND REPLACEMENT. The Contractor shall remove and 
replace any public sidewalk marked for removal by the City and any public sidewalk damaged by 
the Contractor in course of performing the Work. The replacement shall be done using 1-1/4" base 
aggregate. The Contractor shall be responsible for maintaining the integrity of the public sidewalk 
after the removal of the foundation walls. The Contractor shall obtain all required permits for the 
removal and replacement of any public sidewalk. If the public sidewalk is undermined during the 
raze process, the City of Kenosha's Department of Public Works shall, in its sole discretion, decide 
whether the sidewalk must be reconstructed and replaced. The Work shall consist of saw-cutting, 
removing and replacing unsuitable foundation underlying the public sidewalk; providing, installing, 
and compacting crushed aggregate base course; concrete masonry, expansion felt, finishing, 
curing and protecting; cleaning, backfilling, restoring disturbed areas and disposal of excess 
material; tools, labor, material, equipment and all other incidentals necessary to complete Work in 
accordance with the current edition of the Wisconsin Department of Transportation Standard 
Specifications for Highway and Structure Construction. 
 

REMOVAL OF MATERIAL AND DEBRIS. The Contractor shall remove all combustible 
material, shrubs, junk and debris from the site. 

RFP GENERAL SPECS & CONDITIONS   2 of 3 



 

DAMAGE OR THEFT. The City does not assume any responsibility to protect any structure 
or the contents thereof, including, but not limited to, salvageable furnishings, fixtures, or 
attachments of whatever kind or nature so as to permit salvage prior to the time of razing. The City 
shall not be liable to the Contractor for any loss, destruction, theft or removal of any property from 
the premises nor shall the Contractor be entitled to any allowance or other claim against the City 
should any of said acts occur. 
 

FILL MATERIAL AND FINAL GRADING.  The Contractor shall use clean fill material with 
stones not exceeding three inch (3") in diameter and shall fill the lot to match the public sidewalk 
grade and adjacent lot line grade. A description and the original source of the  fill  material  is  
required. Soil testing will be necessary if the source of the fill material is not from a historically 
clean site or is from an unknown source. The Contractor shall not assume that fill material will be 
available from the Department of Public Works or the Kenosha Water Utility. No price based upon 
these assumptions shall be provided and will cause rejection of the Proposal. The final grading 
plan shall be approved by the City's Erosion Control Inspector. 
 

EROSION CONTROL. The Contractor shall be responsible for obtaining an Erosion Control 
Permit and for complying with the Land-Disturbing Erosion and Sediment Control Ordinance as set 
forth in Chapter XXXIII of the Code of General Ordinances for City of Kenosha. 
 

TOP SOIL, SEEDING AND MULCHING. Upon completion of the demolition, the Contractor 
shall fill the lot with four (4") to six (6") inches of top soil which shall be seeded with seed mixture 40 
or other approved seed mixture and mulched with hay, straw, or other material approved by the 
City. Seeding and mulching shall be completed when conditions will allow as determined by the 
City. Top soil shall be clear of rocks, twigs, foreign materials and clumps that cannot be broken 
down in order to provide a uniformly textured soil. 
 

DEMOLITION TECHNIQUES. The Work shall be performed in accordance with accepted 
demolition techniques of the National Association of Demolition Contractors, incorporated herein by 
reference. Water shall be used as a dust suppressant whenever practicable. 
 

BLASTING PROHIBITED. The Work will not be performed through blasting with explosives. 
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PROPOSAL NO. 03-24 
 

AFFIDAVIT OF ORGANIZATION  
AND AUTHORITY AND CAREFUL INSPECTION OF SITE AND  

PREPARATION OF PROPOSAL 
 
 
STATE OF WISCONSIN         ) 

     :SS. 
COUNTY OF __________________) 
 
  ____________________________________________, being first duly sworn, on oath, 
deposes and says that the Proposer shown on the attached Proposal is organized as indicated 
below, and that all statements herein are made on behalf of the Proposer, and this deponent is 
authorized to make them. 
 

[Fill Out Applicable Paragraph] 
 

CORPORATION. The Proposer is a corporation incorporated and existing in good standing 
under the laws of the State of ___________________, and its President is 
_______________________ and its Secretary is ____________________________. 
 

The President is authorized to sign contracts and proposals for the Corporation by action of 
its Board of Directors taken on ________________________________, a certified copy of which is 
attached hereto. [Strike out this last sentence, if applicable]. 
 

LIMITED LIABILITY COMPANY. The Proposer is a limited liability company organized and 
existing in good standing under the laws of the State of _________________________. Pursuant 
to its Articles of Organization, the Proposer may be bound by action of its Manager/Members [strike 
one]. 
 

PARTNERSHIP.  The Proposer is a partnership consisting of ________________________ 
______________________________________________________________________________, 
General Partners, doing business under the name of ____________________________________ 
______________________________________________________________________________. 
 

SOLE PROPRIETOR. The Proposer is an individual and, if operating under a trade name, 
such trade name is as follows:  _____________________________________________________. 
 

NAME AND ADDRESS. The name and business address of the Proposer is as follows: 
 

 ______________________________________________ 
  
______________________________________________ 
 
______________________________________________ 

  
Phone: ________________________________________ 
 
E-Mail: ________________________________________  
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STATUTORY SWORN STATEMENT. __________________________________________, 
also deposes and states that he/she has examined the Request for Proposal with Instructions to 
Proposers, the Detailed Description of Work to be Performed, the Environmental Inspection 
Reports, the General Specifications and Conditions, and any City furnished data, has investigated 
the site and the site conditions, and has carefully prepared the Proposal from the Request for 
Proposal with Instructions to Proposers, the Detailed Description of Work to be Performed, the 
Environmental Inspection Reports, the General Specifications and Conditions, and any City 
furnished data, and checked the same in detail before submitting this Proposal. The undersigned 
also deposes and states that the statements contained in this Affidavit are true and correct. 

 
Signed: ________________________________________ 
   
Print Name:  ____________________________________ 

  
Title: __________________________________________
   
Date:  _________________________________________ 

  
 
 
STATE OF _______________________) 

:SS.  
COUNTY OF _____________________) 
 
 
Subscribed and sworn to before me this _________ 
day of ___________________________,  20_____. 
 
_________________________________________ 
Signature 
 
_________________________________________ 
Print Name 
 
Notary Public, ______________ County, ________    
 
My Commission expires/is: ___________________    
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PROPOSAL NO. 03-24 
 
 

LIST OF SUBCONTRACTORS AND  
MAJOR MATERIAL SUPPLIERS 

 
 
NAME AND ADDRESS:    CLASS OF WORK TO BE PERFORMED: 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
______________________________  _________________________________________ 
 
 
NOTE: 1. Asbestos removal and disposal subcontractors, the disposal sites, and the 

Federal/State License/Permit Number of the disposal sites must be listed above. 
 

2. The above list cannot be altered after submission without the written consent of the 
City. 
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CONTRACT TO REMOVE AND DISPOSE OF 

ASBESTOS CONTAINING MATERIAL AND UNIVERSAL 
WASTE, RAZE STRUCTURE(S) AND RESTORE LOT(S) 

 
PROJECT NO. 

 
Between 

 
THE CITY OF KENOSHA, WISCONSIN 
A Wisconsin Municipal Corporation 

 
And 

__________________________________ 
__________________________________ 

 
 

TOTAL CONTRACT AWARD NOT TO EXCEED $ ____________________________ 
 
CONTRACT AMOUNT $_____________________ 15% CONTINGENCY: $________________ 
 
 
This Contract to Remove and Dispose of Asbestos Containing Material and Universal Waste, Raze 
Structure(s) and Restore Lot(s) ("Contract") effective as of the last date of execution is entered into 
between the City of Kenosha, Wisconsin, a Wisconsin municipal corporation, duly organized and 
existing under the laws of the State of Wisconsin, with offices located at 625 52nd Street, Kenosha, 
Wisconsin  53140 ("City") and _______________________________ with offices located at 
____________________________ ("Contractor"), collectively referred to as the Parties.  
 

W I T N E S S E T H: 
 

Whereas, the Contractor has submitted a written Proposal to the City to remove and dispose 
of asbestos containing material and universal waste, raze specific structure(s) and restore lots 
according to the Request for Proposal with Instructions to Proposers, the Detailed Description of 
Work to be Performed, the Environmental Inspection Reports, and the General Specifications and 
Conditions contained in the Request for Proposal, and the City has accepted the Contractor's 
Proposal, subject to the Contractor entering into and abiding by the terms and conditions of this 
Contract.  
 

Now, Therefore, in consideration of the mutual undertakings, promises, agreements, 
understandings and undertakings hereinafter set forth, and good and valuable consideration, the 
sufficiency of which is hereby acknowledged, the City and the Contractor agree as follows: 
 

1. Definitions. 
 

a. City shall mean the City of Kenosha, Wisconsin. 
 

b. Contract shall mean this executed Contract and shall include the following 
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documents: 
 

• Request for Proposal with Instructions to Proposers 
• Detailed Description of Work to be Performed 
• Environmental Inspection Reports 
• General Specifications and Conditions 
• Proposal 
• Affidavit of Organization and Authority and Careful Inspection of Site and 

Preparation of Proposal 
• Performance and Payment Bond 
• Permit to Raze 
• List of Subcontractors and Major Material Suppliers 
• Certificates of Insurance 
• State Notifications and Approvals 
• Determinations of City Representative in Charge of Project 
• Affidavit Respecting Construction Lien Waivers/Releases 
• Change Orders 
• Contract notices and such other documents as are referenced herein.  

 
c. Any of the foregoing documents which are not physically attached to this Contract 

are on file in the Finance Department and are incorporated into this Contract by 
reference.  

 
d. Contractor shall mean the party who proposed to do the Work herein described 

and whose Proposal was accepted by the City.  Contractor shall also mean any 
approved subcontractors and major material suppliers. 

 
e. Director shall mean the City's Director of City Development, or his or her 

designee. 
 

f. Overpayment shall mean any money the Contractor received which the Contractor 
was not entitled to receive under this Contract, including, but not limited to, excess 
payment made in error and payment for defective and/or rejected Work which was 
redone or replaced and accepted by the City. 

 
g. Work shall mean any contractual endeavor undertaken by the Contractor and/or 

any of the Contractor's approved subcontractors and major material suppliers to 
accomplish the removal and disposal of all Category I, Category II, Regulated 
Asbestos Containing Material (RACM), and Universal Waste from the specified 
structures, the razing of the specified structures, and the restoration of the 
specified lots, all in accordance with the Request for Proposal with Instructions to 
Proposers, the Detailed Description of Work to be Performed, the Environmental 
Reports, and the General Specifications and Conditions contained in the Request 
for Proposal.  

 
2. Work To Be Performed By Contractor And Price/Cost.   

 
 The Contractor, for the sum of ___________________, ($________) with a 15% 
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contingency of ___________________, ($________) for additional work not foreseen by either 
party, will perform and complete, or will cause to be performed and completed, all the Work defined 
in this Contract, in a good and workmanlike manner, and it will do so in accordance with and 
subject to the provisions of this Contract for: 
 

Address:  6028 16th Avenue 
Tax Parcel No.: 05-123-06-204-030 
Description: 1-story single-family home constructed in 1888 containing 

approximately 1300 square feet and a full basement.   
  

The Work shall be performed in accordance with the Request for Proposal with Instructions 
to Proposers, the Detailed Description of Work to be Performed, the Environmental Inspection 
Reports, and the General Specifications and Conditions contained in the Request for Proposal. In 
the event of a conflict between this Contract, the Detailed Description of Work to be Performed, the 
Environmental Inspection Reports, and the General Specifications and Conditions, shall control and 
supersede any inconsistent Contract provision. 

 
3. Commencement And Diligent Prosecution Of Work. 

 
 The Contractor will prosecute the Work diligently until fully complete in accordance with this 
Contract. The Contractor shall obtain required permits and commence with the Work no later than 
fifteen (15) calendar days of notification of execution of the Contract with directions to proceed from 
the City.  The Work is to be completed within sixty (60) days of notification of execution of the 
Contract with directions to proceed from the City.  In the event of a dispute respecting quantity or 
quality of the Work, the Contractor shall not refuse to perform the Work and shall not delay the 
performance of the Work pending the resolution of said dispute. Arbitration is not herein provided 
for and unresolved disputes may be settled through the Courts. The Contractor has the duty of 
requesting an extension of time to complete the Work from the Director, in writing, prior to the time 
for Contract completion, where the progress of the Work was delayed such that the Work will not 
be completed on time, and the Contractor was not responsible for such delay. Should the Director 
grant an extension, the Contractor will not be liable for liquidated damages arising out of the delay.  
Should the Director determine that the Work will not be completed on schedule through normal 
methods and where no request for a time extension has been requested, or if requested, such 
request was not justified, the Director shall provide the Contractor with written notice requiring the 
Contractor to take such extraordinary measures as may be required to complete the Work on time, 
or as close to on time as possible. The failure of the Contractor to take such extraordinary 
measures shall be grounds for the City to suspend the Work by the Contractor and take such other 
measures as will assure completion of the Work within the Contract time, or if that is impossible, 
within a reasonable time. However, nothing herein contained shall prevent the Director from 
stopping the Contractor from proceeding with the Work beyond the time set for the completion date 
where the completion date was not extended. 
 

4. Contract Term.  
  

The term of this Contract shall be from the last date of execution until each of the following: 
 

a. Respecting Work, until completion and acceptance. 
 

b. Respecting Warranty, until expiration of warranty term. 



 

 
c. Respecting Indemnity and Hold Harmless Agreement and Liability Insurance, until 

claims filed, if any, are resolved, or expiration of any applicable statute of 
limitations where no claims have been filed. 

 
5. Termination For Cause. 

 
In the event either Party should fail to fulfill in a timely manner its obligations under this 

Contract, the non-breaching Party shall thereupon have the right to terminate this Contract by 
giving a ten (10) day written notice to the breaching Party of such breach and specifying the date of 
the termination if the breaching Party has not timely rectified and remedied the purported breach to 
the satisfaction of the Party that gave notice of the breach. The Contractor shall perform no new or 
additional Work upon receipt of a notice of termination without the advance, written permission of 
the Director, except as necessary to cure the default, but not beyond the specified date of 
termination. 

  
6. And Payment Bond/Assurance.  

 
 The Contractor shall prior to approval of the Contract obtain a Performance and Payment 
Bond or other assurance required by the City, in a form approved by the City, in the sum of the 
accepted Proposal. The Contractor understands that the City may file a claim against the bond or 
assurance should any of the provisions of this Contract not be faithfully and timely performed by the 
Contractor. 

 
7. Director Decision Final.  

 
 Should any dispute arise at any time between the Contractor and the City as to the true 
meaning or requirements of this Contract, the manner of execution of the Work, the quality of the 
Work executed, the quality or quantity of materials used, or the timely completion of the Work, the 
decision of the Director shall be final and conclusive until and unless set aside by a Court of law. 
The Contractor agrees that should any decision of the Director be challenged in Court, the Court 
may only set aside a decision of the Director if it is wholly arbitrary and capricious and/or made in 
complete disregard of disputed facts. 
 

8. Methods, Labor, Equipment, Materials And Supplies.  
 
 The Contractor shall select such methods and equipment for the performance of all 
operations connected with the Work as will assure professional quality of the Work and a rate of 
progress which will assure the timely completion of the Work. The Contractor is responsible for 
furnishing all labor, equipment, material and supplies required to perform the Work. 
 

9. Suspension Of Work By The City. 
 
 The Director shall have the authority to suspend the Work where the Director believes that 
the Contractor is not performing the Work in accordance with this Contract. The Contractor shall 
have no right to additional compensation for delay or a right to an extension of time to complete the 
Work where the Work is suspended by the Director. 
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10.  Injunctions.  
 
 Should a preliminary or temporary injunction suspend the Work for a period of time, the 
deadline for completion of the Work shall be extended by such time as the preliminary or temporary 
injunction was in effect. In the event a permanent injunction or Court order or judgment prohibits 
the Work, this Contract shall be null and void as of the date such injunction, Court order or 
judgment becomes final, although the Contractor shall be entitled to reasonable compensation for 
the Work performed to that date. In the event a permanent injunction, Court order or judgment 
reduces the scope of the Work, this Contract shall be deemed modified in accordance therewith 
and compensation of the Contractor shall be proportionately reduced to reflect the decrease in the 
scope of the Work. 
 

11.  Change Orders For Additional Work, Adjustment In Price. 
 
 The Contractor does not have the discretion to refuse to comply with a Change Order to 
increase the scope of the Work identified in the City's Request for Proposal with Instructions to 
Proposers. Increases in the scope of the Work shall result in a determination of the Contractor's 
additional compensation based upon good faith negotiation, with the Contract as a guideline. 
Change Orders must be approved by the City and the Contractor, and upon approval and 
execution shall be considered a Contract amendment to be kept on file in City Department of 
Finance and incorporated into this Contract by reference. Should the Contractor refuse to sign a 
Change Order under circumstances where there is no discretion to do so, the Change Order will be 
in full force and effect without the Contractor's signature, provided the Director attaches thereto a 
written report so indicating. 
 

12.  Claims And Deadlines For Additional Compensation.  
 
 Any claim by the Contractor for additional compensation arising out of circumstances not 
covered by this Contract shall be submitted, in written form, to the Director within fourteen (14) 
calendar days of the event giving rise to or forming the basis for such claim, or be deemed forever 
waived. When the claim for additional compensation involves the Work which will be covered and 
unavailable for inspection within said fourteen (14) day period of time, the Contractor shall promptly 
provide the Director with informal notice and an opportunity for inspection although a formal claim 
need not be filed earlier than as above provided. The Contractor further has a duty to, from time to 
time, notify the Director of any facts or events which may lead to a claim for additional 
compensation as soon as the Contractor is aware of such facts or events. 
 

13.  Waiver Of Rights.  
 
No failure to exercise, or delay in exercising, any right, power or remedy hereunder on the part of 
either Party shall operate as a waiver thereof, nor shall any single or partial exercise of any other 
right, power or remedy preclude any other further exercise thereof or the exercise of any other 
right, power or remedy. No express waiver shall affect any event of default other than the event of 
default specified in such waiver, and any such waiver, to be effective, must be in writing and shall 
be operative only for the time and to the extent expressly provided therein. A waiver of any 
covenant, term or condition contained herein shall not be construed as a waiver of any subsequent 
breach of the same covenant, term or condition. 
 
 



 

14.  Subcontractors, Major Material Suppliers, And Disposal Sites. 
 
 The Contractor will only use subcontractors, major material suppliers and disposal sites 
which are listed in this Contract. Major material suppliers shall be those providing over $5,000.00 in 
materials. Any changes in said list must be approved by the City. The Contractor is responsible for 
the Work of subcontractors and/or suppliers and for delays in the Work occasioned thereby. The 
Contractor has a duty to remove and replace subcontractors and/or suppliers whose involvement in 
the Work will result in a breach of this Contract. Furthermore, should the Director determine the 
involvement of the subcontractors and/or suppliers in the Work will result in a breach of the 
Contract, the Director shall have the right, in writing, to compel the Contractor to remove and 
replace said subcontractors and/or suppliers. Should the Contractor fail to comply with the 
requirements of providing notice or removing and replacing subcontractors and/or suppliers, the 
City shall have the option to declare the Contractor in breach and exercise the City's rights 
pursuant to Section 30 of this Contract. 
 

15.   Control And Protection Of Work Site. 
 
 The Contractor shall be responsible for the control and protection of the Work site from 
commencement of the Work until the Work is completed. The Contractor shall keep the site secure 
and inaccessible to the public. 
 

16.  Salvage Rights. 
 
 The Contractor shall have all salvage rights by virtue of this Contract. 
 

17.  City Cooperation. 
 

 City will reasonably cooperate with the Contractor to facilitate the Contractor's performance 
of the Work. The Contractor will provide reasonable notice to the City when the assistance thereof 
is requested. However, the City has no obligation to supervise or perform any part of the Work. 

 
18.  Governmental Permits And Approvals. 

 
 The Contractor is fully responsible, at the Contractor's cost and expense, to obtain such 
permits and approvals as may be required from any governmental body, including the City, as a 
precondition to the performance of the Work, including, but not limited to, raze permit, erosion 
control permit, permits to temporarily obstruct streets, and asbestos removal permits from the 
Wisconsin Department of Natural Resources where an exemption is not applicable. 
 

19.  Law, Rules And Regulations. 
 
 The Contractor shall comply with all Federal, State and local laws, rules, regulations and 
codes applicable to the performance of this Contract and the Work including, but not limited to, any 
requirements imposed by the Wisconsin Department of Natural Resources. 
 

20.  Contractor's Employees And On-Site Representatives. 
 
 Although the Contractor performs the Work as an independent contractor, the Director shall 
have the right to request the Contractor to remove and replace any of the Contractor's employees 
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involved in the Work when said employee does not furnish quality workmanship or is uncooperative 
with or disrespectful to any City personnel associated with the Work. The Contractor shall comply 
with any reasonable request. The Contractor, at all times the Work is being performed, shall assign 
an employee or agent on the Work site to be the person to whom the Director may furnish 
instructions or orders, or make inquiries of at all times when the Work is being performed. The 
name of such employee or agent shall be submitted to the Director, in writing, upon 
commencement of the Work. 
 

21.  Water Use.  
 
 The Contractor has the obligation to make arrangements with the Kenosha Water Utility for 
the use of water and may not use any Kenosha Water Utility hydrants or other water source without 
making arrangements in advance. The Contractor, where water is required, will be required to 
obtain a Hydrant Permit and meter from the Kenosha Water Utility, 4401 Green Bay Road. Any 
deposit and fee shall be paid by the Contractor. 
 

22.  Sanitation And Health. 
 
 The Contractor has the obligation of arranging for drinking water and sanitary conveniences 
for employees, subcontractors, suppliers, and agents thereof and for taking such Work site 
precautions as will deter the spread of infectious diseases. The Contractor shall not use materials 
in such manner as to pose a health hazard. The Contractor shall obey all lawful orders received 
from a County Health Department Sanitarian, or from any duly authorized employee of any Federal 
or State agency having jurisdiction over employee, public health, safety or welfare. 
 

23.  Inspection. 
 
 The City has the right, at its cost and expense, to assign or retain inspectors to determine 
that the Work is in conformance with the Contract. However, only the Director can reject the Work. 
The use of inspectors by the City shall not relieve the Contractor of the duty of making its own 
inspections and of itself rejecting improper or defective Work by its employees, subcontractors, 
suppliers and agents. The failure of a City inspector to notice or reject improper or defective Work 
shall not waive any rights of the Director to have the Contractor take corrective action at the 
Contractor's cost and expense to remedy such deficiencies or defects when discovered. The use of 
inspectors by the City shall not relieve the Contractor of its duty to maintain a safe workplace. 
 

24.  Workmanship. 
 
 The removal and disposal of Category I, Category II, Regulated Asbestos Containing 
Material (RACM), and Universal Waste shall be performed in accordance with all Federal, State 
and local laws, rules and regulations, including but not limited to the National Emission Standards 
for Hazardous Air Pollutants (NESHAP). Demolition Work shall be performed in accordance with 
accepted demolition techniques of the National Association of Demolition Contractors. Equipment 
and procedures used must be suitable to and compatible with the nature of the Work, the Work 
site, and the prevailing year round weather conditions which affect the Work and the Work site.  
 

25.  Utilities. 
 
 The Contractor has the obligation of obtaining utility locations, clearances, hookups or 
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cutoffs directly from the relevant utility at the Contractor's cost and expense. The City shall 
disconnect gas and electrical power and remove power lines from the structure(s) being razed. 
 

26.  Cleanup. 
 
 The Contractor shall at all times keep the site and off-site areas related to the Work, 
including all right-of-ways, streets, highways, alleys and private or public property adjacent to the 
Work site, in a clean and sanitary condition, free from any rubbish, debris, surplus or waste 
materials that have accumulated as a result of the Work. Within ten (10) days after the completion 
of the Work, the Contractor shall remove all surplus materials, tools, equipment or plants, leaving 
the Work site and off-site areas related to the Work, unobstructed, clean and sanitary, ready for 
their intended use and in as safe a condition as their nature will reasonably permit. Should the 
Contractor neglect any such duty, the Director may cause any such Work to be performed at the 
Contractor's cost and expense. 
 

27.  Foundations And Excavations.  
 
 The Contractor assumes all risks and costs and expenses associated with foundations and 
excavations, whether actual or, where in the City's opinion, there exists potential of (1) collapse; (2) 
damage to abutting public or private property; or (3) problems associated with subsurface 
conditions, surface waters, ice or snow. An inspection by the City shall be performed prior to back 
filling any excavation. The Contractor shall coordinate with the Department of City Development to 
have the inspection performed. Should said inspection, in the City's opinion, indicate any potential 
of (1) collapse; (2) damage to abutting public or private property; or (3) problems associated with 
subsurface conditions, surface waters, ice or snow, the Contractor shall undertake any action 
requested by the City to address said potential. 
 

28.  Payment Of Employees, Subcontractors And Suppliers. 
 
 The Contractor shall promptly pay all employees, subcontractors and suppliers for all the 
Work, labor, services, supplies or materials which they may directly or indirectly furnish in the 
fulfillment of this Contract and the Contractor shall secure, as soon as possible, a waiver of liens or 
the release of any and all liens which may attach as a result of the Work. The Contractor, as a 
condition of payment, shall execute and file an Affidavit Respecting Construction Lien 
Waivers/Releases with the City Director of Finance. 
 

29.  Liquidated Damages For Delays In Contract Completion. 
 
 In the event that the Contractor fails to complete the Work within the time the Work is 
requested to be completed or any extension of time for completion of the Work granted by the 
Director, the Contractor shall pay to the City for such delay the sum of Two Hundred ($200.00) 
Dollars per day, for each and every day's delay in completing the Work. This sum shall be 
considered and treated not as a penalty, but as fixed, agreed and liquidated damages due the City 
from the Contractor. 
 

30.  Rights Of City Upon Contractor Default. 
 
 The Contractor recognizes the right of the City to suspend the Work, to order the revision of 
nonconforming Work, to re-let all or part of the Work or to itself perform such Work as may be 
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required to ensure the timely completion of the Work or to replace improper or defective Work, as 
determined necessary by the Director. However, none of the above shall relieve the Contractor of 
its obligations under this Contract. 
 

31.  Overpayments And Setoffs Unrelated To Contract. 
 
 The Contractor will promptly, upon receipt of written demand from the Director, refund any 
overpayments received. Should the Contractor not comply with said demand within thirty (30) days 
of receipt of the written demand, the Contractor shall pay the City interest for said amount at the 
rate of one (1%) percent per month on the unpaid balance, until paid in full. Should the Contractor 
owe the City any money which is lawfully due and payable on any account receivable or on any 
personal property tax, forfeiture or fee, whether or not related to the Work under this Contract, the 
Contractor authorizes the City to deduct said amount from any payment due the Contractor 
hereunder. 
 

32.  Safety Precautions. 
 
 The Contractor, during the performance of the Work, shall assume control of the Work site 
and put up and properly maintain, at the Contractor's cost and expense, adequate barriers, warning 
signs, lights and such other devices and take such measures as will make the Work site as safe as 
the nature of the premises will reasonably permit to protect frequenters as well as persons using 
abutting private or public property, from any and all dangers associated with the Work, during both 
day and night hours. The Director may order the Contractor, by a time or date certain, to take 
designated safety measures and the failure of the Contractor to promptly obey said order shall 
result in a penalty of One Hundred ($100.00) Dollars per day for each day said order is not 
complied with. The Contractor shall be fully responsible for making the Work site as safe as its 
nature will reasonably permit and may not rely upon any inspections, instructions or orders of the 
Director or the City inspectors or lack thereof, in this regard. The Contractor has an obligation to 
check warning and safety devices on a daily basis. In the event of termination of this Contract prior 
to completion of the Work, the Contractor shall continue to be responsible for maintaining the safety 
of the Work site until relieved of the obligation by the Director or until another contractor takes 
possession of the Work site. 
 

33.  Payment – Acceptance Of Work. 
 
 Payment shall be made by the City upon completion of the Work and submission of invoice 
to the City's Director of Finance, within fifteen (15) days after the Director executed a document 
accepting the Work as being performed in accordance with this Contract, subject to the following: 
 
 Payment will not be made for so long as any order made to the Contractor by the Director 
seeking compliance with this Contract is not complied with. Payment will be reduced by the amount 
of any claim which the City may have against the Contractor for (i) improper, defective or rejected 
Work, (ii) liquidated damages due to delay in the schedule of time for the Work completion, (iii) 
failing to take safety precaution, (iv) the amount of set-offs authorized by this Contract, or (v) any 
other primary liability of the Contractor for which the City could be secondarily liable, which 
secondary liability was not assumed by the City under this Contract. The Work shall not be 
accepted by the Director until all employees, subcontractors and suppliers have been fully paid for 
all labor, services, supplies or materials provided thereby, and lien waivers or releases have been 
obtained and filed with the City's Department of City Development. 
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34.  Independent Contractors, Worker's And Unemployment Compensation. 
 
 The Contractor acknowledges that it is an independent contractor and that its employees 
and agents are not the employees of the City for purposes of Worker's and Unemployment 
Compensation or any other purpose. The Contractor shall be responsible for Worker's and 
Unemployment Compensation with respect to its employees. 
 

35.  Prohibitions As To Assignment, Subcontracting And Joint Ventures. 
 
 The Contractor may not assign this Contract, enter into a joint enterprise or subcontract any 
Work without the express written approval of the Director and the City is not liable for any costs and 
expenses arising therefrom. Listed subcontractors, major material suppliers, and disposal sites are 
excepted from this prohibition. An unlawful assignment, joint enterprise or subcontract shall render 
this Contract voidable by the Director as of the date thereof, and the City will not be obligated to 
pay to the Contractor any money for any of the Work performed by an unauthorized party. 
However, if this Contract is voided, the Contractor will continue to be responsible for maintaining 
the safety of the Work site until relieved of this obligation by the Director or until another Contractor 
takes possession of the Work site. The Contractor will be responsible for any cost, loss, expense or 
damages, including actual attorneys fees, the City may incur in enforcing this provision. 
 

36.  Indemnification And Hold Harmless. 
 
 The Contractor agrees that it will, at all times relevant to this Contract, defend, indemnify and 
hold harmless, the City, its officers, agents, employees and representatives, from and against any 
and all liability, loss, injury, charges, damages, claims, judgments, costs, expenses or attorneys 
fees, which they may hereafter sustain, incur or be required to pay as a result of any action taken 
or not taken by the City or its officers, agents, employees or representatives to supervise or 
oversee the adequacy of safety precautions taken by the Contractor or as a result of the willful or 
negligent act or omission of the Contractor and its subcontractors, suppliers, assigns, employees, 
officers, agents or representatives, resulting in any person or party suffering or sustaining personal 
injury, death or property loss or damage, or a violation of any other right protected by law. 
 

37.  Insurance. 
 
 The Contractor and subcontractors shall procure and maintain during the Contract term the 
minimum insurance coverages listed below, issued by a company licensed to do business in the 
State of Wisconsin, having a minimum AM Best Financial Strength Rating of "A" or better.  The 
minimum insurance coverages listed below shall be verified by a Certificate of Insurance issued to 
the City of Kenosha as Certificate Holder and shall provide that should any of the described policies 
be canceled for any reason or any material changes are made, the issuing insurer will mail thirty 
(30) days written notice to the City before any cancellation or material change takes effect.  The 
City shall be named as an additional insured with respect to the coverages required by Sections 
37(a), 37(b), 37(c) and 37(e) listed below and the City shall be provided with the endorsements 
certifying that the City is an additional insured with respect to said policies. The coverages required 
by Sections 37(a), 37(b), 37(c) and 37(e) listed below shall be primary and any insurance, self-
insurance or other coverage maintained by the City shall not contribute to it. The Contractor shall 
provide the City with a primary insurance endorsement certifying that the insurance coverages 
listed below are provided on a primary and noncontributory basis. The Contractor shall also provide 
the City with a waiver of subrogation endorsement.  
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 The following minimum insurance coverages must be in effect and continue in effect during 
the Contract term: 
 

a. Commercial General Liability 
$1,000,000.00 Each Occurrence 
$2,000,000.00 Aggregate 
 

b. Automobile Liability (owned, non-owned, leased) 
$1,000,000.00 Combined Single Limit 
 
 

c.  Pollution Legal Liability 
$2,000,000.00 Each Loss 
 

d. Worker's Compensation: Statutory Limits Employer's Liability 
$100,000.00 Each Accident 
$100,000.00 Disease, Each Employee 
$500,000.00 Disease, Policy Limit 
 

e. Umbrella Liability 
$3,000,000.00. The umbrella liability policy shall not contain any exclusions or 
exceptions not identified in the Commercial General Liability, Automobile Liability 
or Pollution Legal Liability policies.   

 
38. Cooperation. 

 
 The Contractor shall cooperate with representatives of any and all Local, Federal or State 
agencies having authority over the Work.  Further, although the Contractor has possession of the 
Work site, the Contractor shall permit City employees and representatives, and employees and 
representatives of any Federal or State agency to have reasonable access to the Work site at all 
times. 
 

39. Severability.  
 

It is mutually agreed that in case any provision of this Contract is determined by a Court of 
law to be unconstitutional, illegal or unenforceable, it is the intention of the Parties that all other 
provisions of this Contract shall remain in full force and effect. 
 

40.  Nondiscrimination. 
 

In the performance of the Work under this Contract, the Contractor agrees not to 
discriminate against any employee or applicant for employment contrary to any Federal, State or 
local law, rule or regulation, because of race, religion, marital status, age, creed, color, sex, 
handicap, national origin, or ancestry, sexual orientation, income level or source of income, arrest 
record or conviction record, less than honorable discharge, physical appearance, political beliefs or 
student status. The Work is to be performed in accordance with the Federal Americans With 
Disabilities Act. 
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41.  No Third Party Beneficiaries.  
 
 This Contract is intended to be solely for the benefit of the Parties hereto. No part of this 
Contract shall be construed to add, supplement, amend, abridge or repeal existing rights, benefits 
or privileges of any third party or parties, including, but not limited to, employees of either of the 
Parties. 
 

42. Full Agreement – Modification.  
 
 This Contract shall be the full and complete agreement and understanding of the Parties and 
shall supersede all oral or written statements or documents inconsistent herewith. This Contract 
can only be modified, in writing, by the mutual agreement of the Parties hereto, said amendment to 
be attached hereto and incorporated herein.  
 

43. Notices.  
 
 Any notice required to be given to any Party to this Contract shall be in writing and delivered 
either by hand or certified mail, return receipt requested, to the addresses indicated below, or such 
address as the Parties indicate in writing. Notice shall be effective as of the date of delivery if by 
hand, or mailing if by certified mail. 
 

 If to Contractor:  
 _______________________ 
 _______________________        
 _______________________  
 Attention: _______________      
 
 If to City: 
 
 Director of City Development  

Municipal Building, Room 308 
625-52nd Street 
Kenosha, Wisconsin 53140 

 
With a copy to:  
 
Office of the City Attorney 
Municipal Building, Room 201 
625 52nd Street 
Kenosha, Wisconsin 53140 
 
And 
 
Department of Finance 
Municipal Building, Room 208 
625 52nd Street 
Kenosha, Wisconsin 53140 
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44.  Execution Authority. 

 
 Each of the undersigned hereby represents and warrants that: (a) such Party has all 
requisite power to execute this Contract: (b) the execution and delivery of this Contract by the 
undersigned, and the performance of its terms thereby have been duly and validly authorized and 
approved by all requisite action required by law; and (c) this Contract constitutes the valid and 
binding agreement of the undersigned, enforceable against each of them in accordance with the 
terms of this Contract.  

 
 
In Witness Whereof, the parties hereto have hereunto executed this Contract on the dates 

below given. 
 
 
     CITY OF KENOSHA, WISCONSIN 
     A Wisconsin Municipal Corporation 
 
 
 
     By: __________________________________________ 
      JOHN M. ANTARAMIAN, Mayor 
 
     Date:  __________________________________________ 
       
 
     By: __________________________________________ 
      MICHELLE L. NELSON, City Clerk/Treasurer 
 
     Date: __________________________________________ 
 
 
STATE OF WISCONSIN) 
         : SS. 
COUNTY OF KENOSHA) 
 
 Personally came before me this _______ day of _______________________, 20____, John 
M. Antaramian, Mayor, and Michelle L. Nelson, City Clerk/Treasurer of the City of Kenosha, 
Wisconsin, a Wisconsin municipal corporation, to me known to be such Mayor and City 
Clerk/Treasurer of said municipal corporation, and acknowledged to me that they executed the 
foregoing instrument as such officers as the Contract of said municipal corporation, by its authority. 
 
              
       Print Name: ____________________________  
       Notary Public, Kenosha County, WI. 
       My Commission expires/is: ________________
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     CONTRACTOR        
     _____________________________ 
 
 
     By: __________________________________________ 
           ________________________, _________________ 
             
     Date: __________________________________________ 
       
 
 
 
STATE OF WISCONSIN ) 
          : SS. 
COUNTY OF _________________) 
 
 Personally came before me this ______ day of _____________________________, 20___, 
_____________________________, to me known to be such _______________________ of said 
_____________________________, and acknowledged to me that he/she executed the foregoing 
instrument as such ________________ as the contract of said _______________________, by its 
authority. 
 
        

Print Name: ____________________________  
       Notary Public, _________________ County, __. 
       My Commission expires/is: ________________ 
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EXECUTIVE SUMMARY

KPH Environmental Corp (KPH), was retained by the City of Kenosha Department of 
Community Development and Inspections to conduct an inspection of the one family dwelling 
at 6028 16th Avenue, Kenosha, Wisconsin, prior to demolition.  KPH conducted a visual 
inspection for asbestos, potential lead painted recyclable surfaces, and universal wastes.  KPH 
collected asbestos bulk samples and paint chip samples for laboratory analysis.   

Asbestos was detected above the regulatory level of 1% in:
• Exterior transite siding
• Basement shower wall transite panels
• Exterior gray caulk at the gas meter pipe
• Exterior window and door white caulk
• Exterior beige caulk around the south entry door

Vermiculite insulation was observed in the attic underneath the gray blown in insulation.  The 
vermiculite insulation is assumed to be an asbestos containing material because DHS 159 of the 
Wisconsin Administrative Code defines vermiculite as an ACM. 

Under state and federal laws the friable vermiculite insulation is a regulated asbestos containing 
materials (RACM).  The category II non-friable transite siding, transite shower walls, and 
caulks will likely become crumbled, pulverized or reduced to powder during demoltion and 
become RACM as defined in NR 447 of the Wisconsin Administrative Code.   NR 447 requires 
that all RACM be removed from a building prior to demoltion. In addition, Wisconsin 
Department of Natural Resources must be notified prior to the start of asbestos abatement or 
demolition.

Asbestos results are in Section II of this report. 

Paint sample testing revealed that lead based paint was not detected on the surfaces tested. 
Results are in Section III of this report.

Universal wastes and other hazardous material were also observed inside the building and are 
summarized in Section IV of this report.

I.  INTRODUCTION

KPH Environmental Corp., (KPH) was retained by the City of Kenosha Department of Community 
Development and Inspections to conduct a pre-demolition inspection of the one family dwelling at 
6028 16th Avenue, Kenosha, Wisconsin, for the following:

• Suspect asbestos containing materials 
• Suspect lead painted surfaces that could be recycled, such as brick, concrete block, 

concrete, and metal 
• Universal wastes such as CFCs in appliances, mercury in light bulbs, and PCB 

containing light fixture ballasts
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Michael Callovi, of the City of Kenosha, authorized KPH to conduct an inspection and to analyze 
samples collected during the inspection.  The inspection of the building at 6028 16th Avenue, 
Kenosha, Wisconsin, was conducted on December 18, 2023, to cover the items listed above.  The 
inspection was conducted by Dean Jacobsen, Wisconsin Asbestos Inspector License No. 14370.  
Additional information on the inspection and results are contained in the following sections.
 

II.  ASBESTOS INSPECTION

A.  Methods

This asbestos inspection included a visual determination as to the extent of visible and accessible 
suspect materials in the building, sampling and documentation of any of these suspect materials, 
and quantification of observable and accessible positive materials existing within the spaces 
inspected.   

An asbestos inspection involves inspecting all or part of a building (depending on the project scope) 
and identifying suspect asbestos containing materials.  After suspect materials are identified, the 
inspector divides the building into homogeneous areas.  Homogeneous areas contain materials that 
are alike in color, composition, age of installation, and any other aspect.  If any differences are 
identified during the inspection, a separate homogeneous area is established.  

The inspector then collects bulk samples based upon the type of material and quantity of material in 
the homogeneous area.  Bulk samples were placed into resealable containers and sent to a 
laboratory certified under the National Voluntary Laboratory Accreditation program (NVLAP) for 
analysis.  Destructive sampling was not conducted where it would have adversely impacted suspect 
asbestos containing materials, to avoid building contamination.  

The results of the survey integrated with the Polarized Light Microscopy with Dispersion Staining 
(PLM/DS) analysis of bulk samples taken are outlined in this document.  

B.  List of Suspect Asbestos Containing Materials

The following types of suspect materials were observed and inspected to determine if asbestos 
containing materials were present in the buildings as required by US EPA NESHAP regulation 40 
CFR 61 Subpart M, and NR 447 of the Wisconsin Administrative Code: 

• Transite siding
• Paper insulation
• Window glazing compound
• Caulk
• Concrete block/mortar
• Tar paper
• Asphalt shingle roofing
• Asphalt rolled roofing
• Linoleum
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• Stair tread
• Drywall/joint compound
• Vinyl wallbase
• Transite shower panels
• Brick/mortar
• Flue packing
• Ceiling tile
• Plaster
• Texture
• Concrete board
• Blown in insulation
• Vermiculite insulation
• Miscellaneous mastics

A listing of specific homogeneous materials and homogeneous material codes are in the Samples 
and Results section following the results table.

C.  The Laboratory

Samples were analyzed at SanAir Laboratories Inc., for total asbestos content by volume using EPA 
Method 600/M4/82/020, 600/R-93/116.  Analysis is performed by using the bulk samples for visual 
observation and slide preparation(s) for microscopical examination and identification.  The slides 
are analyzed for asbestos (chrysotile, amosite, crodcidolite, anthophyllite, and actinolite/ tremolite), 
fibrous non asbestos constituents (mineral wool, paper, etc.), and nonfibrous constituents.  Asbestos 
is identified by refractive indices (obtained by using dispersion staining), morphology, color, 
pleochroism, birefringence, extinction characteristics, and signs of elongation.  The same 
characteristics are used to identify the non asbestos constituents. 

The microscopist visually estimates relative amounts of each constituent using a stereoscope if 
necessary.  The test results are based on a visual determination of relative volume of the bulk 
sample components.  The results are valid only for the item tested.  

Current regulations state asbestos containing materials (ACM) means material containing 
more than 1% asbestos as determined using the method specified in Appendix E, Subpart E, 
40 CFR Part 763 Section I, Polarized Light Microscopy.  A point count analysis was performed 
for sample layers that were near 1% asbestos by the PLM method to better define the asbestos 
content.  Bold values indicate that the material contains more than 1% asbestos. Negative results 
indicate that no asbestos was detected.

D.  Samples and Results 

The following are the laboratory results.  The laboratory report is in Appendix A.  

Sample # Location and Description Results Homogeneous 
Code

1A Exterior – south wall – transite siding Positive 12% 
Chrysotile

MTP
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Sample # Location and Description Results Homogeneous 
Code

1B Not Analyzed Due to Prior Positive Sample N/A MTP
1C Not Analyzed Due to Prior Positive Sample N/A MTP
2A Exterior – south wall under transite siding – silver paper 

insulation
Negative MPIs

2B Exterior – east wall under transite siding – silver paper 
insulation

Negative MPIs

2C Exterior – north wall under transite siding – silver paper 
insulation

Negative MPIs

3A Exterior – south wall under wood siding – tan paper 
insulation

Negative MPIt

3B Exterior – east wall under wood siding – tan paper 
insulation

Negative MPIt

3C Exterior – north wall under wood siding – tan paper 
insulation

Negative MPIt

4A Basement – on south window – glazing compound Negative MPG
4B Basement – on north window – glazing compound Negative MPG
4C Basement – on west window – glazing compound Negative MPG
5A Exterior – around southwest window on aluminum – 

white caulk
Positive 2% 
Chrysotile

MCLKw

5A Point Count Result Positive 1.5% 
Chrysotile

MCLKw

5B Not Analyzed Due to Prior Positive Sample N/A MCLKw
5C Not Analyzed Due to Prior Positive Sample N/A MCLKw

6Aa Exterior – around south entry door casing – beige 
caulk

Positive 2% 
Chrysotile

MCLKe

6Aa Point Count Result Positive 2.25% 
Chrysotile

MCLKe

6Ab Exterior – around south entry door casing – clear caulk Negative MCLKc
6B Not Analyzed Due to Prior Positive Sample N/A MCLKe
6C Not Analyzed Due to Prior Positive Sample N/A MCLKe
7Aa Exterior – basement southeast wall – concrete block Negative MCB
7Ab Exterior – basement southeast wall – mortar Negative MCB
7Ba Exterior – basement northeast wall – concrete block Negative MCB
7Bb Exterior – basement northeast wall – mortar Negative MCB
7Ca Exterior – basement northwest wall – concrete block Negative MCB
7Cb Exterior – basement northwest wall – mortar Negative MCB
8A Exterior – east porch – south panel seam – white caulk #2 Negative MCLKw2
8B Exterior – east porch – southeast panel seam – white 

caulk #2
Negative MCLKw2

8C Exterior – east porch – northeast panel seam – white 
caulk #2

Negative MCLKw2

9A Exterior – southwest wall under transite siding seams – 
tar paper

Negative MPT

9B Exterior – southeast wall under transite siding seams – tar 
paper

Negative MPT

9C Exterior – north wall under transite siding seams – tar 
paper

Negative MPT

10A Exterior – northeast at gas pipe – gray caulk Positive 5% 
Chrysotile

MCLKy

10B Not Analyzed Due to Prior Positive Sample N/A MCLKy
10C Not Analyzed Due to Prior Positive Sample N/A MCLKy
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Sample # Location and Description Results Homogeneous 
Code

11A Roof – garage – east side top layer – black asphalt 
shingle

Negative MRSk

11B Roof – garage – west side top layer – black asphalt 
shingle

Negative MRSk

11C Roof – south entry top layer – black asphalt shingle Negative MRSk
12A Roof – garage – east side 2nd layer – gray asphalt rolled 

roofing
Negative MRRy

12B Roof – garage – center 2nd layer – gray asphalt rolled 
roofing

Negative MRRy

12C Roof – garage – west side 2nd layer – gray asphalt rolled 
roofing

Negative MRRy

13A Roof – garage – east side 3rd layer – tar paper #2 Negative MPT2
13B Roof – south entry 2nd layer – tar paper #2 Negative MPT2
13C Roof – house south side 2nd layer – tar paper #2 Negative MPT2
14A Roof – house south side top layer – gray asphalt shingle Negative MRSy
14B Roof – house west side top layer – gray asphalt shingle Negative MRSy
15A Roof – garage – along south wall of house – black caulk Negative MCLKk
15B Roof – garage – along south wall of house – black caulk Negative MCLKk
15C Roof – garage – along south wall of house – black caulk Negative MCLKk
16A Basement – stair – on landing – tan and brown linoleum Negative MFLtn
16B Basement – stair – on landing – tan and brown linoleum Negative MFLtn
16C Basement – stair – on landing – tan and brown linoleum Negative MFLtn
17A Basement – stair – on steps – stair tread Negative MST
17B Basement – stair – on steps – stair tread Negative MST
17C Basement – stair – on steps – stair tread Negative MST
18Aa Basement – bathroom – east wall – drywall Negative MDW
18Ab Basement – bathroom – east wall – joint compound Negative MDW
18Ba 1st floor – bathroom – southeast wall – drywall Negative MDW
18Bb 1st floor – bathroom – southeast wall – joint compound Negative MDW
18Ca 1st floor – northeast room – west wall patch – drywall Negative MDW
18Cb 1st floor – northeast room – west wall patch – joint 

compound
Negative MDW

19Aa Basement – bathroom – on south wall – 4” brown vinyl 
wallbase

Negative MV4n

19Ab Basement – bathroom – on south wall – under 4” brown 
vinyl wallbase – tan mastic

Negative MV4n

19Ba Basement – bathroom – on east wall – 4” brown vinyl 
wallbase

Negative MV4n

19Bb Basement – bathroom – on east wall – under 4” brown 
vinyl wallbase – tan mastic

Negative MV4n

19Ca Basement – bathroom – on north wall – 4” brown vinyl 
wallbase

Negative MV4n

19Cb Basement – bathroom – on north wall – under 4” brown 
vinyl wallbase – tan mastic

Negative MV4n

20A Basement – bathroom – shower wall panel – transite Positive 15% 
Chrysotile

MTP2

20B Not Analyzed Due to Prior Positive Sample N/A MTP2
20C Not Analyzed Due to Prior Positive Sample N/A MTP2
21A Basement – east room chimney – brick/mortar Negative MBR
21B Basement – east room – west wall – brick/mortar Negative MBR
21C 1st floor – living room fireplace – brick/mortar Negative MBR
22A Basement – on north side of chimney – flue packing Negative TFP
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Sample # Location and Description Results Homogeneous 
Code

22B Basement – on west side of chimney – flue packing Negative TFP
22C Basement – on west side of chimney – flue packing Negative TFP
23A Basement – east room near chimney – 16” ceiling tile Negative MCT16
23B Basement – east room near chimney – 16” ceiling tile Negative MCT16
23C Basement – east room near chimney – 16” ceiling tile Negative MCT16
24A 1st floor – kitchen south side – gray and brown linoleum Negative MFLyn
24B 1st floor – kitchen east side – gray and brown linoleum Negative MFLyn
24C 1st floor – kitchen north side – gray and brown linoleum Negative MFLyn
25A 1st floor – kitchen – west wall – plaster Negative SPl
25B 1st floor – northwest bedroom – south wall – plaster Negative SPl
25C 1st floor – northeast room – north wall – plaster Negative SPl
25D 1st floor – living room – south wall – plaster Negative SPl
25E 1st floor – northeast bedroom – west wall – plaster Negative SPl

26Aa 1st floor – northwest room – south side – tan and gray 
linoleum

Negative MFLty

26Ab 1st floor – northwest room – south side – under tan and 
gray linoleum – tan mastic

Negative MFLty

26Ba 1st floor – northwest room – west side – tan and gray 
linoleum

Negative MFLty

26Ab 1st floor – northwest room – west side – under tan and 
gray linoleum – tan mastic

Negative MFLty

26Ca 1st floor – northwest room – north side – tan and gray 
linoleum

Negative MFLty

26Ab 1st floor – northwest room – north side – under tan and 
gray linoleum – tan mastic

Negative MFLty

27Aa 1st floor – bathroom - south side top layer – tan and beige 
linoleum

Negative MFLte

27Ab 1st floor – bathroom - south side top layer – under tan and 
beige linoleum – tan mastic

Negative MFLte

27Ba 1st floor – bathroom - east side top layer – tan and beige 
linoleum

Negative MFLte

27Bb 1st floor – bathroom - east side top layer – under tan and 
beige linoleum – tan mastic

Negative MFLte

27Ca 1st floor – bathroom - north side top layer – tan and beige 
linoleum

Negative MFLte

27Cb 1st floor – bathroom - north side top layer – under tan and 
beige linoleum – tan mastic

Negative MFLte

28A 1st floor – bathroom – south side bottom layer – concrete 
board

Negative MCBB

28B 1st floor – bathroom – east side bottom layer – concrete 
board

Negative MCBB

28C 1st floor – bathroom – north side bottom layer – concrete 
board

Negative MCBB

29A 1st floor – bathroom – on northwest wall under plastic 
panel – green mastic

Negative MPMg

29B 1st floor – bathroom – on north wall under plastic panel – 
green mastic

Negative MPMg

29C 1st floor – bathroom – on northeast wall under plastic 
panel – green mastic

Negative MPMg

30A 1st floor – northeast bedroom closet – beige linoleum Negative MFLe
30Ba 1st floor – northeast bedroom closet – beige linoleum Negative MFLe
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Sample # Location and Description Results Homogeneous 
Code

30Bb 1st floor – northeast bedroom closet – under beige 
linoleum – brown mastic

Negative MFLe

30Ca 1st floor – northeast bedroom closet – beige linoleum Negative MFLe
30Cb 1st floor – northeast bedroom closet – under beige 

linoleum – brown mastic
Negative MFLe

31A 1st floor – northeast bedroom – northwest on ceiling – 
texture

Negative STX

31B 1st floor – northeast bedroom – northeast on ceiling – 
texture

Negative STX

31C 1st floor – northeast bedroom – southeast on ceiling – 
texture

Negative STX

32Aa 1st floor – northeast room – southeast under carpet – tan 
mastic

Negative MCMt

32Ab 1st floor – northeast room – southeast under tan mastic – 
felt 

Negative MCMt

32Ba 1st floor – northeast room – northeast under carpet – tan 
mastic

Negative MCMt

32Bb 1st floor – northeast room – northeast under tan mastic – 
felt 

Negative MCMt

32Bc 1st floor – northeast room – northeast under felt – brown 
mastic

Negative MFMn

32Ca 1st floor – northeast room – northwest carpet pad Negative MCMt
32Cb 1st floor – northeast room – northwest under carpet - tan 

mastic 
Negative MCMt

32Cc 1st floor – northeast room – northwest under tan mastic – 
felt 

Negative MCMt

32Cd 1st floor – northeast room – northwest under felt – brown 
mastic

Negative MFMn

33A 1st floor – northeast room – in north wall – blown in 
insulation

Negative MBI

33B 1st floor – living room – in south wall – blown in 
insulation

Negative MBI

33C 1st floor – kitchen – in west wall – blown in insulation Negative MBI

Homogeneous Material Codes
SPl Plaster 
STX Texture
MTP Transite Siding
MTP2 Transite Shower Panels
MPIs Silver Paper Insulation
MPIt Tan Paper Insulation
MPG Window Glazing Compound
MCLKw White Caulk Windows
MCLKw2 White Caulk Exterior Wall
MCLKe Beige Caulk 
MCLKc Clear Caulk 
MCLKk Black Caulk 
MCB Concrete Block
MPT Tar Paper Walls
MPT2 Tar Paper Roof
MRSk Black Asphalt Roof Shingle
MRSy Gray Asphalt Roof Shingle
MRRy Gray Asphalt Rolled Roofing
MFLtn Tan & Brown Linoleum
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Homogeneous Material Codes
MFLyn Gray & Brown  Linoleum
MFLty Tan & Gray Linoleum
MFLte Tan & Beige Linoleum
MFLe Beige  Linoleum
MST Stair Tread
MDW Drywall/Joint Compound
MV4n 4” Brown Vinyl Wallbase
MBR Brick/Mortar
MCT16 16” Ceiling Tile
MCBB Concrete Board
MPMg Green Wall Panel Mastic
MCMt Tan Carpet Mastic
MFMn Brown Floor Mastic
MBI Blown in Insulation
TFP Flue Packing

E. Asbestos Locations and Quantities

Five (5) of the materials sampled contain greater than 1% asbestos and are asbestos containing 
materials (ACM).  

Material Homogeneous 
Code

Location Approximate 
Quantity

Type

Transite Siding MTP Exterior Walls 2,000 SF Category II 
Non-Friable

Transite Panels MTP2 Basement Bathroom Shower Walls 50 SF Category II 
Non-Friable

Gray Caulk MCLKy Exterior Northeast Wall at Gas Pipe 1 SF Category II 
Non-Friable

White Caulk MCLKw Exterior Around Windows & East Door on 
Metal Trim

19 Windows 
& 1 Door

Category II 
Non-Friable

Beige Caulk MCLKe Exterior Around South Entry Door 1 Door Category II 
Non-Friable

Assumed Friable Asbestos Containing Material:
Material Location Approximate Quantity Material Type

Vermiculite Insulation On Attic Floor Under Blown in Insulation 1,150 SF Friable

Vermiculite insulation was observed in the attic underneath the gray blown in insulation.  The 
vermiculite insulation is assumed to be an asbestos containing material since DHS 159.04 of the 
Wisconsin Administrative Code defines vermiculite as a suspect ACM.

The transite siding, transite panels, and caulks are category II non-friable asbestos containing 
materials and will likely become regulated asbestos containing materials (RACM), as defined in 
NR 447 of the Wisconsin Administrative Code, during demolition (crumbled, pulverized or 
reduced to powder by the demolition equipment).     

NR 447.08 requires the building owner or operator to have the RACM removed from a facility 
being renovated or demolished before any activity begins that would break up, dislodge or 
similarly disturb the material.  DHS 159 of the Wisconsin Administrative Code requires that only 
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a certified asbestos company with certified asbestos abatement personnel may remove ACMs 
from a building. 

NR 447.07 requires the building owner or operator to notify the Wisconsin Department of 
Natural Resources at least 10 business day prior to the start of demolition using form 4500-113, 
or through an on line notification system.

Note#1: If additional materials are discovered during the demolition that are not listed above they are to be assumed to be 
asbestos containing. 

Note#2: A copy of this report should be transmitted to the demolition contractor.

III.  LEAD PAINT INSPECTION

A.  Methods

A lead paint inspection and sampling are recommended for building materials that may contain 
surfaces painted before 1978.  The inspection determines if lead is in the building paint, the 
location(s) of lead containing surfaces, and the amount of lead in the paint.  If the surfaces will be 
disturbed or demolished, workers can then prepare proper safety measures to reduce exposure to 
lead containing dust as required by the Occupational Safety and Health Administration.  In addition, 
the Wisconsin Department of Natural Resources requires determination of lead based paint prior to 
disposal or recycling of building materials (Concrete Recycling and Disposal Fact Sheet WA-605 
2017).  

The lead paint inspection of the one family dwelling at 6028 16th Avenue, Kenosha, Wisconsin, 
took place on December 18, 2023.  A room by room inspection was conducted of metal, block, 
brick, or concrete locations scheduled for demolition, noting the location, substrate, and color of 
these surfaces where painted.  

B. Component Testing Results

The Wisconsin State Statutes Chapter 254.11(8) defines lead-based paint as having a surface 
concentration of lead that is more than 0.5% of lead per weight of a dried paint sample.  

The results of the analysis was classified as follows:

Positive: Any result above the Chapter 254 Standard of 0.5% lead.

Negative: Any result at or below the Chapter 254 Standard of 0.5% lead.

Interior: Dwelling at 6028 16th Avenue, Kenosha, Wisconsin
• Painted concrete, brick, and block were observed in the basement.  Lead based paint was 

not detected on these surfaces.   

Exterior: Dwelling at 6028 16th Avenue, Kenosha, Wisconsin
• Painted recyclable materials were not observed on the exterior. 
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The following are the laboratory results.    
Paint Testing Results

Sample Room Component Substrate Color Result  (% Lead)

1P Basement Bathroom Floor Concrete Gray 0.062
2P Basement East Room South Center Wall Block Gray 0.010
3P Basement West Room East Wall Brick Gray 0.041

Where lead in paint is known or suspected, the owner and contractors must follow the OSHA lead 
in construction regulation 29 CFR 1926.62.  This applies if any amount of lead is present, not just 
for lead based paint (more than 0.5% Lead).  Workers must take care to limit the amount of lead 
dust generated and follow OSHA safety requirements for lead exposure.  The regulation requires:

• Personal exposure monitoring, 
• Use of respiratory protection and protective clothing, 
• Hygiene areas, 
• Engineering controls to control lead dust,
• Worker training

See the OSHA Lead in Construction booklet (OSHA 3142-09R 2003) for guidance and 
https://www.osha.gov/SLTC/lead/index.html for regulatory requirements.

According to the WDNR Concrete Recycling and Disposal Fact Sheet, building materials from 
remodeling or demolition debris that contain lead based paint are considered a solid waste.  They 
may not be recycled unless an exemption is obtained from the Department (DNR Form 4400-274). 

IV. UNIVERSAL WASTES 

Universal waste and other hazardous materials include items that contain or may contain 
materials such as mercury, polychlorinated biphenyls (PCB), refrigerants such as Freon and 
chlorofluorocarbons (CFC), chemicals, and fuels.  The following universal wastes and other 
hazardous materials were identified in the building:

Material Location Approximate Quantity
Fluorescent Light Bulbs-Mercury Basement 1
Gas Meter-Mercury Basement East Room 1
Tires Exterior South Side, Basement East Room 3
Motor Oil Garage 1 Pint

No samples were collected.  Universal wastes and other hazardous materials must be removed 
separately for proper disposal prior to demolition.

https://www.osha.gov/SLTC/lead/index.html
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V.  EXCLUSIONS

This report represents the condition of the dwelling and garage and the visible/accessible materials 
at the date and the times of the onsite inspection.  Areas and materials that were hidden or not 
accessible are excluded, including areas within walls and floors and above ceilings.  Not all areas 
within walls and ceilings were accessible, and these areas may contain suspect asbestos containing 
materials.  Hidden materials or those materials that could not be accessed at the point of inspection, 
over and above those stated in the inspection report, are the responsibility of the building owner and 
the demolition contractor.  

A limited lead inspection was conducted.  The results are representative only of the specific 
locations that were inspected on the building.  This report represents the condition of the building 
and the visible/accessible locations at the date and the time of the onsite inspection.

VI. LIMITATIONS

The care and skill given to our procedures insures the most reliable test results possible.  The 
findings and conclusions of KPH represent our professional opinions extrapolated from limited 
data.  Significant limited data is gathered during the course of the building inspection.  No other 
warranty is expressed or implied.  Prior to any abatement or renovation activities, it is 
recommended that KPH be provided the opportunity to review such plans in order that the 
inspection and assessments contained herein are properly interpreted and implemented.

This report and the information contained herein are prepared for the sole and exclusive use and 
possession of the City of Kenosha.  No other person or entity may rely on this report or any 
information contained herein.  Any dissemination of the Report or any information contained herein 
is strictly prohibited without prior written authorization from KPH Environmental Corp
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APPENDICES
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A. ASBESTOS LABORATORY RESULTS



Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 100 sample(s) were received on 
Tuesday, December 19, 2023 via UPS. The final report(s) is enclosed for the following sample(s): 1A, 1B, 1C, 2A, 2B, 
2C, 3A, 3B, 3C, 4A, 4B, 4C, 5A, 5B, 5C, 6A, 6B, 6C, 7A, 7B, 7C, 8A, 8B, 8C, 9A, 9B, 9C, 10A, 10B, 10C, 11A, 11B, 
11C, 12A, 12B, 12C, 13A, 13B, 13C, 14A, 14B, 15A, 15B, 15C, 16A, 16B, 16C, 17A, 17B, 17C, 18A, 18B, 18C, 19A, 
19B, 19C, 20A, 20B, 20C, 21A, 21B, 21C, 22A, 22B, 22C, 23A, 23B, 23C, 24A, 24B, 24C, 25A, 25B, 25C, 25D, 25E, 
26A, 26B, 26C, 27A, 27B, 27C, 28A, 28B, 28C, 29A, 29B, 29C, 30A, 30B, 30C, 31A, 31B, 31C, 32A, 32B, 32C, 33A, 
33B, 33C. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 100 samples in Good condition. 

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

23-400-007.6028Project Number:
P.O. Number:

Project Name: City Of Kenosha

12/18/2023Collected Date:

12/19/2023 10:30:00 AMReceived Date:

12/27/2023 3:55:55 PM

23069339
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:

Page 2 of 20



Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
1A / 23069339-001 Gray

Non-Fibrous
Homogeneous

88% Other 12% Chrysotile

1B / 23069339-002 Not Analyzed

1C / 23069339-003 Not Analyzed

2A / 23069339-004 Silver
Non-Fibrous

Homogeneous

40% Cellulose 60% Other None Detected

2B / 23069339-005 Silver
Non-Fibrous

Homogeneous

40% Cellulose 60% Other None Detected

2C / 23069339-006 Silver
Non-Fibrous

Homogeneous

40% Cellulose 60% Other None Detected

3A / 23069339-007 Brown
Fibrous

Homogeneous

70% Cellulose 30% Other None Detected

3B / 23069339-008 Brown
Fibrous

Homogeneous

70% Cellulose 30% Other None Detected

3C / 23069339-009 Brown
Fibrous

Homogeneous

70% Cellulose 30% Other None Detected

4A / 23069339-010 Cream
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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23069339
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KPH Environmental Corp.Name:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
4B / 23069339-011 Gray

Non-Fibrous
Homogeneous

100% Other None Detected

4C / 23069339-012 Gray
Non-Fibrous

Homogeneous

100% Other None Detected

5A / 23069339-013 Cream
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

5B / 23069339-014 Not Analyzed

5C / 23069339-015 Not Analyzed

6A / 23069339-016
, Glazing

Cream
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

6A / 23069339-016
, Caulk

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

6B / 23069339-017 Not Analyzed

6C / 23069339-018 Not Analyzed

7A / 23069339-019
, Grout

Gray
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
7A / 23069339-019
, Thinset

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

7B / 23069339-020
, Grout

Gray
Non-Fibrous

Homogeneous

100% Other None Detected

7B / 23069339-020
, Thinset

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

7C / 23069339-021
, Grout

Gray
Non-Fibrous

Homogeneous

100% Other None Detected

7C / 23069339-021
, Thinset

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

8A / 23069339-022 White
Non-Fibrous

Homogeneous

100% Other None Detected

8B / 23069339-023 White
Non-Fibrous

Homogeneous

100% Other None Detected

8C / 23069339-024 White
Non-Fibrous

Homogeneous

100% Other None Detected

9A / 23069339-025 Black
Fibrous

Homogeneous

55% Cellulose 45% Other None Detected

9B / 23069339-026 Black
Fibrous

Homogeneous

55% Cellulose 45% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
9C / 23069339-027 Black

Fibrous
Homogeneous

55% Cellulose 45% Other None Detected

10A / 23069339-028 Grey
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

10B / 23069339-029 Not Analyzed

10C / 23069339-030 Not Analyzed

11A / 23069339-031 Black
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

11B / 23069339-032 Black
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

11C / 23069339-033 Black
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

12A / 23069339-034 White
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

12B / 23069339-035 White
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

12C / 23069339-036 White
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
13A / 23069339-037 Black

Fibrous
Homogeneous

65% Cellulose 35% Other None Detected

13B / 23069339-038 Black
Fibrous

Homogeneous

65% Cellulose 35% Other None Detected

13C / 23069339-039 Black
Fibrous

Homogeneous

65% Cellulose 35% Other None Detected

14A / 23069339-040 Grey
Non-Fibrous

Heterogeneous

6% Glass 94% Other None Detected

14B / 23069339-041 Grey
Non-Fibrous

Heterogeneous

6% Glass 94% Other None Detected

15A / 23069339-042 Black
Non-Fibrous

Homogeneous

100% Other None Detected

15B / 23069339-043 Black
Non-Fibrous

Homogeneous

100% Other None Detected

15C / 23069339-044 Black
Non-Fibrous

Homogeneous

100% Other None Detected

16A / 23069339-045 Brown
Non-Fibrous

Homogeneous

100% Other None Detected

16B / 23069339-046 Brown
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
16C / 23069339-047 Brown

Non-Fibrous
Homogeneous

100% Other None Detected

17A / 23069339-048 Black
Non-Fibrous

Homogeneous

100% Other None Detected

17B / 23069339-049 Black
Non-Fibrous

Homogeneous

100% Other None Detected

17C / 23069339-050 Black
Non-Fibrous

Homogeneous

100% Other None Detected

18A / 23069339-051
, Drywall

Black
Non-Fibrous

Heterogeneous

10% Cellulose 90% Other None Detected

18A / 23069339-051
, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

18B / 23069339-052
, Drywall

Black
Non-Fibrous

Heterogeneous

10% Cellulose 90% Other None Detected

18B / 23069339-052
, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

18C / 23069339-053
, Drywall

Black
Non-Fibrous

Heterogeneous

10% Cellulose 90% Other None Detected

18C / 23069339-053
, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
19A / 23069339-054
, Covebase

Black
Non-Fibrous

Homogeneous

100% Other None Detected

19A / 23069339-054
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

19B / 23069339-055
, Covebase

Black
Non-Fibrous

Homogeneous

100% Other None Detected

19B / 23069339-055
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

19C / 23069339-056
, Covebase

Black
Non-Fibrous

Homogeneous

100% Other None Detected

19C / 23069339-056
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

20A / 23069339-057 Grey
Non-Fibrous

Heterogeneous

85% Other 15% Chrysotile

20B / 23069339-058 Not Analyzed

20C / 23069339-059 Not Analyzed

21A / 23069339-060 Various
Non-Fibrous

Heterogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
21B / 23069339-061 Various

Non-Fibrous
Heterogeneous

100% Other None Detected

21C / 23069339-062 Various
Non-Fibrous

Heterogeneous

100% Other None Detected

22A / 23069339-063 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

22B / 23069339-064 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

22C / 23069339-065 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

23A / 23069339-066 Brown
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

23B / 23069339-067 Brown
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

23C / 23069339-068 Brown
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

24A / 23069339-069 Brown
Non-Fibrous

Homogeneous

100% Other None Detected

24B / 23069339-070 Brown
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
24C / 23069339-071 Brown

Non-Fibrous
Homogeneous

100% Other None Detected

25A / 23069339-072 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

25B / 23069339-073 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

25C / 23069339-074 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

25D / 23069339-075 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

25E / 23069339-076 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

26A / 23069339-077
, Flooring

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

26A / 23069339-077
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

26B / 23069339-078
, Flooring

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

26B / 23069339-078
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
26C / 23069339-079
, Flooring

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

26C / 23069339-079
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

27A / 23069339-080
, Flooring

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

27A / 23069339-080
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

27B / 23069339-081
, Flooring

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

27B / 23069339-081
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

27C / 23069339-082
, Flooring

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

27C / 23069339-082
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

28A / 23069339-083 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

28B / 23069339-084 Grey
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

23-400-007.6028Project Number:
P.O. Number:

Project Name: City Of Kenosha

12/18/2023Collected Date:

12/19/2023 10:30:00 AMReceived Date:

12/27/2023 3:55:55 PM

23069339
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:

Page 12 of 20



Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
28C / 23069339-085 Grey

Non-Fibrous
Homogeneous

100% Other None Detected

29A / 23069339-086 White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

29B / 23069339-087 White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

29C / 23069339-088 White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

30A / 23069339-089 White
Non-Fibrous

Heterogeneous

15% Cellulose
5% Glass

80% Other None Detected

30B / 23069339-090
, Sheet Flooring

White
Non-Fibrous

Heterogeneous

15% Cellulose
5% Glass

80% Other None Detected

30B / 23069339-090
, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

30C / 23069339-091
, Sheet Flooring

White
Non-Fibrous

Heterogeneous

15% Cellulose
5% Glass

80% Other None Detected

30C / 23069339-091
, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

31A / 23069339-092 White
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
31B / 23069339-093 White

Non-Fibrous
Homogeneous

100% Other None Detected

31C / 23069339-094 White
Non-Fibrous

Homogeneous

100% Other None Detected

32A / 23069339-095
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

32A / 23069339-095
, Felt

Black
Fibrous

Heterogeneous

75% Cellulose 25% Other None Detected

32B / 23069339-096
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

32B / 23069339-096
, Felt

Black
Fibrous

Heterogeneous

75% Cellulose 25% Other None Detected

32B / 23069339-096
, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

32C / 23069339-097
, Padding

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

32C / 23069339-097
, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

32C / 23069339-097
, Felt

Black
Fibrous

Heterogeneous

75% Cellulose 25% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:
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Analyst: Jones, Virginia | Sanchez, Meivis | Williams, Darien | Moore, Brandi

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
32C / 23069339-097
, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

33A / 23069339-098 Beige
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

33B / 23069339-099 Beige
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

33C / 23069339-100 Beige
Fibrous

Homogeneous

95% Cellulose 5% Other None Detected

Analyst:

Analysis Date: 12/27/2023 Date: 12/27/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

23-400-007.6028Project Number:
P.O. Number:

Project Name: City Of Kenosha

12/18/2023Collected Date:

12/19/2023 10:30:00 AMReceived Date:

12/27/2023 3:55:55 PM

23069339
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:

Page 15 of 20



Disclaimer 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-
of-custody (COC). Results in the report are confidential information intended only for the use by 
the customer listed on the COC. Neither results nor reports will be discussed with or released to 
any third party without our client's written permission. The final report shall not be reproduced 
except in full without written approval of the laboratory to assure that parts of the report are not 
taken out of context. This report and any information contained within shall not be edited, altered, 
or modified in any way by any persons or agencies receiving, viewing, distributing, or otherwise 
possessing a copy of this final report. The laboratory reserves the right to perform amendments to 
any finalized report, of which shall supersede and make obsolete any previous editions. Such 
changes, modifications, additions, or deletions shall be effective immediately upon notice thereof, 
which may be given by means including but not limited to posting on the SanAir client portal 
website, electronic or conventional mail, or by any other means. The information provided in this 
report applies only to the samples submitted and is relevant only for the date, time, and location of 
sampling. The accuracy of the results is dependent upon the client’s sampling procedure and 
information provided to the laboratory by the client on the COC. SanAir assumes no responsibility 
for the sampling procedure and will provide evaluation reports based solely on the sample(s) in 
the condition in which they arrived at the laboratory and information provided by the client on the 
COC, such as: project number, project name, collection dates, po number, special instructions, 
samples collected by, sample numbers, sample identifications, sample type, selected analysis 
type, flow rate, total volume or area, and start stop times that may affect the validity of the results 
in this report. Samples were received in good condition unless otherwise noted on the report.  
SanAir assumes no responsibility or liability for the manner in which the results are used or 
interpreted. This report does not constitute nor shall not be used by the client to claim product, 
process, system, or person certification, approval, or endorsement by NVLAP, NIST, NELAC, 
AIHA LAP, LLC or any other U.S. governmental agencies and may not be accredited by every 
local, state, and federal regulatory agencies. Samples are held for a period of 60 days.  Fibers 
smaller than 5 microns cannot be seen with this method due to scope limitations. For NY state
samples, method EPA 600/M4-82-020 is performed. 

NYELAP Disclaimer:
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 

Asbestos Accreditations
National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 200870-0
City of Philadelphia Department of Public Health Air Management Services, Certification#ALL-460 
Commonwealth of Pennsylvania Department of Environmental Protection Number 68-05397 
California State Environmental Laboratory Accreditation Program Certificate Number 2915 
Colorado Department of Public Health and Environment Registration Number AL-23143 
Connecticut Department of Public Health Environmental Laboratory Registration Number PH-0105 
Massachusetts Department of Labor Standards Asbestos Analytical Services License Number:
AA000222 
State of Maine Department of Environmental Protection License Number: LB-0075, LA-0084 
New York State Department of Health Laboratory ID: 11983
State of Rhode Island Department of Health Certification No.: PCM00126, PLM00126, TEM00126 
Texas Department of State Health Services License Number: 300440 
Commonwealth of Virginia Department of Professional and Occupational Regulation Number:
3333000323 
State of Washington Department of Ecology Laboratory ID: C989
State of West Virginia Bureau for Public Health Analytical Laboratory Number: LT000616     
Vermont Department of Health License Number: Asb-Co-An-000006
Louisiana Department of Environmental Quality AI Number 212253, Certificate #05088
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Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 2 sample(s) were received on 
Thursday, December 28, 2023 via Fax or Email request. The final report(s) is enclosed for the following sample(s): 
5A, 6A. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 2 samples in Good condition. 

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Jones, Virginia

Asbestos Bulk EPA PLM 400 Point Count
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
5A / 23070444-001 Cream

Non-Fibrous
Homogeneous

98.5% Other 1.5% Chrysotile

6A / 23070444-002 Cream
Non-Fibrous

Homogeneous

97.75% Other 2.25% Chrysotile

Analyst:

Analysis Date: 1/3/2024 Date: 1/3/2024

Approved Signatory:
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Disclaimer and Additional Information 

400 Point Count Method EPA 600/R-93/116 

EPA – 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determination of 
Asbestos in Bulk Insulation Samples 

EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-of-custody 
(COC). Results in the report are confidential information intended only for the use by the customer listed on the 
COC. Neither results nor reports will be discussed with or released to any third party without our client's written 
permission. The final report shall not be reproduced except in full without written approval of the laboratory to 
assure that parts of the report are not taken out of context. This report and any information contained within 
shall not be edited, altered, or modified in any way by any persons or agencies receiving, viewing, distributing, 
or otherwise possessing a copy of this final report. The laboratory reserves the right to perform amendments to 
any finalized report, of which shall supersede and make obsolete any previous editions. Such changes, 
modifications, additions, or deletions shall be effective immediately upon notice thereof, which may be given by 
means including but not limited to posting on the SanAir client portal website, electronic or conventional mail, 
or by any other means. The information provided in this report applies only to the samples submitted and is 
relevant only for the date, time, and location of sampling. The accuracy of the results is dependent upon the 
client’s sampling procedure, additions, exclusions, method deviations and information provided to the 
laboratory by the client. When client requires samples to be tested that deviates from a specific method or 
condition, all reported results may be affected by the deviation. SanAir assumes no responsibility for the 
sampling procedure and will provide evaluation reports based solely on the sample(s) in the condition in which 
they arrived at the laboratory and information provided by the client on the COC, such as: project number, 
project name, collection dates, purchase order number, special instructions, samples collected by, sample 
numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or area, and start - 
stop times that may affect the validity of the results in this report. Samples were received in good condition 
unless otherwise noted. SanAir assumes no responsibility or liability for the manner in which the results are 
used or interpreted. This report does not constitute and shall not be used to claim product certification, 
approval, or endorsement by NVLAP, NIST, or any other U.S. governmental agencies and may not be 
accredited by every local, state, and federal regulatory agency. Samples are held for a period of 60 days. 

Asbestos Accreditations
National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 200870-0
City of Philadelphia Department of Public Health Air Management Services, Certification#ALL-460 
Commonwealth of Pennsylvania Department of Environmental Protection Number 68-05397
California State Environmental Laboratory Accreditation Program Certificate Number 2915
Colorado Department of Public Health and Environment Registration Number AL-23143
Connecticut Department of Public Health Environmental Laboratory Registration Number PH-0105 
Massachusetts Department of Labor Standards Asbestos Analytical Services License Number: AA000222 
State of Maine Department of Environmental Protection License Number: LB-0075, LA-0084
New York State Department of Health Laboratory ID: 11983
State of Rhode Island Department of Health Certification No.: PCM00126, PLM00126, TEM00126
Texas Department of State Health Services License Number: 300440
Commonwealth of Virginia Department of Professional and Occupational Regulation Number: 3333000323 
State of Washington Department of Ecology Laboratory ID: C989
State of West Virginia Bureau for Public Health Analytical Laboratory Number: LT000616
Vermont Department of Health License Number: Asb-Co-An-000006
Louisiana Department of Environmental Quality AI Number 212253, Certificate #05088

Revision Date: 5/10/2023 
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B. PAINT LABORATORY RESULTS



Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 3 sample(s) were received on 
Tuesday, December 19, 2023 via UPS. The final report(s) is enclosed for the following sample(s): P1, P2, P3. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Abisola Kasali
Metals Laboratory Director
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis on Test Family AA
- Disclaimers and Additional Information

Sample conditions:
- 3 samples in Good condition. 

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Butler, Jillian

Test Method: SW846/M3050B/7000B

Lead Paint Analysis
PAINT µg Pb Sample Size Calculated Sample Sample

Sample Description In Sample (grams) RL Results Results

23069338 - 1 P1 73 0.1175 85.1 622.1 0.062 %
µg/g (ppm) By Weight

23069338 - 2 P2 12 0.1244 80.4 98.5 0.010 %
µg/g (ppm) By Weight

23069338 - 3 P3 44 0.1067 93.7 407.8 0.041 %
µg/g (ppm) By Weight

Method Reporting Limit <10 µg/0.1 g paint

Signature:

Date: 12/21/2023 Date: 12/21/2023

Reviewed:
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Disclaimer 

SanAir Technologies Laboratory, Inc. participates in the Environmental Lead Accreditation Program (ELAP) 

administered by AIHA LAP, LLC (Laboratory ID LAP-162952). Refer to our accreditation certificate and scope on 
our website or www.aihaaccreditedlabs.org for an up to date list of the Fields of Testing for which we are accredited. 
SanAir also participates in the State of New York’s DOH-ELAP (Lab Id 11983), and has met the EPA's NLLAP 

program standards. This report does not constitute nor shall be used by the client to claim product, process, system, 
or person certification, approval, or endorsement by AIHA LAP, LLC, NELAC, NIST, and/or any other U.S. 
governmental agencies; and test results in this report may not be accredited by every local, state or federal regulatory 
agency. 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-of-custody (COC).  

Results in the report are confidential information intended only for the use by the customer listed on the chain of 
custody. Neither results nor reports will be discussed with or released to any third party without our client’s written 
permission. Final reports cannot be reproduced, except in full, without written authorization from SanAir 

Technologies Laboratory, Inc. This report and any information contained within shall not be edited, altered, or 
modified in any way by any persons or agencies receiving, viewing, distributing, or otherwise possessing a copy of 
this final report. The laboratory reserves the right to perform amendments to any finalized report, of which shall 
supersede and make obsolete any previous editions. Such changes, modifications, additions, or deletions shall be 
effective immediately upon notice thereof, which may be given by means including but not limited to posting on the 
SanAir client portal website, electronic or conventional mail, or by any other means. The information provided in 
this report applies only to the samples submitted and is relevant only for the date, time, and location of sampling. The 
accuracy of the results of the analysis is dependent upon the method of sample procurement and information 
provided by the client on the COC. SanAir is not responsible for the method of sample procurement. SanAir assumes

no responsibility for information provided by the client on the COC such as project number, project name, collection 

dates, po number, special instructions, samples collected by, sample numbers, sample identifications, sample type, 

selected analysis type, flow rate, total volume or area, and start stop times that may affect the validity of the results in 

this report.  SanAir Technologies Laboratory, Inc only assures the precision and accuracy of the data it generates and 

assumes no responsibility for errors or biasing that occur during collection prior to SanAir’s receipt of the sample(s).

Evaluation reports are based solely on the sample(s) in the condition in which they arrived at the laboratory and on 
the information provided by the client on the COC. Sample(s) were received in good condition unless otherwise 
noted on the report. SanAir assumes no responsibility or liability for the manner in which the results are used or 
interpreted. SanAir’s Method Detection Limits (MDL) and Reporting Limits (RL) have been derived using various 
materials meeting each accrediting agencies’ standards. All quality control results are acceptable unless otherwise 

noted. SanAir does not make contamination corrections to reports based upon analysis of laboratory and/or field 
blanks.  All samples are disposed of after 90 days unless otherwise requested by the client. For Lead Exposure

Limits, refer to HUD Guidelines for the Evaluation and Control of Lead-Based Paint Hazards and State and Federal 

Regulations, where applicable. For Lead Exposure Limits in Air, refer to EPA National Ambient Air Quality 
Standards, OSHA Action Levels & Permissible Exposure Limits (General Industry & Construction), and relative 
state or federal requirements where applicable. 

AIHA LAP, LLC Lab ID: LAP-162952
Commonwealth of VA Department of General Services DCLS, VELAP Laboratory ID#460251
New York State Department of Health Laboratory ID No: 11983
California State Environmental Laboratory Accreditation Program Certificate No: 2915
State of Connecticut Department of Public Health Environmental Laboratory Registration Number: PH-0105
New Jersey Department of Environment Protection Environmental Laboratory Certification ID# VA014
Ohio Department of Health Environmental Lead Laboratory Approval Number E10049
State of Rhode Island Department of Health Environmental Lead Laboratory No LAO00371

Revision Date 4/18/2023
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C.  FLOOR PLANS
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D. KPH CERTIFICATION
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