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THE CITY OF KENOSHA, WISCONSIN 
REQUEST FOR PROPOSAL TO REMOVE AND DISPOSE  

OF ASBESTOS CONTAINING MATERIAL AND UNIVERSAL WASTE, 
RAZE STRUCTURE(S), AND RESTORE LOT(S) WITH INSTRUCTIONS TO PROPOSERS 

PROPOSAL NO. 

ISSUED: 

The City of Kenosha, Wisconsin, will receive proposals for the removal and disposal of Asbestos 
Containing Material and Universal Waste, the razing of the structure(s), and the restoration of the lot(s) 
described below in accordance with this Request for Proposal with Instructions to Proposers and the 
enclosed Detailed Description of Work to be Performed, the Environmental Inspection Reports, the General 
Specifications and Conditions, and the Contract. 

DEADLINE FOR RECEIPT OF PROPOSAL. 

PROPOSAL OPENING.   

CITY OFFICE WHERE FILED. Department of Finance, Municipal Building, Room 208, 
625 - 52nd Street, Kenosha, Wisconsin 53140. 

FORM OF PROPOSAL. Proposals must be submitted sealed, on City forms, legible and fully 
complete in all respects, showing the date and time of the proposal opening on the outside of the sealed 
proposal. The City reserves the right to reject any proposal which the City deems incomplete. 

MANDATORY INSPECTION AND REVIEW OF SITE AND CITY DATA.  Each Proposer 
has an obligation to examine the site(s) upon which the Work will be performed to assess conditions and 
to review any City furnished data. 

The City will open the structure(s) and lot(s) on Tuesday, February 16, 2021 at 10:00 a.m. to 
give Proposers an opportunity to inspect the structure(s) and to ask staff questions. Each 
Proposer will be required to provide their own lighting and ladders for their inspections.  

Inspections will begin at 1516 69th Street. Attendees are encouraged to wear a cloth face 
covering during the inspection. 

The City will not accept a Proposal from any Proposer who has not signed in indicating that the 
Proposer has inspected the structure(s) and lot(s), or has not made other inspection arrangements with 
City staff.  
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STRUCTURE(S) TO BE RAZED AND LOT(S) TO BE RESTORED. 

CONTRACT REQUIRED. The Proposer selected to perform the Work will be required to 
execute a Contract and related documents on City forms as a condition of performing the Work. All Work 
is to be performed in accordance with the Contract. A copy of the specimen Contract is enclosed.

LISTING OF SUBCONTRACTORS, MAJOR MATERIAL SUPPLIERS (OVER $5,000.00), 
AND DISPOSAL SITES. Proposals shall include on the attached City form a complete list of 
all subcontractors, including all subcontractors responsible for the removal and disposal of any 
Category I, Category II, Regulated Asbestos Containing Material (RACM), and Universal Waste, 
together with a complete list of all major material suppliers which are suppliers furnishing over 
$5,000.00 in materials. The class of Work to be performed by each subcontractor and major material 
supplier shall also be 

FOR MORE INFORMATION. Contact Zohrab Khaligian, Community Development Specialist, 
Community Development, 625 52nd Street, Room 308, Kenosha, Wisconsin 53140, (262) 653-4030, 
zkhaligian@kenosha.org

ASBESTOS AND UNIVERSAL WASTE REMOVAL AND DISPOSAL. Environmental 
Inspection Reports indicating the description, location and quantity of Category I, Category II, Regulated 
Asbestos Containing Material (RACM), and Universal Waste to be removed and disposed of are attached. 
The Proposer shall be certified by the Wisconsin Department of Health Services to perform asbestos 
removal and disposal or shall be required to subcontract with an entity certified by the Wisconsin 
Department of Health Services to perform asbestos removal and disposal. Proof of certification shall be 
provided to the City. The Proposer shall file all reports regarding asbestos removal and disposal required 
by Federal and State law, rules and regulations. All Category I, Category II, Regulated Asbestos Containing 
Material (RACM), and Universal Waste shall be removed prior to razing the structure(s). 

Space left intentionally blank
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provided. The completed list shall also include the disposal sites to be used and where Federal or State law 
requires certain regulated materials to be disposed of in a Federal or State licensed or permitted disposal 
site, then such disposal sites shall be used and their License/Permit Number included. The list must be 
approved by the City and cannot be altered after submission without the written consent of the City. The 
City reserves the right to reject any Proposal which does not comply with this Paragraph or if in the City's 
determination any listed subcontractor or major material supplier is deemed not appropriately qualified.   

ENVIRONMENTAL MATTERS. Where the Work requires environmental process, abatement, 
remediation or disposal in a Federal or State licensed or permitted disposal site, the Proposer may propose 
alternate methods of doing the Work with the cost of each alternative separately noted. 

AWARD OF CONTRACT. The City will enter into a Contract with the Proposer deemed most 
qualified. In making this determination, the City will consider with respect to each Proposer: general 
qualifications, special expertise, time in which the Work can be performed, financial ability to perform the 
Work, environmental experience and responsibility (where applicable), work record and history, and 
experience in projects of a similar magnitude. 

The City reserves the right to reject unqualified or nonconforming Proposals, to reject all Proposals 
and request new Proposals, to accept a Proposal for an individual structure and lot, any combination of 
structures and lots, or all structures and lots, to accept Proposal(s) if advantageous to the City, or to select 
the most qualified Proposal. This project is not a public construction contract under Wisconsin law and the 
City is not required to award the Contract to the lowest responsible Proposer. 

COMMENCEMENT AND DILIGENT COMPLETION OF WORK. The Proposer selected to 
perform the Work will conduct the Work diligently until fully complete in accordance with the Contract. 
The time schedule for obtaining a Raze Permit and time of performance is stated in the General 
Specifications and Conditions. 

EXECUTION OF DOCUMENTS. Documents which are required to be executed by the 
Proposer shall be executed as follows: 

1. Corporations. By the President and one (1) other officer, preferably the Secretary.
2. Limited Liability Companies. By a Member, if member managed or the Manager if

manager managed.
3. Partnerships. By each general partner, unless the partnership agreement provides

otherwise.
4. Sole Proprietors. By each named individual.

Any exception to the above must be approved by the City Attorney who may require 
such documents as may be necessary to consider an exception. 
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DOCUMENTS TO BE SUBMITTED. Proposers shall submit the following documents, on 
City forms, in the course of making a Proposal. 

1. Proposal.
2. Affidavit of Organization and Authority and Careful Inspection of Site and Preparation

of Proposal.
3. List of Subcontractors and Major Material Suppliers (including disposal site with

DNR Permit Number, if any).
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PROPOSAL NO. 

PROPOSAL 

Finance: 

A representative of this organization has inspected the structure(s) and lot(s) described below at the 
specified location(s), and hereby submits the following Proposal to Remove and Dispose of Asbestos 
Containing Material (RACM) and Universal Waste, Raze Structure(s) and to Restore Lot(s) at the following 
prices, to be firm for thirty (30) days from the date of this Proposal, subject to the Proposal being accepted 
within that time and a Contract entered into for that price. 

___________________________________         _______________________ 
Address Tax Parcel No. 

$________________ ____________________________________________________________ 
  Dollar Amount      Written Dollar Amount 

___________________________________ _______________________ 
Tax Parcel No. Address 

$________________ ____________________________________________________________ 
  Dollar Amount      Written Dollar Amount 

___________________________________ _________________________ 
Tax Parcel No. Address 

$________________ ____________________________________________________________ 
  Dollar Amount      Written Dollar Amount 

___________________________________ _________________________ 
Tax Parcel No. Address 

$________________ ____________________________________________________________ 
  Dollar Amount      Written Dollar Amount 

$______________________ ____________________________________________________________ 
 TOTAL DOLLAR AMOUNT TOTAL WRITTEN DOLLAR AMOUNT 

DISPOSAL SITE:   __________________________________________________ 

DISPOSAL SITE PERMIT NUMBER: _______________________________ 

Continued on next page 
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The effective date of the Contract shall be the date of last execution.  The Work shall commence 
and deadlines for performance shall commence upon notification of execution of the Contract with 
directions to proceed from the City.  The Contractor shall furnish sufficient labor, material, equipment and 
supervision in order to complete the Work within the required time of performance. 

Respectfully submitted, 

Firm:  

Signature: 

Type/Print Name: 

Title:  

Date:  
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PROPOSAL NO.  

DETAILED DESCRIPTION OF WORK TO BE PERFORMED 

The following tasks which are hereafter referred to as the "Work" are to be performed in 
accordance with the Request for Proposal with Instructions to Proposers, the Environmental Inspection 
Reports, the General Specifications and Conditions, and the Contract. 

1
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PROPOSAL NO. 

GENERAL SPECIFICATIONS AND CONDITIONS 

ASBESTOS CONTAINING MATERIAL.  Category I, Category II and Regulated Asbestos 
Containing Material (RACM), are defined in 40 C.F.R. 61.141.   

The Contractor shall warrant that all Work performed under the Contract by the Contractor, 
subcontractors, and major material suppliers shall be performed in accordance with all Federal, State and 
local laws, rules and regulations, including but not limited to the National Emission Standards for 
Hazardous Air Pollutants (NESHAP), 40 C.F.R. 61.145. 

The Contractor shall complete a Notification for Demolition and/or Renovation and Application 
for Permit Exemption (Form 4500-113), and supply a copy to the Department of Community Development 
at the time of permitting. 

EQUIPMENT AND MATERIAL STORAGE.  The use of any other parcel of land for the 
storing of equipment and materials is prohibited unless specifically permitted by the Director of Community 
Development and the Director of Public Works or their designee. A public right-of-way may not be used 
for the storing of equipment and materials without the Contractor obtaining a Street Opening/
Occupying Permit from the Department of Public Works. 

PERMITS, APPROVALS AND TIME OF PERFORMANCE.  The Contractor shall obtain all 
required permits and approvals to perform the Work within fifteen (15) calendar days of notification of 
execution of the Contract with directions to proceed from the City.  The Work shall be completed within 
forty-five (45) calendar days of notification of execution of the Contract with directions to proceed from 
the City. The Work shall be diligently performed until complete in accordance with the Contract, time 
being of the essence with respect to the commencement and completion of the Work.  The Contractor 
shall furnish sufficient labor, material, equipment, and supervision to complete the Work within the 
required time of performance.  Time lost and any costs incurred by the Contractor due to the 
Contractor's lack of coordination with the City or the Contractor's subcontractors and major 
material suppliers shall not be grounds for a claim for additional compensation or an extension of 
time to complete the Work.   

UTILITY SERVICES.  The Contractor shall be required to contact Diggers Hotline for utility 
locations prior to the commencement of any Work.  Prior to obtaining a Raze Permit, the 
Contractor shall disconnect and cap all sanitary sewer, storm sewer and water laterals in accordance 
with Chapter 32 of the Code of General Ordinances. The City shall disconnect gas and electrical power 
and remove power lines from the structure(s) to be razed. 

FOUNDATION, FLOOR AND CONCRETE REMOVAL.  The foundation and floor 
shall be completely removed. All concrete and/or gravel on the premises except for City public 
sidewalks not marked shall be removed. The Contractor must contact the Department of Community 
Development for an inspection of the excavation before backfilling begins on-site. 
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DRIVEWAY APPROACH REMOVAL AND SITE RESTORATION. The Contractor shall 
remove existing driveway approaches within the property limits. This Work shall also include disposing 
of the resulting materials, backfilling trenches and pits with appropriate backfill material, seeding and 
mulching, and site cleanup. The Contractor shall obtain all permits required for removing driveway 
approaches prior to beginning Work within the public right of-way. If any utilities or structures exist within 
the removal limits, the Contractor shall be responsible for contacting the City and other appropriate 
authorities promptly. 

CURB AND GUTTER REMOVAL AND REPLACEMENT.  The Contractor shall remove the 
existing concrete curb and gutter driveway opening to an existing joint and shall replace said section with 
a "full-head" concrete curb and gutter. This Work shall be done in accordance with the current edition of 
the Wisconsin Department of Transportation Standard Specifications for Highway and Structure 
Construction.   

If an existing curb and gutter section is overlaid with asphaltic pavement, the Contractor shall 
reconstruct the curb and gutter section and resurface it with asphaltic pavement.  The Contractor shall saw-
cut the pavement and curb and gutter section in accordance with the Department of Public Works 
requirements.  This Work shall be inspected prior to pouring. 

This Work shall also consist of saw-cutting, removing and replacing unsuitable foundation 
underlying the  curb and gutter section; providing, installing and compacting crushed aggregate base 
course; concrete masonry, expansion felt,  finishing, curing and protecting; cleaning, backfilling, restoring 
disturbed areas and disposal of excess material; tools, labor, material, equipment, and other incidentals 
necessary to complete the Work.  The Contractor shall obtain all permits required for removing and 
replacing curb and gutter prior to the beginning such Work within the public right-of-way. If any utilities 
or structures exist within the removal limits, the Contractor shall be responsible for contacting the City 
and other appropriate authorities promptly. 

PUBLIC SIDEWALK REMOVAL AND REPLACEMENT.  The Contractor shall remove 
and replace any public sidewalk marked for removal by the City and any public sidewalk damaged by the 
Contractor in course of performing the Work. The replacement shall be done using 1-1/4" base aggregate. 
The Contractor shall be responsible for maintaining the integrity of the public sidewalk after the removal 
of the foundation walls. The Contractor shall obtain all required permits for the removal and replacement 
of any public sidewalk. If the public sidewalk is undermined during the raze process, the City of Kenosha's 
Department of Public Works shall, in its sole discretion, decide whether the sidewalk must be 
reconstructed and replaced. The Work shall consist of saw-cutting, removing and replacing unsuitable 
foundation underlying the public sidewalk; providing, installing, and compacting crushed aggregate base 
course; concrete masonry, expansion felt, finishing, curing and protecting; cleaning, backfilling, restoring 
disturbed areas and disposal of excess material; tools, labor, material, equipment and all other incidentals 
necessary to complete Work in accordance with the current edition of the Wisconsin Department of 
Transportation Standard Specifications for Highway and Structure Construction. 

REMOVAL OF MATERIAL AND DEBRIS.  The Contractor shall remove all combustible 
material, shrubs, junk and debris from the site. 
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DAMAGE OR THEFT.  The City does not assume any responsibility to protect any structure 
or the contents thereof, including, but not limited to, salvageable furnishings, fixtures, or attachments of 
whatever kind or nature so as to permit salvage prior to the time of razing. The City shall not be liable to 
the Contractor for any loss, destruction, theft or removal of any property from the premises nor shall the 
Contractor be entitled to any allowance or other claim against the City should any of said acts occur. 

FILL MATERIAL AND FINAL GRADING.  The Contractor shall use clean fill material 
with stones not exceeding three inch (3") in diameter and shall fill the lot to match the public sidewalk 
grade and adjacent lot line grade. A description and the original source of the fill material is 
required.  Soil testing will be necessary if the source of the fill material is not from a historically clean 
site or is from an unknown source.  The Contractor shall not assume that fill material will be available 
from the Department of Public Works or the Kenosha Water Utility. No price based upon these 
assumptions shall be provided and will cause rejection of the Proposal. The final grading plan shall be 
approved by the City's Erosion Control Inspector. 

EROSION CONTROL.  The Contractor shall be responsible for obtaining an Erosion Control 
Permit and for complying with the Land-Disturbing Erosion and Sediment Control Ordinance as set forth 
in Chapter XXXIII of the Code of General Ordinances for City of Kenosha. 

TOP SOIL, SEEDING AND MULCHING.  Upon completion of the demolition, the 
Contractor shall fill the lot with four (4") to six (6") inches of top soil which shall be seeded with seed 
mixture 40 or other approved seed mixture and mulched with hay, straw, or other material approved by 
the City. Seeding and mulching shall be completed when conditions will allow as determined by the City. 
Top soil shall be clear of rocks, twigs, foreign materials and clumps that cannot be broken down in order 
to provide a uniformly textured soil. 

DEMOLITION TECHNIQUES.  The Work shall be performed in accordance with accepted 
demolition techniques of the National Association of Demolition Contractors, incorporated herein by 
reference.  Water shall be used as a dust suppressant whenever practicable. 

BLASTING PROHIBITED.  The Work will not be performed through blasting with 
explosives. 
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    PROPOSAL NO. 

AFFIDAVIT OF ORGANIZATION AND AUTHORITY 
AND CAREFUL INSPECTION OF SITE AND 

PREPARATION OF PROPOSAL 

STATE OF WISCONSIN ) 
 :SS. 

COUNTY OF                    ) 

, being first duly sworn, on oath, deposes and 
says that the Proposer shown on the attached Proposal is organized as indicated below, and that all 
statements herein are made on behalf of the Proposer, and this deponent is authorized to make them. 

[Fill Out Applicable Paragraph] 

CORPORATION.  The Proposer is a corporation incorporated and existing in good standing under 
the laws of the State of                                          , and its President is ______________________________ 
and its Secretary is __________________________________. 

The President is authorized to sign contracts and proposals for the Corporation by action of its 
Board of Directors taken on __________________________________, a certified copy of which is 
attached hereto.  [Strike out this last sentence, if applicable]. 

LIMITED LIABILITY COMPANY.  The Proposer is a limited liability company organized and 
existing in good standing under the laws of the State of ___________________.  Pursuant to its Articles 
of Organization, the Proposer may be bound by action of its Manager/Members [strike one]. 

PARTNERSHIP.  The Proposer is a partnership consisting of ____________________________ 
____________________________________________________________________________________, 
General Partners, doing business under the name of __________________________________________ 
____________________________________________________________________________________.

SOLE PROPRIETOR.  The Proposer is an individual and, if operating under a trade name, such 
trade name is as follows:________________________________________________________________.

NAME AND ADDRESS.  The name and business address of the Proposer is as follows: 
___________________________________  

Telephone Number: 
E-Mail Address:
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STATUTORY SWORN STATEMENT. ____________________________________________, 
also deposes and states that he/she has examined the Request for Proposal with Instructions to Proposers, 
the Detailed Description of Work to be Performed, the Environmental Inspection Reports, the General 
Specifications and Conditions, and any City furnished data, has investigated the site and the site 
conditions, and has carefully prepared the Proposal from the Request for Proposal with Instructions to 
Proposers, the Detailed Description of Work to be Performed, the Environmental Inspection Reports, the 
General Specifications and Conditions, and any City furnished data, and checked the same in detail before 
submitting this Proposal.  The undersigned also deposes and states that the statements contained in this 
Affidavit are true and correct.    

Signed: 

Typed Name:  

Title:  

Date:  

STATE OF  ) 
:SS. 

COUNTY OF ) 

Subscribed and sworn to before me this 
day of , 20 . 

Signature 

Print Name 

Notary Public, County, 
My Commission expires/is: 
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 PROPOSAL NO. 

LIST OF SUBCONTRACTORS 
AND MAJOR MATERIAL SUPPLIERS 

NAME AND ADDRESS: CLASS OF WORK TO BE PERFORMED: 

NOTE: 1. Asbestos removal and disposal subcontractors, the disposal sites, and the Federal/
State License/Permit Number of the disposal sites must be listed above.

2. The above list cannot be altered after submission without the written consent of the
City.
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CONTRACT TO REMOVE AND DISPOSE OF ASBESTOS CONTAINING 
MATERIAL AND UNIVERSAL WASTE, RAZE STRUCTURE(S) AND RESTORE LOT(S) 

PROJECT NO. 

Between 

THE CITY OF KENOSHA, WISCONSIN 
A Wisconsin Municipal Corporation 

And 

         ____________________________________ 
         ____________________________________       

This Contract to Remove and Dispose of Asbestos Containing Material and Universal 
Waste, Raze Structure(s) and Restore Lot(s) ("Contract") effective as of the last date of execution 
is entered into between the City of Kenosha, Wisconsin, a Wisconsin municipal corporation, duly 
organized and existing under the laws of the State of Wisconsin, with offices located at 625 52nd 
Street, Kenosha, Wisconsin  53140 ("City") and __________________________________, with 
offices located at _____________________________________ ("Contractor"), collectively 
referred to as the Parties.  

W I T N E S S E T H: 

Whereas, the Contractor has submitted a written Proposal to the City to remove and dispose 
of asbestos containing material and universal waste, raze specific structure(s) and restore lots 
according to the Request for Proposal with Instructions to Proposers, the Detailed Description of 
Work to be Performed, the Environmental Inspection Reports, and the General Specifications and 
Conditions contained in the Request for Proposal, and the City has accepted the Contractor's 
Proposal, subject to the Contractor entering into and abiding by the terms and conditions of this 
Contract.  

Now, Therefore, in consideration of the mutual undertakings, promises, agreements, 
understandings and undertakings hereinafter set forth, and good and valuable consideration, the 
sufficiency of which is hereby acknowledged, the City and the Contractor agree as follows: 

1. Definitions.
a. City shall mean the City of Kenosha, Wisconsin.
b. Contract shall mean this executed Contract and shall include the following

documents:

• Request for Proposal with Instructions to Proposers
• Detailed Description of Work to be Performed
• Environmental Inspection Reports
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• General Specifications and Conditions
• Proposal
• Affidavit of Organization and Authority and Careful Inspection of Site

and Preparation of Proposal
• Performance and Payment Bond
• Permit to Raze
• List of Subcontractors and Major Material Suppliers
• Certificates of Insurance
• State Notifications and Approvals
• Determinations of City Representative in Charge of Project
• Affidavit Respecting Construction Lien Waivers/Releases
• Change Orders
• Contract notices and such other documents as are referenced herein.

Any of the foregoing documents which are not physically attached to this Contract 
are on file in the Finance Department and are incorporated into this Contract by 
reference. 
c. Contractor shall mean the party who proposed to do the Work herein

described and whose Proposal was accepted by the City.  Contractor shall
also mean any approved subcontractors and major material suppliers.

d. Director shall mean the City's Director of Community Development, or his
or her designee.

e. Overpayment shall mean any money the Contractor received which the
Contractor was not entitled to receive under this Contract, including, but not
limited to, excess payment made in error and payment for defective and/or
rejected Work which was redone or replaced and accepted by the City.

f. Work shall mean any contractual endeavor undertaken by the Contractor
and/or  any of  the Contractor's approved subcontractors and major material
suppliers to accomplish the removal and disposal of all Category I,
Category II, Regulated Asbestos Containing Material (RACM), and
Universal Waste from the specified structures, the razing of the specified
structures, and the restoration of the specified lots, all in accordance with
the Request for Proposal with Instructions to Proposers, the Detailed
Description of Work to be Performed, the Environmental Inspection
Reports, and the General Specifications and Conditions contained in the
Request for Proposal.

2. Work To Be Performed By Contractor And Price/Cost.
The Contractor, for the sum of  ______________________________________ ,
($_________________), will perform and complete, or will cause to be
performed and completed, all the Work defined in this Contract, in a good and
workmanlike manner, and it will do so in accordance with and subject to the
provisions of this Contract for:
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The Work shall be performed in accordance with the Request for Proposal with 
Instructions to Proposers, the Detailed Description of Work to be Performed, the 
Environmental Inspection Reports, and the General Specifications and Conditions 
contained in the Request for Proposal. In the event of a conflict between this 
Contract, the Detailed Description of Work to be Performed, the Environmental 
Inspection Reports, and the General Specifications and Conditions shall 
control and supersede any inconsistent Contract provision. 

3. Commencement And Diligent Prosecution Of Work.

The Contractor will prosecute the Work diligently until fully complete in
accordance with this Contract. The Contractor shall obtain required permits and
commence with the Work no later than fifteen (15) calendar days of notification of
execution of the Contract with directions to proceed from the City.  The Work is to
be completed within thirty (30) days of notification of execution of the Contract
with directions to proceed from the City.  In the event of a dispute respecting
quantity or quality of the Work, the Contractor shall not refuse to

Space left intentionally blank
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perform the Work and shall not delay the performance of the Work pending the 
resolution of said dispute. Arbitration is not herein provided for and unresolved 
disputes may be settled through the Courts. The Contractor has the duty of 
requesting an extension of time to complete the Work from the Director, in writing, 
prior to the time for Contract completion, where the progress of the Work was 
delayed such that the Work will not be completed on time, and the Contractor was 
not responsible for such delay. Should the Director grant an extension, the 
Contractor will not be liable for liquidated damages arising out of the delay.  Should 
the Director determine that the Work will not be completed on schedule through 
normal methods and where no request for a time extension has been requested, or 
if requested, such request was not justified, the Director shall provide the 
Contractor with written notice requiring the Contractor to take such extraordinary 
measures as may be required to complete the Work on time, or as close to on time 
as possible. The failure of the Contractor to take such extraordinary measures shall 
be grounds for the City to suspend the Work by the Contractor and take such other 
measures as will assure completion of the Work within the Contract time, or if that 
is impossible, within a reasonable time. However, nothing herein contained shall 
prevent the Director from stopping the Contractor from proceeding with the Work 
beyond the time set for the completion date where the completion date was not 
extended. 

4. Contract Term.

The term of this Contract shall be from the last date of execution until each of the
following:
a. Respecting Work, until completion and acceptance.
b. Respecting Warranty, until expiration of warranty term.
c. Respecting Indemnity and Hold Harmless Agreement and Liability Insurance,
until claims filed, if any, are resolved, or expiration of any applicable statute of
limitations where no claims have been filed.

5. Termination For Cause.

In the event either Party should fail to fulfill in a timely manner its obligations under
this Contract, the non-breaching Party shall thereupon have the right to terminate
this Contract by giving a ten (10) day written notice to the breaching Party of such
breach and specifying the date of the termination if the breaching Party has not
timely rectified and remedied the purported breach to the satisfaction of the Party
that gave notice of the breach. The Contractor shall perform no new or additional
Work upon receipt of a notice of termination without the advance, written
permission of the Director, except as necessary to cure the default, but not beyond
the specified date of termination.

6. Performance And Payment Bond/Assurance.

The Contractor shall prior to approval of the Contract obtain a Performance and
Payment Bond or other assurance required by the City, in a form approved by the
City, in the sum of the accepted Proposal. The Contractor understands that the City
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may file a claim against the bond or assurance should any of the provisions of this 
Contract not be faithfully and timely performed by the Contractor. 

7. Director Decision Final.

Should any dispute arise at any time between the Contractor and the City as to the
true meaning or requirements of this Contract, the manner of execution of the Work,
the quality of the Work executed, the quality or quantity of materials used, or the
timely completion of the Work, the decision of the Director shall be final and
conclusive until and unless set aside by a Court of law. The Contractor agrees that
should any decision of the Director be challenged in Court, the Court may only set
aside a decision of the Director if it is wholly arbitrary and capricious and/or made
in complete disregard of disputed facts.

8. Methods, Labor, Equipment, Materials And Supplies.

The Contractor shall select such methods and equipment for the performance of all
operations connected with the Work as will assure professional quality of the Work
and a rate of progress which will assure the timely completion of the Work. The
Contractor is responsible for furnishing all labor, equipment, material and supplies
required to perform the Work.

9. Suspension Of Work By The City.

The Director shall have the authority to suspend the Work where the Director
believes that the Contractor is not performing the Work in accordance with this
Contract. The Contractor shall have no right to additional compensation for delay
or a right to an extension of time to complete the Work where the Work is
suspended by the Director.

10. Injunctions.

Should a preliminary or temporary injunction suspend the Work for a period of
time, the deadline for completion of the Work shall be extended by such time as the
preliminary or temporary injunction was in effect. In the event a permanent
injunction or Court order or judgment prohibits the Work, this Contract shall be
null and void as of the date such injunction, Court order or judgment becomes final,
although the Contractor shall be entitled to reasonable compensation for the Work
performed to that date. In the event a permanent injunction, Court order or judgment
reduces the scope of the Work, this Contract shall be deemed modified in
accordance therewith and compensation of the Contractor shall be proportionately
reduced to reflect the decrease in the scope of the Work.

11. Change Orders For Additional Work, Adjustment In Price.

The Contractor does not have the discretion to refuse to comply with a Change
Order to increase the scope of the Work identified in the City's Request for Proposal
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with Instructions to Proposers. Increases in the scope of the Work shall result in a 
determination of the Contractor's additional compensation based upon good faith 
negotiation, with the Contract as a guideline. Change Orders must be approved by 
the City and the Contractor, and upon approval and execution shall be considered 
a Contract amendment to be kept on file in City Department of Finance and 
incorporated into this Contract by reference. Should the Contractor refuse to sign a 
Change Order under circumstances where there is no discretion to do so, the 
Change Order will be in full force and effect without the Contractor's signature, 
provided the Director attaches thereto a written report so indicating. 

12. Claims And Deadlines For Additional Compensation.

Any claim by the Contractor for additional compensation arising out of
circumstances not covered by this Contract shall be submitted, in written form, to
the Director within fourteen (14) calendar days of the event giving rise to or
forming the basis for such claim, or be deemed forever waived. When the claim for
additional compensation involves the Work which will be covered and unavailable
for inspection within said fourteen (14) day period of time, the Contractor shall
promptly provide the Director with informal notice and an opportunity for
inspection although a formal claim need not be filed earlier than as above provided.
The Contractor further has a duty to, from time to time, notify the Director of any
facts or events which may lead to a claim for additional compensation as soon as
the Contractor is aware of such facts or events.

13. Waiver Of Rights.

No failure to exercise, or delay in exercising, any right, power or remedy hereunder
on the part of either Party shall operate as a waiver thereof, nor shall any single or
partial exercise of any other right, power or remedy preclude any other further
exercise thereof or the exercise of any other right, power or remedy. No express
waiver shall affect any event of default other than the event of default specified in
such waiver, and any such waiver, to be effective, must be in writing and shall be
operative only for the time and to the extent expressly provided therein. A waiver
of any covenant, term or condition contained herein shall not be construed as a
waiver of any subsequent breach of the same covenant, term or condition.

14. Subcontractors, Major Material Suppliers, And Disposal Sites.

The Contractor will only use subcontractors, major material suppliers and disposal
sites which are listed in this Contract. Major material suppliers shall be those
providing over $5,000.00 in materials. Any changes in said list must be approved
by the City. The Contractor is responsible for the Work of subcontractors and/or
suppliers and for delays in the Work occasioned thereby. The Contractor has a duty
to remove and replace subcontractors and/or suppliers whose involvement in the
Work will result in a breach of this Contract. Furthermore, should the Director
determine the involvement of the  subcontractors and/or suppliers in the Work will
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result in a breach of the Contract, the Director shall have the right, in writing, to 
compel the Contractor to remove and replace said subcontractors and/or suppliers. 
Should the Contractor fail to comply with the requirements of providing notice or 
removing and replacing subcontractors and/or suppliers, the City shall have the 
option to declare the Contractor in breach and exercise the City's rights pursuant to 
Section 30 of this Contract. 

15. Control And Protection Of Work Site.

The Contractor shall be responsible for the control and protection of the Work site
from commencement of the Work until the Work is completed. The Contractor shall
keep the site secure and inaccessible to the public.

16. Salvage Rights.

The Contractor shall have all salvage rights by virtue of this Contract.

17. City Cooperation.

City will reasonably cooperate with the Contractor to facilitate the Contractor's
performance of the Work. The Contractor will provide reasonable notice to the City
when the assistance thereof is requested. However, the City has no obligation to
supervise or perform any part of the Work.

18. Governmental Permits And Approvals.

The Contractor is fully responsible, at the Contractor's cost and expense, to obtain
such permits and approvals as may be required from any governmental body,
including the City, as a precondition to the performance of the Work, including, but
not limited to, raze permit, erosion control permit, permits to temporarily obstruct
streets, and asbestos removal permits from the Wisconsin Department of Natural
Resources where an exemption is not applicable.

19. Law, Rules And Regulations.

The Contractor shall comply with all Federal, State and local laws, rules, regulations
and codes applicable to the performance of this Contract and the Work including,
but not limited to, any requirements imposed by the Wisconsin Department of
Natural Resources.

20. Contractor's Employees And On-Site Representatives.

Although the Contractor performs the Work as an independent contractor, the
Director shall have the right to request the Contractor to remove and replace any of
the Contractor's employees involved in the Work when said employee does not
furnish quality workmanship or is uncooperative with or disrespectful to any City
personnel associated with the Work. The Contractor shall comply with any
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reasonable request. The Contractor, at all times the Work is being performed, shall 
assign an employee or agent on the Work site to be the person to whom the Director 
may furnish instructions or orders, or make inquiries of at all times when the Work 
is being performed. The name of such employee or agent shall be submitted to the 
Director, in writing, upon commencement of the Work. 

21. Water Use.

The Contractor has the obligation to make arrangements with the Kenosha Water
Utility for the use of water and may not use any Kenosha Water Utility hydrants or
other water source without making arrangements in advance. The Contractor, where
water is required, will be required to obtain a Hydrant Permit and meter from the
Kenosha Water Utility, 4401 Green Bay Road. Any deposit and fee shall be paid by
the Contractor.

22. Sanitation And Health.

The Contractor has the obligation of arranging for drinking water and sanitary
conveniences for employees, subcontractors, suppliers, and agents thereof and for
taking such Work site precautions as will deter the spread of infectious diseases.
The Contractor shall not use materials in such manner as to pose a health hazard.
The Contractor shall obey all lawful orders received from a County Health
Department Sanitarian, or from any duly authorized employee of any Federal or
State agency having jurisdiction over employee, public health, safety or welfare.

23. Inspection.

The City has the right, at its cost and expense, to assign or retain inspectors to
determine that the Work is in conformance with the Contract. However, only the
Director can reject the Work. The use of inspectors by the City shall not relieve the
Contractor of the duty of making its own inspections and of itself rejecting improper
or defective Work by its employees, subcontractors, suppliers and agents. The
failure of a City inspector to notice or reject improper or defective Work shall not
waive any rights of the Director to have the Contractor take corrective action at the
Contractor's cost and expense to remedy such deficiencies or defects when
discovered. The use of inspectors by the City shall not relieve the Contractor of its
duty to maintain a safe workplace.

24. Workmanship.

The removal and disposal of Category I, Category II, Regulated Asbestos
Containing Material (RACM), and Universal Waste shall be performed in
accordance with all Federal, State and local laws, rules and regulations, including
but not limited to the National Emission Standards for Hazardous Air Pollutants
(NESHAP).  Demolition Work shall be performed in accordance with accepted
demolition techniques of the National Association of Demolition Contractors.
Equipment and procedures used must be suitable to and compatible with the nature
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of the Work, the Work site, and the prevailing year round weather conditions which 
affect the Work and the Work site.  

25. Utilities.

The Contractor has the obligation of obtaining utility locations, clearances, hookups
or cutoffs directly from the relevant utility at the Contractor's cost and expense. The
City shall disconnect gas and electrical power and remove power lines from the
structure(s) being razed.

26. Cleanup.

The Contractor shall at all times keep the site and off-site areas related to the Work,
including all right-of-ways, streets, highways, alleys and private or public property
adjacent to the Work site, in a clean and sanitary condition, free from any rubbish,
debris, surplus or waste materials that have accumulated as a result of the Work.
Within ten (10) days after the completion of the Work, the Contractor shall remove
all surplus materials, tools, equipment or plants, leaving the Work site and off-site
areas related to the Work, unobstructed, clean and sanitary, ready for their intended
use and in as safe a condition as their nature will reasonably permit. Should the
Contractor neglect any such duty, the Director may cause any such Work to be
performed at the Contractor's cost and expense.

27. Foundations And Excavations.

The Contractor assumes all risks and costs and expenses associated
with foundations and excavations, whether actual or, where in the City's opinion,
there exists potential of (1) collapse; (2) damage to abutting public or private
property; or (3) problems associated with subsurface conditions, surface waters, ice
or snow. An inspection by the City shall be performed prior to back filling any
excavation. The Contractor shall coordinate with the Department of Community
Development to have the inspection performed. Should said inspection, in the
City's opinion, indicate any potential of (1) collapse; (2) damage to abutting public
or private property; or (3) problems associated with subsurface conditions, surface
waters, ice or snow, the Contractor shall undertake any action requested by the City
to address said potential.

28. Payment Of Employees, Subcontractors And Suppliers.

The Contractor shall promptly pay all employees, subcontractors and suppliers for
all the Work, labor, services, supplies or materials which they may directly or
indirectly furnish in the fulfillment of this Contract and the Contractor shall secure,
as soon as possible, a waiver of liens or the release of any and all liens which may
attach as a result of the Work. The Contractor, as a condition of payment, shall
execute and file an Affidavit Respecting Construction Lien Waivers/Releases with
the City Director of Finance.

01-21 1516 69th Street 



10 

29. Liquidated Damages For Delays In Contract Completion.

In the event that the Contractor fails to complete the Work within the time the Work
is requested to be completed or any extension of time for completion of the Work
granted by the Director, the Contractor shall pay to the City for such delay the sum
of Two Hundred ($200.00) Dollars per day, for each and every day's delay in
completing the Work. This sum shall be considered and treated not as a penalty, but
as fixed, agreed and liquidated damages due the City from the Contractor.

30. Rights Of City Upon Contractor Default.

The Contractor recognizes the right of the City to suspend the Work, to order the
revision of nonconforming Work, to re-let all or part of the Work or to itself perform
such Work as may be required to ensure the timely completion of the Work or to
replace improper or defective Work, as determined necessary by the Director.
However, none of the above shall relieve the Contractor of its obligations under this
Contract.

31. Overpayments And Setoffs Unrelated To Contract.

The Contractor will promptly, upon receipt of written demand from the Director,
refund any overpayments received. Should the Contractor not comply with said
demand within thirty (30) days of receipt of the written demand, the Contractor
shall pay the City interest for said amount at the rate of one (1%) percent per month
on the unpaid balance, until paid in full. Should the Contractor owe the City any
money which is lawfully due and payable on any account receivable or on any
personal property tax, forfeiture or fee, whether or not related to the Work under
this Contract, the Contractor authorizes the City to deduct said amount from any
payment due the Contractor hereunder.

32. Safety Precautions.

The Contractor, during the performance of the Work, shall assume control of the
Work site and put up and properly maintain, at the Contractor's cost and expense,
adequate barriers, warning signs, lights and such other devices and take such
measures as will make the Work site as safe as the nature of the premises will
reasonably permit to protect frequenters as well as persons using abutting private or
public property, from any and all dangers associated with the Work, during both
day and night hours. The Director may order the Contractor, by a time or date
certain, to take designated safety measures and the failure of the Contractor to
promptly obey said order shall result in a penalty of One Hundred ($100.00) Dollars
per day for each day said order is not complied with. The Contractor shall be fully
responsible for making the Work site as safe as its nature will reasonably permit
and may not rely upon any inspections, instructions or orders of the Director or the
City inspectors or lack thereof, in this regard. The Contractor has an obligation to
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check warning and safety devices on a daily basis. In the event of termination of 
this Contract prior to completion of the Work, the Contractor shall continue to be 
responsible for maintaining the safety of the Work site until relieved of the 
obligation by the Director or until another contractor takes possession of the Work 
site. 

33. Payment – Acceptance Of Work.

Payment shall be made by the City upon completion of the Work and submission
of invoice to the City's Director of Finance, within fifteen (15) days after the
Director executed a document accepting the Work as being performed in
accordance with this Contract, subject to the following:

Payment will not be made for so long as any order made to the Contractor by the
Director seeking compliance with this Contract is not complied with. Payment will
be reduced by the amount of any claim which the City may have against the
Contractor for (i) improper, defective or rejected Work, (ii) liquidated damages due
to delay in the schedule of time for the Work completion, (iii) failing to take safety
precaution, (iv) the amount of set-offs authorized by this Contract, or (v) any other
primary liability of the Contractor for which the City could be secondarily liable,
which secondary liability was not assumed by the City under this Contract. The
Work shall not be accepted by the Director until all employees, subcontractors and
suppliers have been fully paid for all labor, services, supplies or materials provided
thereby, and lien waivers or releases have been obtained and filed with the City's
Department of Community Development.

34. Independent Contractors, Worker's And Unemployment Compensation.

The Contractor acknowledges that it is an independent contractor and that its
employees and agents are not the employees of the City for purposes of Worker's
and Unemployment Compensation or any other purpose. The Contractor shall be
responsible for Worker's and Unemployment Compensation with respect to its
employees.

35. Prohibitions As To Assignment, Subcontracting And Joint Ventures.

The Contractor may not assign this Contract, enter into a joint enterprise or
subcontract any Work without the express written approval of the Director and the
City is not liable for any costs and expenses arising therefrom. Listed
subcontractors, major material suppliers, and disposal sites are excepted from this
prohibition. An unlawful assignment, joint enterprise or subcontract shall render
this Contract voidable by the Director as of the date thereof, and the City will not
be obligated to pay to the Contractor any money for any of the Work performed by
an unauthorized party. However, if this Contract is voided, the Contractor will
continue to be responsible for maintaining the safety of the Work site until relieved
of this obligation by the Director or until another Contractor takes possession of the
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Work site. The Contractor will be responsible for any cost, loss, expense or 
damages, including actual attorneys fees, the City may incur in enforcing this 
provision. 

36. Indemnification And Hold Harmless.

The Contractor agrees that it will, at all times relevant to this Contract, defend,
indemnify and hold harmless, the City, its officers, agents, employees and
representatives, from and against any and all liability, loss, injury, charges,
damages, claims, judgments, costs, expenses or attorneys fees, which they may
hereafter sustain, incur or be required to pay as a result of any action taken or not
taken by the City or its officers, agents, employees or representatives to supervise
or oversee the adequacy of safety precautions taken by the Contractor or as a result
of the willful or negligent act or omission of the Contractor and its subcontractors,
suppliers, assigns, employees, officers, agents or representatives, resulting in any
person or party suffering or sustaining personal injury, death or property loss or
damage, or a violation of any other right protected by law.

37. Insurance.

The Contractor and subcontractors shall procure and maintain during the Contract
term the minimum insurance coverages listed below, issued by a company licensed
to do business in the State of Wisconsin, having a minimum AM Best Financial
Strength Rating of "A" or better.  The minimum insurance coverages listed below
shall be verified by a Certificate of Insurance issued to the City of Kenosha as
Certificate Holder and shall provide that should any of the described policies be
canceled for any reason or any material changes are made, the issuing insurer will
mail thirty (30) days written notice to the City before any cancellation or material
change takes effect.  The City shall be named as an additional insured with respect
to the coverages required by Sections 37(a), 37(b), 37(c) and 37(e) listed below and
the City shall be provided with the endorsements certifying that the City is an
additional insured with respect to said policies. The coverages required by Sections
37(a), 37(b), 37(c) and 37(e) listed below shall be primary and any insurance, self-
insurance or other coverage maintained by the City shall not contribute to it. The
Contractor shall provide the City with a primary insurance endorsement certifying
that the insurance coverages listed below are provided on a primary and
noncontributory basis. The Contractor shall also provide the City with a waiver of
subrogation endorsement.

The following minimum insurance coverages must be in effect and continue in
effect during the Contract term:

a) Commercial General Liability
$1,000,000.00 Each Occurrence
$2,000,000.00 Aggregate
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b) Automobile Liability (owned, non-owned, leased)
$1,000,000.00 Combined Single Limit

 c) Pollution Legal Liability
$2,000,000.00 Each Loss

d) Worker's Compensation: Statutory Limits
Employer's Liability
$100,000.00 Each Accident
$100,000.00 Disease, Each Employee
$500,000.00 Disease, Policy Limit

e) Umbrella Liability
$3,000,000.00.  The umbrella liability policy shall not contain any
exclusions or exceptions not identified in the Commercial General Liability,
Automobile Liability or Pollution Legal Liability policies.

38. Cooperation.

The Contractor shall cooperate with representatives of any and all Local, Federal or
State agencies having authority over the Work.  Further, although the Contractor
has possession of the Work site, the Contractor shall permit City employees and
representatives, and employees and representatives of any Federal or State agency
to have reasonable access to the Work site at all times.

39. Severability.

It is mutually agreed that in case any provision of this Contract is determined by a
Court of law to be unconstitutional, illegal or unenforceable, it is the intention of
the Parties that all other provisions of this Contract shall remain in full force and
effect.

40. Nondiscrimination.

In the performance of the Work under this Contract, the Contractor agrees not to
discriminate against any employee or applicant for employment contrary to any
Federal, State or local law, rule or regulation, because of race, religion, marital
status, age, creed, color, sex, handicap, national origin, or ancestry, sexual
orientation, income level or source of income, arrest record or conviction record,
less than honorable discharge, physical appearance, political beliefs or student
status. The Work is to be performed in accordance with the Federal Americans With
Disabilities Act.
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41. No Third Party Beneficiaries.

This Contract is intended to be solely for the benefit of the Parties hereto. No part
of this Contract shall be construed to add, supplement, amend, abridge or repeal
existing rights, benefits or privileges of any third party or parties, including, but not
limited to, employees of either of the Parties.

42. Full Agreement – Modification.

This Contract shall be the full and complete agreement and understanding of the
Parties and shall supersede all oral or written statements or documents inconsistent
herewith. This Contract can only be modified, in writing, by the mutual agreement
of the Parties hereto, said amendment to be attached hereto and incorporated herein.

43. Notices.

Any notice required to be given to any Party to this Contract shall be in writing and
delivered either by hand or certified mail, return receipt requested, to the addresses
indicated below, or such address as the Parties indicate in writing. Notice shall be
effective as of the date of delivery if by hand, or mailing if by certified mail.

If to Contractor: 
_________________________________ 
_________________________________ 
_________________________________ 
Attention: ________________________ 

If to City: 

Director of Community Development 
Municipal Building, Room 308 
625-52nd Street
Kenosha, Wisconsin 53140

With a copy to: 

Office of the City Attorney 
Municipal Building, Room 201 
625 52nd Street 
Kenosha, Wisconsin 53140 

 And 
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Department of Finance 
Municipal Building, Room 208 
625 52nd Street 
Kenosha, Wisconsin 53140 

44. Execution Authority.

Each of the undersigned hereby represents and warrants that: (a) such Party has all
requisite power to execute this Contract: (b) the execution and delivery of this
Contract by the undersigned, and the performance of its terms thereby have been
duly and validly authorized and approved by all requisite action required by law;
and (c) this Contract constitutes the valid and binding agreement of the undersigned,
enforceable against each of them in accordance with the terms of this Contract.

Signature pages follow 
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In Witness Whereof, the parties hereto have hereunto executed this Contract on the dates 
below given. 

CITY OF KENOSHA, WISCONSIN 
A Wisconsin Municipal Corporation 

By:_________________________________ 
      JOHN M. ANTARAMIAN, Mayor 

Date: _______________________________ 

By:_________________________________ 
      MATT KRAUTER, City Clerk/Treasurer 

Date:_______________________________ 

STATE OF WISCONSIN) 
      : SS. 

COUNTY OF KENOSHA) 

Personally came before me this _____day of _________________, 2021, John M. 
Antaramian, Mayor, and Matt Krauter City Clerk/Treasurer of the City of Kenosha, Wisconsin, a 
Wisconsin municipal corporation, to me known to be such Mayor and City Clerk/Treasurer of 
said municipal corporation, and acknowledged to me that they executed the foregoing 
instrument as such officers as the Contract of said municipal corporation, by its authority. 

___________________________________ 
Print Name:_________________________ 
Notary Public, Kenosha County, WI. 
My Commission expires/is:_____________ 
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By:_________________________________ 

Date: _______________________________ 

STATE OF WISCONSIN  ) 
        :SS. 

COUNTY OF    ) 

Personally came before me this __________ day of ___________________, 2021, 
________________________________, to me known to be such _______________________ of 
said ____________________________________________, and acknowledged to me that he 
executed the foregoing instrument as such _______________________ as the Contract of said 
____________________________, by its authority. 

___________________________________ 
Print Name:__________________________ 
Notary Public,                            County, WI. 
My Commission expires/is:______________ 

___________________________________
___________________________________
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PROJECT NO. 

PERFORMANCE AND PAYMENT BOND 

$ 

BY:  (Principal) 

To And For The Benefit Of 

The City of Kenosha, Wisconsin 

Know All Men By These Presents, that we, 

as Principal, and ____________________________________________________________,  (Surety), 

are held and firmly bound unto the City of Kenosha,  Wisconsin, a municipal corporation as Obligee in 

the full and just sum of ________________________________________________________________, 

($____________), lawful money of the United States, to the payment of which sum, well and truly to be 

made, the Principal and Surety bind themselves and each of their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a written Contract with the Obligee for the above 

project, which Contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 

faithfully perform said Contract according to its terms, covenants and conditions and shall promptly pay 

all persons supplying labor or material to the Principal for use in the prosecution of the work under said 

Contract, then this obligation shall be void; otherwise it shall remain in full force and effect. 

Subject to the named Obligee's priority, all persons who have supplied labor or material directly 

to the Principal for use in the prosecution of the work under said Contract shall have a direct right of action 

under this Bond. 

The Surety's aggregate liability hereunder shall in no event exceed the amount set forth above. 
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No claim, suit or action shall be brought hereunder after the expiration of one (1) year following 

the date of City acceptance of the work on said Contract, or one (1) year following expiration of any 

warranty or guaranty covering the work and materials set forth under said Contract, whichever is longer.  

If this limitation is made void by any law controlling the construction hereof, such limitation shall be 

deemed to be amended to equal the minimum period of limitation permitted by such law. 

Signed and dated at Kenosha, Wisconsin, this  day of  ,          . 

PRINCIPAL 

By: 

Witness 

Name:  

Title:  

SURETY 

By: 

Witness 

Name: 

Title: 

PERFORMANCE AND PAYMENT BOND 

Examined and approved as to form and execution this   day of  ,  . 

By: 

      City Attorney 

Print Name:  
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PROJECT NO.  

CHANGE ORDER 

Project Number: 

Account Number: 

Contractor:  

Date of Common Council Action: 

CITY and CONTRACTOR agree that the above Contract is amended by (increasing) 
(decreasing) the amount of the Contract by $        from $     to $                . 
This amendment shall have the effect of (increasing) (decreasing) (not changing) the date of Project 
completion from     to  . 

This Change Order is approved by: 

CONTRACTOR CITY OF KENOSHA, MAYOR 

By: By: 

Print Name: Print Name: 

Date: Date: 
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        PROJECT NO. 

AFFIDAVIT RESPECTING CONSTRUCTION 
LIEN WAIVERS/RELEASES 

STATE OF  ) 
:SS 

COUNTY OF ) 

Project Number: 

Contractor:  

I, , being duly sworn, state that: 

1. I am an  (Officer, Manager, Member, Partner, Individual) of 
the Contractor, who is authorized to make this Affidavit on behalf thereof. 

2. The Contractor has recently completed the Work required under the terms of its
Contract for the above Project and makes this Affidavit to obtain final payment.

3. The following is a true, correct and complete listing of all subcontractors and major
material suppliers (as defined in the Contract) who performed services or furnished
material to the Contractor relative to the above Project.

NAME      ADDRESS
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4. The Contractor has fully paid all subcontractors and material (whether major or minor)
suppliers the amounts they are due and owing under their respective contracts and
purchase orders and has obtained lien waivers or releases, which have been previously
filed or are being filed with this Affidavit.

5. The Contractor has full and accurate records which clearly show the name and address of
every subcontractor and material supplier used in connection with the Work on the
Project, as well as the actual sums paid thereto.  These records will be kept at the
Contractor's principal place of business, as evidence of compliance set forth above, and
will be retained and made available for inspection for a period of at least three (3) years
following the completion of this Project and will not be removed from the Contractor's
principal place of business without prior notification to the City Clerk of the City of
Kenosha.

By: 

Print Name: 

Title: 

Date: 

STATE OF  ) 
:SS. 

COUNTY OF ) 

Subscribed and sworn to before me this 
day of , 20 . 

Signature 

Print Name 

Notary Public, County, 
My Commission expires/is: 
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EXECUTIVE SUMMARY 

 

KPH Environmental Corp (KPH), was retained by the City of Kenosha Department of 

Community Development and Inspections to conduct an inspection of the one family dwelling 

and garage at 1516 69th Street, Kenosha, Wisconsin, prior to demolition.  KPH conducted a 

visual inspection for asbestos, potential lead painted recyclable surfaces, and universal wastes.  

KPH collected asbestos bulk samples and paint chip samples for laboratory analysis.    

 

Asbestos was detected above the regulatory level of 1% in exterior transite siding on the house 

including debris under the front porch, floor tile and linoleum in the kitchen and pantry, and 

duct wrap in the basement.  Under state and federal laws the friable duct wrap and linoleum 

will have to be abated prior to demolition.  The category I non friable floor tile and category II 

non-friable transite siding will also have to be abated if they will be ground, abraded, or 

crumbled during demolition.  

 

Asbestos was detected at less than 1% in mastic under the floor tile and linoleum, as verified by 

point count analysis. These materials are not ACM and do not need asbestos abatement prior to 

demolition.  Asbestos was not detected in any other material that was sampled.  

 

Vermiculite insulation was observed in the house attic.  KPH sampled the vermiculite attic 

insulation to meet Wisconsin Department of Natural Resources  waste disposal requirements.  

Samples of the vermiculite insulation tested at less than 1% asbestos. Because DHS 159 defines 

vermiculite as an ACM regardless of sample results KPH recommends that the vermiculite 

insulation be removed by a Wisconsin certified asbestos company as part of the demolition 

project.  

 

Asbestos results are in Section II of this report.  

 

Paint sample testing revealed that lead was detected on interior samples. Lead based paint was 

detected only on the brick wall of the basement stairwell. Results are in Section III of this 

report. 

 

Universal wastes and other hazardous material were also observed inside the buildings, and are 

summarized in Section IV of this report. 

 

 

I.  INTRODUCTION 
 

KPH Environmental Corp., (KPH) was retained by the City of Kenosha Department of Community 

Development and Inspections to conduct a pre-demolition inspection of the one family dwelling and 

garage at 1516 69th Street, Kenosha, Wisconsin, for the following: 

 

• Suspect asbestos containing materials  

• Suspect lead painted surfaces that could be recycled, such as brick, concrete block, 

concrete, and metal  

• Universal wastes such as CFCs in appliances, mercury in light bulbs, and PCB 

containing light fixture ballasts 
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Zohrab Khaligian, of the City of Kenosha, authorized KPH to conduct an inspection and to analyze 

samples collected during the inspection.  The inspection of the building at 1516 30th Avenue, 

Kenosha, Wisconsin, was conducted on January 14, 2021, to cover the items listed above.  The 

inspection was conducted by Damian Rogowski, Wisconsin Asbestos Inspector License No. 

161300.  Additional information on the inspection and results are contained in the following 

sections. 

 

 

II.  ASEBSTOS INSPECTION 

 

A.  Methods 

 

This asbestos inspection included a visual determination as to the extent of visible and accessible 

suspect materials in the buildings, sampling and documentation of any of these suspect materials, 

and quantification of observable and accessible positive materials existing within the spaces 

inspected.    

 

An asbestos inspection involves inspecting all or part of a building (depending on the project scope) 

and identifying suspect asbestos containing materials.  After suspect materials are identified, the 

inspector divides the building into homogeneous areas.  Homogeneous areas contain materials that 

are alike in color, composition, age of installation, and any other aspect.  If any differences are 

identified during the inspection, a separate homogeneous area is established.   

 

The inspector then collects bulk samples based upon the type of material and quantity of material in 

the homogeneous area.  Bulk samples were placed into resealable containers and sent to a 

laboratory certified under the National Voluntary Laboratory Accreditation program (NVLAP) for 

analysis.  Destructive sampling was not conducted where it would have adversely impacted suspect 

asbestos containing materials, to avoid building contamination.   

 

The results of the survey integrated with the Polarized Light Microscopy with Dispersion Staining 

(PLM/DS) analysis of bulk samples taken are outlined in this document.   

 

B.  List of Suspect Asbestos Containing Materials 

 

The following types of suspect materials were observed and inspected to determine if asbestos 

containing materials were present in the buildings as required by US EPA NESHAP regulation 40 

CFR 61 Subpart M, and NR 447 of the Wisconsin Administrative Code:  

 

• Asphalt shingle roofing 

• Transite siding 

• Window glazing compound 

• Drywall 

• Plaster 

• Drywall/joint compound 

• Floor tile 

• Linoleum 
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• Ceramic tile 

• Vermiculite insulation 

• Duct wrap 

• Miscellaneous mastics 

 

A listing of specific homogeneous materials and homogeneous material codes are in the Samples 

and Results section following the results table. 

 

C.  The Laboratory 

 

Samples were analyzed at SanAir Laboratories Inc., for total asbestos content by volume using EPA 

Method 600/M4/82/020, 600/R-93/116.  Analysis is performed by using the bulk samples for visual 

observation and slide preparation(s) for microscopical examination and identification.  The slides 

are analyzed for asbestos (chrysotile, amosite, crodcidolite, anthophyllite, and actinolite/ tremolite), 

fibrous non asbestos constituents (mineral wool, paper, etc.), and nonfibrous constituents.  Asbestos 

is identified by refractive indices (obtained by using dispersion staining), morphology, color, 

pleochroism, birefringence, extinction characteristics, and signs of elongation.  The same 

characteristics are used to identify the non asbestos constituents.  

 

The microscopist visually estimates relative amounts of each constituent using a stereoscope if 

necessary.  The test results are based on a visual determination of relative volume of the bulk 

sample components.  The results are valid only for the item tested.   

 

Current regulations state asbestos containing materials (ACM) means material containing 

more than 1% asbestos as determined using the method specified in Appendix E, Subpart E, 

40 CFR Part 763 Section I, Polarized Light Microscopy.  A point count analysis was performed 

for sample layers that were near 1% asbestos by the PLM method to better define the asbestos 

content. Bold values indicate that the material contains more than 1% asbestos. Negative results 

indicate that no asbestos was detected. 

 

D.  Samples and Results  

 

The following are the laboratory results.  The laboratory report is in Appendix A.   

 

Sample # Location and Description Results Homogeneous 

Code 

1-1516 Exterior– garage roof – multicolored asphalt roofing Negative MRSm 

2-1516 Exterior– house roof north side – multicolored asphalt 

roofing 

Negative MRSm 

3-1516 Exterior– house roof south side – multicolored asphalt 

roofing 

Negative MRSm 

4-1516 Exterior– house north wall – transite siding Positive 10% 

Chrysotile 

MTP 

5-1516 Not Analyzed Due to Prior Positive Sample N/A MTP 

6-1516 Not Analyzed Due to Prior Positive Sample N/A MTP 

7-1516 Exterior– house on west window – glazing compound Negative MPG 

8-1516 Exterior– house on south window – glazing compound Negative MPG 

9-1516 Exterior– house on north window – glazing compound Negative MPG 

10-1516 Exterior– house north wall under transite – drywall  Negative MDW 
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Sample # Location and Description Results Homogeneous 

Code 

11-1516 Exterior– house south wall under transite – drywall  Negative MDW 

12-1516 Exterior– house west wall under transite – drywall  Negative MDW 

13-1516a 1st floor – kitchen – north wall – plaster base coat Negative SPl 

13-1516b 1st floor – kitchen – north wall – plaster skim coat Negative SPl 

14-1516a 1st floor – northwest bedroom – west wall – plaster base 

coat 

Negative SPl 

14-1516b 1st floor – northwest bedroom – west wall – plaster skim 

coat 

Negative SPl 

15-1516 1st floor – east bedroom – west wall – plaster  Negative SPl 

16-1516a 1st floor – dining room – west wall – drywall #2 Negative MDW2 

16-1516b 1st floor – dining room – west wall – joint compound Negative MDW2 

17-1516a 1st floor – living room – west wall – drywall #2 Negative MDW2 

17-1516b 1st floor – living room – west wall – joint compound Negative MDW2 

18-1516a 1st floor – southeast bedroom – west wall – drywall #2 Negative MDW2 

18-1516b 1st floor – southeast bedroom – west wall – joint 

compound 

Negative MDW2 

19-1516a 1st floor – kitchen – west side top layer – 12” tan and 

brown floor tile 

Negative MF12tn 

19-1516b 1st floor – kitchen – west side top layer – under 12” tan 

and brown floor tile – clear mastic 

Negative MF12tn 

20-1516a 1st floor – pantry top layer – 12” tan and brown floor tile Negative MF12tn 

20-1516b 1st floor – pantry top layer – under 12” tan and brown 

floor tile – clear mastic 

Negative MF12tn 

21-1516a 1st floor – kitchen – south side top layer – 12” tan and 

brown floor tile 

Negative MF12tn 

21-1516b 1st floor – kitchen – south side top layer – under 12” tan 

and brown floor tile – clear mastic 

Negative MF12tn 

22-1516a 1st floor – kitchen – west side 2nd layer – on 12” red floor 

tile – yellow mastic 

Negative MF12r 

22-1516b 1st floor – kitchen – west side 2nd layer – 12” red floor 

tile 

Positive 20% 

Chrysotile 

MF12r 

22-1516c 1st floor – kitchen – west side 2nd layer – under 12” red 

floor tile – black mastic 

Trace <1% 

Chrysotile 

MF12r 

22-1516c Point Count Result Trace 0.6% 

Chrysotile 

MF12r 

23-1516a 1st floor – pantry 2nd layer – on 12” red floor tile – yellow 

mastic 

Negative MF12r 

23-1516b Not Analyzed Due to Prior Positive Sample N/A MF12r 

24-1516a 1st floor – kitchen – south side 2nd layer – on 12” red floor 

tile – yellow mastic 

Negative MF12r 

24-1516b Not Analyzed Due to Prior Positive Sample N/A MF12r 

24-1516c 1st floor – kitchen – south side 2nd layer – under 12” red 

floor tile – black mastic 

Trace <1% 

Chrysotile 

MF12r 

24-1516c Point Count Result Trace 0.3% 

Chrysotile 

MF12r 

25-1516a 1st floor – kitchen – west side 3rd layer – white 

linoleum 

Positive 20% 

Chrysotile 

MFLw 

25-1516b 1st floor – kitchen – west side 3rd layer – under white 

linoleum – yellow mastic 

Trace <1% 

Chrysotile 

MFLw 

25-1516b Point Count Result Trace <0.25% 

Chrysotile 

MFLw 
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Sample # Location and Description Results Homogeneous 

Code 

25-1516c 1st floor – kitchen – west side 3rd layer – under yellow 

mastic – black backing 

Negative MFLw 

26-1516a Not Analyzed Due to Prior Positive Sample N/A MFLw 

26-1516b 1st floor – pantry 3rd layer – under white linoleum – 

yellow mastic 

Trace <1% 

Chrysotile 

MFLw 

26-1516b Point Count Result Trace <0.25% 

Chrysotile 

MFLw 

26-1516c 1st floor – pantry 3rd layer – under yellow mastic – black 

backing 

Negative MFLw 

27-1516a Not Analyzed Due to Prior Positive Sample N/A MFLw 

27-1516b 1st floor – kitchen – south side 3rd layer – under white 

linoleum – yellow mastic 

Trace <1% 

Chrysotile 

MFLw 

27-1516b Point Count Result Trace <0.25% 

Chrysotile 

MFLw 

27-1516c 1st floor – kitchen – south side 3rd layer – under yellow 

mastic – black backing 

Negative MFLw 

28-1516a 1st floor – pantry – on countertop – tan linoleum Negative MFLt 

28-1516b 1st floor – pantry – on countertop – under tan linoleum – 

tan mastic 

Negative MFLt 

29-1516a 1st floor – pantry – on countertop – tan linoleum Negative MFLt 

29-1516b 1st floor – pantry – on countertop – under tan linoleum – 

tan mastic 

Negative MFLt 

30-1516a 1st floor – pantry – on countertop – tan linoleum Negative MFLt 

30-1516b 1st floor – pantry – on countertop – under tan linoleum – 

tan mastic 

Negative MFLt 

31-1516a 1st floor – bathroom – north side top layer – 12” white 

floor tile 

Negative MF12w 

31-1516b 1st floor – bathroom – north side top layer – under 12” 

white floor tile – clear mastic 

Negative MF12w 

32-1516a 1st floor – bathroom – east side top layer – 12” white 

floor tile 

Negative MF12w 

32-1516b 1st floor – bathroom – east side top layer – under 12” 

white floor tile – clear mastic 

Negative MF12w 

33-1516a 1st floor – bathroom – west side top layer – 12” white 

floor tile 

Negative MF12w 

33-1516b 1st floor – bathroom – west side top layer – under 12” 

white floor tile – clear mastic 

Negative MF12w 

34-1516 1st floor – bathroom – north side 2nd layer – tan ceramic 

tile 

Negative MCTMt 

35-1516a 1st floor – bathroom – east side 2nd layer – tan ceramic tile Negative MCTMt 

35-1516b 1st floor – bathroom – east side 2nd layer – grout Negative MCTMt 

36-1516a 1st floor – bathroom – west side 2nd layer – tan ceramic 

tile 

Negative MCTMt 

36-1516b 1st floor – bathroom – west side 2nd layer – grout Negative MCTMt 

37-1516a 1st floor – bathroom – on shower north wall – white 

ceramic tile 

Negative MCTMw 

37-1516b 1st floor – bathroom – on shower north wall – grout Negative MCTMw 

38-1516a 1st floor – bathroom – on shower west wall – white 

ceramic tile 

Negative MCTMw 

38-1516b 1st floor – bathroom – on shower west wall – under white 

ceramic tile – mortar  

Negative MCTMw 

39-1516a 1st floor – bathroom – on shower east wall – white 

ceramic tile 

Negative MCTMw 
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Sample # Location and Description Results Homogeneous 

Code 

39-1516b 1st floor – bathroom – on shower east wall – under white 

ceramic tile – mortar 

Negative MCTMw 

40-1516a 1st floor – bathroom – on west wall – pink ceramic tile Negative MCTMp 

40-1516b 1st floor – bathroom – on west wall – under pink ceramic 

tile – yellow mastic 

Negative MCTMp 

41-1516a 1st floor – bathroom – on south wall – pink ceramic tile Negative MCTMp 

41-1516b 1st floor – bathroom – on south wall – grout Negative MCTMp 

41-1516c 1st floor – bathroom – on south wall – under pink ceramic 

tile – yellow mastic 

Negative MCTMp 

42-1516a 1st floor – bathroom – on east wall – pink ceramic tile Negative MCTMp 

42-1516b 1st floor – bathroom – on east wall – grout Negative MCTMp 

42-1516c 1st floor – bathroom – on east wall – under pink ceramic 

tile – yellow mastic 

Negative MCTMp 

43-1516 Attic – south side on floor – vermiculite insulation Trace <1% 

Actinolite 

MVI 

43-1516 Point Count Result Trace <0.25% 

Actinolite 

MVI 

44-1516 Attic – west center on floor – vermiculite insulation Trace <1% 

Actinolite 

MVI 

44-1516 Point Count Result Trace <0.25% 

Actinolite 

MVI 

45-1516 Attic – north side on floor – vermiculite insulation Trace <1% 

Actinolite 

MVI 

45-1516 Point Count Result Trace <0.25% 

Actinolite 

MVI 

46-1516a Basement – stair – on upper step – multicolored linoleum Negative MFLm 

46-1516b Basement – stair – on upper step – under multicolored 

linoleum – brown mastic 

Negative MFLm 

47-1516a Basement – stair – on landing – multicolored linoleum Negative MFLm 

47-1516b Basement – stair – on landing – under multicolored 

linoleum – brown mastic 

Negative MFLm 

48-1516a Basement – stair – on lower step – multicolored linoleum Negative MFLm 

48-1516b Basement – stair – on lower step – under multicolored 

linoleum – brown mastic 

Negative MFLm 

49-1516 Basement – on east wall – plaster #2 Negative SPl2 

50-1516 Basement – on north wall – plaster #2 Negative SPl2 

51-1516 Basement – on west wall – plaster #2 Negative SPl2 

52-1516 Basement – on north duct – duct wrap Positive 60% 

Chrysotile 

TDW 

53-1516 Not Analyzed Due to Prior Positive Sample N/A TDW 

54-1516 Not Analyzed Due to Prior Positive Sample N/A TDW 

 

Homogeneous Material Codes 

SPl Plaster 1st Floor 

SPl2 Plaster Basement 

MRSm Multicolored Asphalt Roof Shingle 

MTP Transite 

MPG Window Glazing Compound 

MDW Exterior Drywall 

MDW2 Interior Drywall/Joint Compound  

MF12tn 12” Tan & Brown Floor Tile 

MF12r 12” Red Floor Tile 

MF12w 12” White Floor Tile 
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Homogeneous Material Codes 

MFLw White Linoleum 

MFLt Tan Linoleum 

MFLm Multicolored Linoleum 

MCTMt Tan Ceramic Tile 

MCTMw White Ceramic Tile 

MCTMp Pink Ceramic Tile 

MVI Vermiculite Insulation 

TDW Duct Wrap 

 

E. Asbestos Locations and Quantities 

 

Four (4) of the materials sampled contain greater than 1% asbestos and are asbestos containing 

materials (ACM).   

 

Material Homogeneous 

Code 

Location Approximate 

Quantity 

Type 

Transite Siding MTP House Exterior East/North/West Walls, 

Debris on Ground Under Front Porch 

850 SF 

 

Category II 

Non-Friable 

12” Red Floor Tile MF12r 1st Floor Kitchen & Pantry 2nd Layer 180 SF Category I 

Non-Friable 

White Linoleum MFLw 1st Floor Kitchen & Pantry 3rd Layer 180 SF Friable 

Duct Wrap TDW Throughout Basement on Ducts 54 SF Friable 

 

The duct wrap and the white linoleum are friable asbestos containing materials.  They meet the 

definition of a regulated asbestos containing material (RACM) under NR 447 of the Wisconsin 

Administrative Code.  

 

The 12” red floor tile is a category I non-friable asbestos containing material.  It was in non-

friable condition at the time of the inspection.  If this material is subjected to sanding, grinding, 

cutting or abrading during demolition, it would be then be defined as RACM under NR 447.  If it 

does not become RACM during demolition, under NR 447 it may remain on the building and be 

disposed at a Wisconsin licensed landfill with the other demolition debris. 

 

The transite siding is a category II non-friable asbestos containing material.  It was in non-friable 

condition at the time of the inspection. This material has a probability of becoming crumbled, 

pulverized or reduced to powder by the forces expected to act on the material in the course of demolition 

or renovation operations and may become RACM as defined in NR 447. 
 

NR 447.08 requires the building owner or operator to have the RACM removed from a facility 

being renovated or demolished before any activity begins that would break up, dislodge or 

similarly disturb the material.  DHS 159 of the Wisconsin Administrative Code requires that only 

a certified asbestos company with certified asbestos abatement personnel may remove ACMs 

from a building.  

 

Three (3) of the materials sampled contain less than 1% asbestos as verified by point counting and 

are not asbestos containing materials (ACM) by definition in 40 CFR 61 Subpart M and NR 447:   
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Material Homogeneous 

Code 

Location Approximate 

Quantity 

Material 

Type 

Black Mastic Under 12” 

Red Floor Tile 

MF12r 1st Floor Kitchen & Pantry 2nd Layer 180 SF Category I 

Non-Friable 

Yellow Mastic Under White 

Linoleum 

MFLw 1st Floor Kitchen & Pantry 3rd Layer 180 SF Category I 

Non-Friable 

Vermiculite Insulation MVI House Attic on Floor 570 SF Friable 

 
Note#1: If additional materials are discovered during the demolition that are not listed above they are to be assumed 

to be asbestos containing.  

 

Note#2: A copy of this report should be transmitted to the demolition contractor. 

 

Note#3: DHS 159.04 (53) definitions "Vermiculite insulation" means vermiculite that has been expanded through a 

heating process and is used as loose-fill building insulation. It is a "suspect asbestos-containing material" 

under sub. DHS 159.04(50).  Note: Vermiculite insulation is assumed to be asbestos-containing material 

unless proven otherwise in accordance with EPA recommended sampling and analysis protocols specific to 

vermiculite insulation. As of the publication of this chapter, the EPA has not published official guidance for 

sampling and testing protocols to test for the presence or absence of asbestos in vermiculite insulation. 

When recommended protocols are published, vermiculite insulation may be sampled and analyzed using 

the EPA recommended protocols to determine any asbestos content. Until such time, vermiculite insulation 

must be assumed to contain asbestos and be treated as an asbestos-containing material under DHS 159. 

 

For this reason, KPH recommends that the vermiculite insulation be removed by a Wisconsin certified 

asbestos company as part of the demolition project.  Approximate quantity 570 square feet. 

 

 

III.  LEAD PAINT INSPECTION 

 

A.  Methods 

 

A lead paint inspection and sampling are recommended for building materials that may contain 

surfaces painted before 1978.  The inspection determines if lead is in the building paint, the 

location(s) of lead containing surfaces, and the amount of lead in the paint.  If the surfaces will be 

disturbed or demolished, workers can then prepare proper safety measures to reduce exposure to 

lead containing dust as required by the Occupational Safety and Health Administration.  In addition, 

the Wisconsin Department of Natural Resources requires determination of lead based paint prior to 

disposal or recycling of building materials (Concrete Recycling and Disposal Fact Sheet WA-605 

2017).   

 

The inspection at the one family dwelling and garage at 1516 69th Street, Kenosha, Wisconsin, took 

place on January 14, 2021.  A room by room inspection was conducted of metal, block, brick, or 

concrete locations scheduled for demolition, noting the location, substrate, and color of these 

surfaces where painted.   

 

B. Component Testing Results 

 

The Wisconsin State Statutes Chapter 254.11(8) defines lead-based paint as having a surface 

concentration of lead that is more than 0.5% of lead per weight of a dried paint sample.   
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The results of the analysis was classified as follows: 

 

Positive: Any result above the Chapter 254 Standard of 0.5% lead. 

 

Negative: Any result at or below the Chapter 254 Standard of 0.5% lead. 

 

Interior: Dwelling at 1516 69th Street, Kenosha, Wisconsin 

• Painted brick walls were observed on the basement stair.  Lead was detected above the 

0.5% lead based paint standard in Ch. 254 in the yellow paint on the basement stairwell 

wall.  Other painted surfaces sampled did not have lead based paint 

 

Exterior: Dwelling at 1516 69th Street, Kenosha, Wisconsin 

• Painted brick walls were observed on the exterior.  Lead based paint was not detected on 

the exterior surfaces that were tested. 

 

The following are the laboratory results.     

 

Paint Testing Results  

Sample Room Component Substrate Color Result  (% Lead) 

P1 Exterior East Basement Wall Brick Brown 0.038 

P2 Basement Stair East Wall Brick Blue 0.289 

P3 Basement Stair North Wall Brick Yellow 1.420 

 

Where lead in paint is known or suspected, the owner and contractors must follow the OSHA lead 

in construction regulation 29 CFR 1926.62.  This applies if any amount of lead is present, not just 

for lead based paint (more than 0.5% Lead).  Workers must take care to limit the amount of lead 

dust generated and follow OSHA safety requirements for lead exposure.  The regulation requires: 

 

• Personal exposure monitoring,  

• Use of respiratory protection and protective clothing,  

• Hygiene areas,  

• Engineering controls to control lead dust, 

• Worker training 

 

See the OSHA Lead in Construction booklet (OSHA 3142-09R 2003) for guidance and 

https://www.osha.gov/SLTC/lead/index.html for regulatory requirements. 

 

According to the WDNR Concrete Recycling and Disposal Fact Sheet, building materials from 

remodeling or demolition debris that contain lead based paint are considered a solid waste.  They 

may not be recycled unless an exemption is obtained from the Department (DNR Form 4400-274).  

 

 

IV. UNIVERSAL WASTES  

 

Universal waste and other hazardous materials include items that contain or may contain 

materials such as mercury, polychlorinated biphenyls (PCB), refrigerants such as Freon and 

https://www.osha.gov/SLTC/lead/index.html
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chlorofluorocarbons (CFC), chemicals, and fuels.  The following universal wastes and other 

hazardous materials were identified in the building: 

 
Material Location Approximate Quantity 

Paint Garage, Basement 50 Gallons 

Tar Garage 10 Gallons 

Motor Oil Basement 10 Quarts 

Chemicals Basement 10 Quarts 

Refrigerator-CFC Kitchen 1 

Air Conditioner on Furnace-CFC Basement 1 

Fluorescent Light Bulbs-Mercury Basement 22 Bulbs 

 

No samples were collected.  Universal wastes and other hazardous materials must be removed 

separately for proper disposal prior to demolition. 

 

 

V.  EXCLUSIONS 

 

This report represents the condition of the house and garage and the visible/accessible materials at 

the date and the times of the onsite inspection.  Areas and materials that were hidden or not 

accessible are excluded, including areas within walls and floors and above ceilings.  Not all areas 

within walls and ceilings were accessible, and these areas may contain suspect asbestos containing 

materials.  Hidden materials or those materials that could not be accessed at the point of inspection, 

over and above those stated in the inspection report, are the responsibility of the building owner and 

the demolition contractor.   

 

A limited lead inspection was conducted.  The results are representative only of the specific 

locations that were inspected on the building.  This report represents the condition of the buildings 

and the visible/accessible locations at the date and the time of the onsite inspection. 

 

 

VI. LIMITATIONS 

 

The care and skill given to our procedures insures the most reliable test results possible.  The 

findings and conclusions of KPH represent our professional opinions extrapolated from limited 

data.  Significant limited data is gathered during the course of the building inspection.  No other 

warranty is expressed or implied.  Prior to any abatement or renovation activities, it is 

recommended that KPH be provided the opportunity to review such plans in order that the 

inspection and assessments contained herein are properly interpreted and implemented. 

 

This report and the information contained herein are prepared for the sole and exclusive use and 

possession of the City of Kenosha.  No other person or entity may rely on this report or any 

information contained herein.  Any dissemination of the Report or any information contained herein 

is strictly prohibited without prior written authorization from KPH Environmental Corp 
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A. ASBESTOS LABORATORY RESULTS 



Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 54 sample(s) were received on 
Monday, January 18, 2021 via FedEx. The final report(s) is enclosed for the following sample(s): 1, 2, 3, 4, 5, 6, 7, 8, 
9, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 
40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 54 samples in Good condition. 

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

21-400-001.1516Project Number:
P.O. Number:

Project Name: City Of Kenosha

Not Provided on COCCollected Date:

1/18/2021 9:30:00 AMReceived Date:

1/25/2021 4:16:18 PM

21002317
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:

Page 2 of 16



Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

1 / 21002317-001
Roofing

Red
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

2 / 21002317-002
Roofing

Red
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

3 / 21002317-003
Roofing

Red
Non-Fibrous

Heterogeneous

10% Glass 90% Other None Detected

4 / 21002317-004
Siding

Grey
Non-Fibrous

Homogeneous

90% Other 10% Chrysotile

5 / 21002317-005
Siding

Not Analyzed

6 / 21002317-006
Siding

Not Analyzed

7 / 21002317-007
Glazing

White
Non-Fibrous

Homogeneous

100% Other None Detected

8 / 21002317-008
Glazing

White
Non-Fibrous

Homogeneous

100% Other None Detected

9 / 21002317-009
Glazing

White
Non-Fibrous

Homogeneous

100% Other None Detected

10 / 21002317-010
Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:

21-400-001.1516Project Number:
P.O. Number:

Project Name: City Of Kenosha

Not Provided on COCCollected Date:

1/18/2021 9:30:00 AMReceived Date:

1/25/2021 4:16:18 PM

21002317
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

11 / 21002317-011
Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

12 / 21002317-012
Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

13 / 21002317-013
Plaster, Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

13 / 21002317-013
Plaster, Skim Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

14 / 21002317-014
Plaster, Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

14 / 21002317-014
Plaster, Skim Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

15 / 21002317-015
Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

16 / 21002317-016
Drywall, Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

16 / 21002317-016
Drywall, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

17 / 21002317-017
Drywall, Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

17 / 21002317-017
Drywall, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

18 / 21002317-018
Drywall, Drywall

White
Non-Fibrous

Homogeneous

5% Cellulose 95% Other None Detected

18 / 21002317-018
Drywall, Joint Compound

White
Non-Fibrous

Homogeneous

100% Other None Detected

19 / 21002317-019
Floor Tile, Floor Tile

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

19 / 21002317-019
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

20 / 21002317-020
Floor Tile, Floor Tile

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

20 / 21002317-020
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

21 / 21002317-021
Floor Tile, Floor Tile

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

21 / 21002317-021
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

22 / 21002317-022
Floor Tile, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

22 / 21002317-022
Floor Tile, Floor Tile

Red
Non-Fibrous

Homogeneous

80% Other 20% Chrysotile

22 / 21002317-022
Floor Tile, Mastic

Black
Fibrous

Heterogeneous

100% Other < 1% Chrysotile

23 / 21002317-023
Floor Tile, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

23 / 21002317-023
Floor Tile, Floor Tile

Not Analyzed

24 / 21002317-024
Floor Tile, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

24 / 21002317-024
Floor Tile, Floor Tile

Not Analyzed

24 / 21002317-024
Floor Tile, Mastic

Black
Fibrous

Heterogeneous

100% Other < 1% Chrysotile

25 / 21002317-025
Linoleum, Linoleum

White
Non-Fibrous

Homogeneous

80% Other 20% Chrysotile

25 / 21002317-025
Linoleum, Mastic

Yellow
Non-Fibrous

Heterogeneous

100% Other < 1% Chrysotile

25 / 21002317-025
Linoleum, Backing

Black
Fibrous

Homogeneous

75% Cellulose 25% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

26 / 21002317-026
Linoleum, Linoleum

Not Analyzed

26 / 21002317-026
Linoleum, Mastic

Yellow
Non-Fibrous

Heterogeneous

100% Other < 1% Chrysotile

26 / 21002317-026
Linoleum, Backing

Black
Fibrous

Homogeneous

75% Cellulose 25% Other None Detected

27 / 21002317-027
Linoleum, Linoleum

Not Analyzed

27 / 21002317-027
Linoleum, Mastic

Yellow
Non-Fibrous

Heterogeneous

100% Other < 1% Chrysotile

27 / 21002317-027
Linoleum, Backing

Black
Fibrous

Homogeneous

75% Cellulose 25% Other None Detected

28 / 21002317-028
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

30% Cellulose 70% Other None Detected

28 / 21002317-028
Linoleum, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

29 / 21002317-029
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

30% Cellulose 70% Other None Detected

29 / 21002317-029
Linoleum, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

30 / 21002317-030
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

30% Cellulose 70% Other None Detected

30 / 21002317-030
Linoleum, Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

31 / 21002317-031
Floor Tile, Floor Tile

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

31 / 21002317-031
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

32 / 21002317-032
Floor Tile, Floor Tile

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

32 / 21002317-032
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

33 / 21002317-033
Floor Tile, Floor Tile

Cream
Non-Fibrous

Homogeneous

100% Other None Detected

33 / 21002317-033
Floor Tile, Mastic

Clear
Non-Fibrous

Homogeneous

100% Other None Detected

34 / 21002317-034
Ceramic

White
Non-Fibrous

Homogeneous

100% Other None Detected

35 / 21002317-035
Ceramic, Ceramic

Peach
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

35 / 21002317-035
Ceramic, Grout

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

36 / 21002317-036
Ceramic, Ceramic

Peach
Non-Fibrous

Homogeneous

100% Other None Detected

36 / 21002317-036
Ceramic, Grout

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

37 / 21002317-037
Ceramic, Ceramic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

37 / 21002317-037
Ceramic, Grout

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

38 / 21002317-038
Ceramic, Ceramic

Peach
Non-Fibrous

Homogeneous

100% Other None Detected

38 / 21002317-038
Ceramic, Mortar

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

39 / 21002317-039
Ceramic, Ceramic

Peach
Non-Fibrous

Homogeneous

100% Other None Detected

39 / 21002317-039
Ceramic, Mortar

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

40 / 21002317-040
Ceramic, Ceramic

Pink
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

40 / 21002317-040
Ceramic, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

41 / 21002317-041
Ceramic, Ceramic

Pink
Non-Fibrous

Homogeneous

100% Other None Detected

41 / 21002317-041
Ceramic, Grout

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

41 / 21002317-041
Ceramic, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

42 / 21002317-042
Ceramic, Ceramic

Pink
Non-Fibrous

Homogeneous

100% Other None Detected

42 / 21002317-042
Ceramic, Grout

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

42 / 21002317-042
Ceramic, Mastic

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

43 / 21002317-043
Insulation

Brown
Non-Fibrous

Homogeneous

100% Other < 1% Actinolite

44 / 21002317-044
Insulation

Brown
Non-Fibrous

Homogeneous

100% Other < 1% Actinolite

45 / 21002317-045
Insulation

Brown
Non-Fibrous

Homogeneous

100% Other < 1% Actinolite

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

46 / 21002317-046
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

46 / 21002317-046
Linoleum, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

47 / 21002317-047
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

47 / 21002317-047
Linoleum, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

48 / 21002317-048
Linoleum, Linoleum

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

48 / 21002317-048
Linoleum, Mastic

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

49 / 21002317-049
Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

50 / 21002317-050
Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

51 / 21002317-051
Plaster

Grey
Non-Fibrous

Homogeneous

100% Other None Detected

52 / 21002317-052
Insulation

Grey
Fibrous

Homogeneous

40% Other 60% Chrysotile

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021

Approved Signatory:
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Analyst: Pisula, Nicholas | Roseblock, Mary | King, Kristina

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

53 / 21002317-053
Insulation

Not Analyzed

54 / 21002317-054
Insulation

Not Analyzed

Analyst:

Analysis Date: 1/25/2021 Date: 1/25/2021
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Disclaimer 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-
of-custody (COC). Results in the report are confidential information intended only for the use by 
the customer listed on the COC. Neither results nor reports will be discussed with or released to 
any third party without our client's written permission. The final report shall not be reproduced 
except in full without written approval of the laboratory to assure that parts of the report are not 
taken out of context. The information provided in this report applies only to the samples 
submitted and is relevant only for the date, time, and location of sampling. The accuracy of the
results is dependent upon the client’s sampling procedure and information provided to the 
laboratory by the client. SanAir assumes no responsibility for the sampling procedure and will 
provide evaluation reports based solely on the sample(s) in the condition in which they arrived at 
the laboratory and information provided by the client on the COC, such as: project number, 
project name, collection dates, po number, special instructions, samples collected by, sample 
numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or 
area, and start stop times that may affect the validity of the results in this report. Samples were 
received in good condition unless otherwise noted on the report.  SanAir assumes no 
responsibility or liability for the manner in which the results are used or interpreted. This report 
does not constitute and shall not be used to claim product certification, approval, or endorsement 
by NVLAP, NIST, or any other U.S. governmental agencies and may not be certified by every 
local, state, and federal regulatory agencies. 

Samples are held for a period of 60 days.  Fibers smaller than 5 microns cannot be seen with this 
method due to scope limitations.

For NY state samples, method EPA 600/M4-82-020 is performed. 

NYELAP Disclaimer:
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 

Asbestos Certifications    
NVLAP lab code 200870-0
City of Philadelphia: ALL-460   
PA Department of Environmental Protection Number: 68-05397 
California License Number: 2915 
Colorado License Number: AL-23143 
Connecticut License Number: PH-0105 
Massachusetts License Number: AA000222 
Maine License Number: LB-0075, LA-0084
New York ELAP lab ID: 11983 
Rhode Island License Number: PCM00126, PLM00126, TEM00126 
Texas Department of State Health Services License Number: 300440 
Commonwealth of Virginia 3333000323 
Washington State License Number: C989 
West Virginia License Number: LT000616
Vermont License: AL166318 
Louisiana Department of Environmental Quality: 212253, Cert 05088

Revision Date: 8/14/2020
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Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 5 sample(s) were received on 
Tuesday, January 26, 2021 via Fax or Email request. The final report(s) is enclosed for the following sample(s): 22, 
24, 25, 26, 27. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 5 samples in Good condition. 

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

21-400-001.1516Project Number:
P.O. Number:

Project Name: City Of Kenosha

Not Provided on COCCollected Date:
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1/27/2021 1:23:36 PM
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SanAir ID Number
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Analyst: Li, Elizabeth

Asbestos Bulk EPA PLM NOB  EPA 600/R-93/116
SanAir ID / Description Appearance % Fibrous % Non Fibrous Asbestos Types % Total Asbestos

21003772-001 / 22
Mastic

Black
Fibrous
Heterogeneous

99.4 % Chrysotile 0.6 %

21003772-002 / 24
Mastic

Black
Fibrous
Heterogeneous

99.7 % Chrysotile 0.3 %

21003772-003 / 25
Mastic

Yellow
Non-Fibrous
Heterogeneous

100 % Chrysotile < 0.25%

21003772-004 / 26
Mastic

Yellow
Non-Fibrous
Heterogeneous

100 % Chrysotile < 0.25%

21003772-005 / 27
Mastic

Yellow
Non-Fibrous
Heterogeneous

100 % Chrysotile < 0.25%

Analyst:

Analysis Date: 1/27/2021 Date: 1/27/2021

Approved Signatory:

21-400-001.1516Project Number:
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Disclaimer 
 

The final report cannot be reproduced, except in full, without written authorization from SanAir. 
Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The 
accuracy of the results is dependent upon the client’s sampling procedure and information 
provided to the laboratory by the client. SanAir assumes no responsibility for the sampling 
procedure and will provide evaluation reports based solely on the sample and information 
provided by the client. This report may not be used by the client to claim product endorsement by 
NVLAP, AIHA or any other agency of the U.S. government; and may not be certified by every 
local, state and federal regulatory agencies. 
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Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 3 sample(s) were received on 
Tuesday, January 26, 2021 via Fax or Email request. The final report(s) is enclosed for the following sample(s): 43, 
44, 45. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 3 samples in Good condition. 

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Analyst: Moore, Brandi

Asbestos Bulk EPA PLM 400 Point Count
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

43 / 21003894-001 Brown
Non-Fibrous

Heterogeneous

99.75% Other 0.25% Actinolite

44 / 21003894-002 Brown
Non-Fibrous

Heterogeneous

100% Other < 0.25% Actinolite

45 / 21003894-003 Brown
Non-Fibrous

Heterogeneous

100% Other < 0.25% Actinolite

Analyst:

Analysis Date: 1/27/2021 Date: 1/27/2021

EPA 600/R-93/116, Section 2.4.5.2.2.: Milling. Samples are cryo-milled prior to analysis.

Approved Signatory:

21-400-001.1516Project Number:
P.O. Number:

Project Name: City Of Kenosha

Not Provided on COCCollected Date:

1/26/2021 9:40:00 AMReceived Date:

1/27/2021 12:21:21 PM

21003894
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

414-647-1530Phone:
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Disclaimer 
 

The final report cannot be reproduced, except in full, without written authorization from SanAir. 
Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The 
accuracy of the results is dependent upon the client’s sampling procedure and information 
provided to the laboratory by the client. SanAir assumes no responsibility for the sampling 
procedure and will provide evaluation reports based solely on the sample and information 
provided by the client. This report may not be used by the client to claim product endorsement by 
NVLAP, AIHA or any other agency of the U.S. government; and may not be certified by every 
local, state and federal regulatory agencies. 
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B. PAINT LABORATORY RESULTS 

 



Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 3 sample(s) were received on Monday, 
January 18, 2021 via FedEx. The final report(s) is enclosed for the following sample(s): P1, P2, P3. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Abisola Kasali
Metals Laboratory Director
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis on Test Family AA
- Disclaimers and Additional Information

Sample conditions:
- 3 samples in Good condition. 

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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1/25/2021 8:24:16 AM

21002320
SanAir ID Number

FINAL REPORT

KPH Environmental Corp.Name:
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414-647-1530Phone:
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Analyst: Ortega, David

Test Method: SW846/M3050B/7000B

Lead Paint Analysis
PAINT µg Pb Sample Size Calculated Sample Sample

Sample Description In Sample (grams) RL Results Results

21002320 - 1 P1 38 0.1001 99.9 382.3 0.038 %
Exterior µg/g (ppm) By Weight

21002320 - 2 P2 334 0.1155 86.6 2892 0.289 %
Basement µg/g (ppm) By Weight

21002320 - 3 P3 1548 0.109 91.7 14200 1.420 %
Stair Basement µg/g (ppm) By Weight

Method Reporting Limit <10 µg/0.1 g paint

Signature:

Date: 1/19/2021 Date: 1/19/2021

Sample P3 matrix spike failed

Reviewed:
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Revision Date 10/20/2020     

 

Disclaimer 

 

  SanAir Technologies Laboratory, Inc. participates in the Environmental Lead Accreditation Program (ELAP) 

administered by AIHA-LAP, LLC (Lab ID162952). Refer to our accreditation certificate or 

www.aihaaccreditedlabs.org for an up to date list of the Fields of Testing for which we are accredited. SanAir also 

participates in the State of New York’s DOH-ELAP (Lab Id 11983), and has met the EPA's NLLAP program 

standards. This report does not constitute endorsement by AIHA-LAP, LLC and/or any other U.S. governmental 

agencies; and may not be accredited by every local, state or federal regulatory agency. 

 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-of-custody (COC).  

Neither results nor reports will be discussed with or released to any third party without our client’s written 

permission. Final reports cannot be reproduced, except in full, without written authorization from SanAir 

Technologies Laboratory, Inc. The information provided in this report applies only to the samples submitted and is 

relevant only for the date, time, and location of sampling.  SanAir is not responsible for sample collection or 

interpretation made by others. SanAir assumes no responsibility for information provided by the client on the COC 

such as project number, project name, collection dates, po number, special instructions, samples collected by, sample 

numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or area, and start stop 

times that may affect the validity of the results in this report.  SanAir Technologies Laboratory, Inc only assures the 

precision and accuracy of the data it generates and assumes no responsibility for errors or biasing that occur during 

collection prior to SanAir’s receipt of the sample(s). SanAir’s Method Detection Limits (MDL) and Reporting Limits 

(RL) have been derived using various materials meeting each accrediting agencies’ standards. All quality control 

results are acceptable unless otherwise noted. Results are not corrected for blanks.  For Lead Exposure Limits in 

Paint, refer to HUD Guidelines for the Evaluation and Control of Lead-Based Paint Hazards and State and Federal 

Regulations, where applicable. 
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C.  FLOOR PLANS
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D. KPH CERTIFICATION 
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• Worker training.  See the OSHA Lead in Construction booklet (OSHA 3142-093 2003) for guidance and https://www.osha.gov/SLTC/lead/index.html for regulatory requirements.  According to WDNR Concrete Recycling and Disposal Fact Sheet, building materials from remodeling or demolition debris that contain lead based paint are considered a solid waste.  They may not be recycled unless an exemption is obtained from the WDNR (DNR Form 4400-274).
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