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THE CITY OF KENOSHA, WISCONSIN 
REQUEST FOR PROPOSAL TO RAZE STRUCTURE(S)  

AND RESTORE LOT(S) WITH INSTRUCTIONS TO PROPOSERS 
 

PROPOSAL NO.   12-18  
 

 ISSUED:  May 3, 2018  
     
 
 The City of Kenosha, Wisconsin, will receive proposals for the razing of the structure(s) and the 
restoration of the lot(s) described below in accordance with this Request for Proposal with Instructions to 
Proposers and the enclosed Detailed Description of Work to be Performed, the General Specifications and 
Conditions, and the Contract. 

DEADLINE FOR RECEIPT OF PROPOSAL.  May 24, 2018 @ 2:30 P.M.  

PROPOSAL OPENING.  May 24, 2018 @ 2:30 P.M. 
        

CITY OFFICE WHERE FILED. Department of Finance, Municipal Building, Room 208,  
625 - 52nd Street, Kenosha, Wisconsin 53140. 

 
FORM OF PROPOSAL. Proposals must be submitted sealed, on City forms, legible and fully 

complete in all respects, showing the date and time of the proposal opening on the outside of the sealed 
proposal. The City reserves the right to reject any proposal which the City deems incomplete. 

 
FOR MORE INFORMATION. Contact Zohrab Khaligian, Community Development Specialist, 

Community Development and Inspections, 625 52nd Street, Room 308, Kenosha, Wisconsin 53140, (262) 
653-4030, zkhaligian@kenosha.org 

 
ASBESTOS AND UNIVERSAL WASTE. Category I, Category II, Regulated Asbestos 

Containing Material (RACM) as defined in 40 C.F.R. 61.141, and Universal Waste was either not present 
in the structure(s), or if present, has been removed from the structure(s) by a contractor certified by the 
Wisconsin Department of Health Services. 

   
STRUCTURE(S) TO BE RAZED AND LOT(S) TO BE RESTORED. 
 

Address: 1320 52nd Street 
Parcel No: 12-223-31-276-020 
Description  One story, metal storage building constructed in 1972 with approximately 2,000   
  square feet  
 

CONTRACT REQUIRED. The Proposer selected to perform the Work will be required to 
execute a Contract and related documents on City forms as a condition of performing the Work. All Work 

mailto:zkhaligian@kenosha.org
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is to be performed in accordance with the Contract. A copy of the specimen Contract is enclosed. 
 INSPECTION AND REVIEW OF SITE AND CITY DATA.  Each Proposer has an obligation 
to examine the site(s) upon which the Work will be performed to assess conditions and to review any City 
furnished data. 
 
 The City will open the structure(s) and lot(s) on May 10, 2018 at 9:45 A.M. to give Proposers an 
opportunity to inspect the structure(s) and to ask staff questions. Each Proposer will be required to 
provide their own lighting and ladders for their inspections. 
 
 Inspections will commence at 1320 52nd Street.    
 
 The City will not accept a Proposal from any Proposer who has not signed in indicating that the 
Proposer has inspected the structure(s) and lot(s), or has not made other inspection arrangements with City 
staff. 
 
  LISTING OF SUBCONTRACTORS, MAJOR MATERIAL SUPPLIERS (OVER $5,000.00),  
AND DISPOSAL SITES. Proposals shall include on the attached City form a complete list of all 
subcontractors and major material suppliers which are suppliers furnishing over $5,000.00 in materials. 
The class of Work to be performed by each subcontractor and major material supplier shall also be provided. 
The completed list shall also include the disposal sites to be used and where Federal or State law requires 
certain regulated materials to be disposed of in a Federal or State licensed or permitted disposal site, then 
such disposal sites shall be used and their License/Permit Number included. The list must be approved by 
the City and cannot be altered after submission without the written consent of the City. The City reserves 
the right to reject any Proposal which does not comply with this Paragraph or if in the City's determination 
any listed subcontractor or major material supplier is deemed not appropriately qualified.   

 
ENVIRONMENTAL MATTERS. Where the Work requires environmental process, abatement, 

remediation or disposal in a Federal or State licensed or permitted disposal site, the Proposer may propose 
alternate methods of doing the Work with the cost of each alternative separately noted. 

 
AWARD OF CONTRACT. The City will enter into a Contract with the Proposer deemed most 

qualified. In making this determination, the City will consider with respect to each Proposer: general 
qualifications, special expertise, time in which the Work can be performed, financial ability to perform the 
Work, environmental experience and responsibility (where applicable), work record and history, and 
experience in projects of a similar magnitude. 

 
The City reserves the right to reject unqualified or nonconforming Proposals, to reject all Proposals 

and request new Proposals, to accept a Proposal for an individual structure and lot, any combination of 
structures and lots, or all structures and lots, to accept Proposal(s) if advantageous to the City, or to select 
the most qualified Proposal. This project is not a public construction contract under Wisconsin law and the 
City is not required to award the Contract to the lowest responsible Proposer. 
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COMMENCEMENT AND DILIGENT COMPLETION OF WORK. The Proposer selected to 
perform the Work will conduct the Work diligently until fully complete in accordance with the Contract. 
The time schedule for obtaining a Raze Permit and time of performance is stated in the General 
Specifications and Conditions. 

 
EXECUTION OF DOCUMENTS. Documents which are required to be executed by the 

Proposer shall be executed as follows: 
 

1. Corporations. By the President and one (1) other officer, preferably the Secretary. 
2. Limited Liability Companies. By a Member, if member managed or the Manager if 

manager managed. 
3. Partnerships. By each general partner, unless the partnership agreement provides 

otherwise. 
4. Sole Proprietors. By each named individual. 
 

Any exception to the above must be approved by the City Attorney who may require 
such documents as may be necessary to consider an exception. 

 
DOCUMENTS TO BE SUBMITTED. Proposers shall submit the following documents, on 

City forms, in the course of making a Proposal. 
 

1. Proposal. 
2. Affidavit of Organization and Authority and Careful Inspection of Site and Preparation 

of Proposal. 
3. List of Subcontractors and Major Material Suppliers (including disposal site with 

DNR Permit Number, if any). 
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PROPOSAL NO.  12-18 
 

 
PROPOSAL 

 
Finance: 
 
 A representative of this organization has inspected the structure(s) and lot(s) described below at the 
specified location(s), and hereby submits the following Proposal to Raze Structure(s) and to Restore Lot(s) 
at the following prices, to be firm for thirty (30) days from the date of this Proposal, subject to the Proposal 
being accepted within that time and a Contract entered into for that price. 
 
 
1320 52nd Street    12-223-31-276-020 
    Address          Tax Parcel No. 
 
$________________  ____________________________________________________________ 
       Dollar Amount          Written Dollar Amount 
 
 
    
$______________________ ____________________________________________________________ 
   TOTAL DOLLAR AMOUNT    TOTAL WRITTEN DOLLAR AMOUNT 
 
 
 
 The effective date of the Contract shall be the date of last execution.  The Work shall commence 
and deadlines for performance shall commence upon notification of execution of the Contract with 
directions to proceed from the City.  The Contractor shall furnish sufficient labor, material, equipment and 
supervision in order to complete the Work within the required time of performance. 
 
Respectfully submitted, 
 
 
Firm:            
 
Signature:           
 
Type/Print Name:          
 
Title:            
 
Date:      
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PROPOSAL NO.   12-18  
 
 
 

  DETAILED DESCRIPTION OF WORK TO BE PERFORMED 
 

 The following tasks which are hereafter referred to as the "Work" are to be performed in 
accordance with the Request for Proposal with Instructions to Proposers, the General Specifications and 
Conditions, and the Contract. 
 
1320 52nd Street 
  
1. Raze and remove all debris from the entire structure including floor, footings and foundation 
2. Remove concrete driveway approach on south side of parcel and replace with full head concrete curb 
 & gutter 
3. Remove and replace any sidewalk and curbing as marked by City 
4. Remove gravel driveway and rear concrete pad 
5. Remove stockade fence on west side of property after rough grading has been completed 
6. Remove all trees, shrubs, bushes and other foliage 
7. Grade and seed lot pursuant to the General Specifications and Conditions and the Erosion Control Plan 
8. Obtain necessary Federal, State and local permits 
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PROPOSAL NO.  12-18 
 
 

GENERAL SPECIFICATIONS AND CONDITIONS 

 
 EQUIPMENT AND MATERIAL STORAGE.  The use of any other parcel of land for the 
storing of equipment and materials is prohibited unless specifically permitted by the Director of Community 
Development and Inspections and the Director of Public Works or their designee. A public right-of-way may 
not be used for the storing of equipment and materials without the Contractor obtaining a Street 
Opening/Occupying Permit from the Department of Public Works. 
 
 PERMITS, APPROVALS AND TIME OF PERFORMANCE.  The Contractor shall obtain all 
required permits and approvals to perform the Work within fifteen (15) calendar days of notification of 
execution of the Contract with directions to proceed from the City.  The Work shall be completed within 
30 calendar days of notification of execution of the Contract with directions to proceed from the City.  The 
Work shall be diligently performed until complete in accordance with the Contract, time being of the 
essence with respect to the commencement and completion of the Work.  The Contractor shall furnish 
sufficient labor, material, equipment, and supervision to complete the Work within the required time of 
performance.  Time lost and any costs incurred by the Contractor due to the Contractor's lack of 
coordination with the City or the Contractor's subcontractors and major material suppliers shall not be 
grounds for a claim for additional compensation or an extension of time to complete the Work.   
 
 UTILITY SERVICES.  The Contractor shall be required to contact Diggers Hotline for utility 
locations prior to the commencement of any Work.  Prior to obtaining a Raze Permit, the Contractor shall 
disconnect and cap all sanitary sewer, storm sewer and water laterals in accordance with Chapter 32 of 
the Code of General Ordinances. The City shall disconnect gas and electrical power and remove power 
lines from the structure(s) to be razed. 
 
 FOUNDATION, FLOOR AND CONCRETE REMOVAL.  The foundation and floor shall 
be completely removed. All concrete and/or gravel on the premises except for City public sidewalks not 
marked shall be removed. The Contractor must contact the Department of Community Development and 
Inspections for an inspection of the excavation before backfilling begins on-site. 
 
 DRIVEWAY APPROACH REMOVAL AND SITE RESTORATION. The Contractor shall 
remove existing driveway approaches within the property limits. This Work shall also include disposing 
of the resulting materials, backfilling trenches and pits with appropriate backfill material, seeding and 
mulching, and site cleanup. The Contractor shall obtain all permits required for removing driveway 
approaches prior to beginning Work within the public right of-way. If any utilities or structures exist within 
the removal limits, the Contractor shall be responsible for contacting the City and other appropriate 
authorities promptly. 
 
 CURB AND GUTTER REMOVAL AND REPLACEMENT.  The Contractor shall remove the 
existing concrete curb and gutter driveway opening to an existing joint and shall replace said section with 
a "full-head" concrete curb and gutter. This Work shall be done in accordance with the current edition of 
the Wisconsin Department of Transportation Standard Specifications for Highway and Structure 
Construction.   
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 If an existing curb and gutter section is overlaid with asphaltic pavement, the Contractor shall 
reconstruct the curb and gutter section and resurface it with asphaltic pavement.  The Contractor shall saw-
cut the pavement and curb and gutter section in accordance with the Department of Public Works 
requirements.  This Work shall be inspected prior to pouring. 
 
 This Work shall also consist of saw-cutting, removing and replacing unsuitable foundation 
underlying the  curb and gutter section; providing, installing and compacting crushed aggregate base 
course; concrete masonry, expansion felt,  finishing, curing and protecting; cleaning, backfilling, restoring 
disturbed areas and disposal of excess material; tools, labor, material, equipment, and other incidentals 
necessary to complete the Work.  The Contractor shall obtain all permits required for removing and 
replacing curb and gutter prior to the beginning such Work within the public right-of-way. If any utilities 
or structures exist within the removal limits, the Contractor shall be responsible for contacting the City 
and other appropriate authorities promptly. 
 
 PUBLIC SIDEWALK REMOVAL AND REPLACEMENT.  The Contractor shall remove 
and replace any public sidewalk marked for removal by the City and any public sidewalk damaged by the 
Contractor in course of performing the Work. The replacement shall be done using 1-1/4" base aggregate. 
The Contractor shall be responsible for maintaining the integrity of the public sidewalk after the removal 
of the foundation walls. The Contractor shall obtain all required permits for the removal and replacement 
of any public sidewalk. If the public sidewalk is undermined during the raze process, the City of Kenosha's 
Department of Public Works shall, in its sole discretion, decide whether the sidewalk must be 
reconstructed and replaced. The Work shall consist of saw-cutting, removing and replacing unsuitable 
foundation underlying the public sidewalk; providing, installing, and compacting crushed aggregate base 
course; concrete masonry, expansion felt, finishing, curing and protecting; cleaning, backfilling, restoring 
disturbed areas and disposal of excess material; tools, labor, material, equipment and all other incidentals 
necessary to complete Work in accordance with the current edition of the Wisconsin Department of 
Transportation Standard Specifications for Highway and Structure Construction. 
 
 REMOVAL OF MATERIAL AND DEBRIS.  The Contractor shall remove all combustible 
material, shrubs, junk and debris from the site. 
 
 DAMAGE OR THEFT.  The City does not assume any responsibility to protect any structure 
or the contents thereof, including, but not limited to, salvageable furnishings, fixtures, or attachments of 
whatever kind or nature so as to permit salvage prior to the time of razing. The City shall not be liable to 
the Contractor for any loss, destruction, theft or removal of any property from the premises nor shall the 
Contractor be entitled to any allowance or other claim against the City should any of said acts occur. 
 
 FILL MATERIAL AND FINAL GRADING.  The Contractor shall use clean fill material 
with stones not exceeding one inch (1") in diameter and shall fill the lot to match the public sidewalk grade 
and adjacent lot line grade. A description and the original source of the fill material is required.  Soil 
testing will be necessary if the source of the fill material is not from a historically clean site or is from an 
unknown source.  The Contractor shall not assume that fill material will be available from the Department 
of Public Works or the Kenosha Water Utility. No price based upon these assumptions shall be provided 
and will cause rejection of the Proposal. The final grading plan shall be approved by the City's Erosion 
Control Inspector. 
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 EROSION CONTROL.  The Contractor shall be responsible for obtaining an Erosion Control 
Permit and for complying with the Land-Disturbing Erosion and Sediment Control Ordinance as set forth 
in Chapter XXXIII of the Code of General Ordinances for City of Kenosha. 
 
 TOP SOIL, SEEDING AND MULCHING.  Upon completion of the demolition, the 
Contractor shall fill the lot with four (4") to six (6") inches of top soil which shall be seeded with seed 
mixture 40 or other approved seed mixture and mulched with hay, straw, or other material approved by 
the City. Seeding and mulching shall be completed when conditions will allow as determined by the City. 
Top soil shall be clear of rocks, twigs, foreign materials and clumps that cannot be broken down in order 
to provide a uniformly textured soil. 
 
 DEMOLITION TECHNIQUES.  The Work shall be performed in accordance with accepted 
demolition techniques of the National Association of Demolition Contractors, incorporated herein by 
reference.  Water shall be used as a dust suppressant whenever practicable. 
 
 BLASTING PROHIBITED.  The Work will not be performed through blasting with 
explosives. 
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PROPOSAL NO.   12-18 
 

AFFIDAVIT OF ORGANIZATION AND AUTHORITY 
AND CAREFUL INSPECTION OF SITE AND 

PREPARATION OF PROPOSAL 
 
 
 

STATE OF WISCONSIN ) 
         :SS. 
COUNTY OF _________ ) 
 
                                                                            , being first duly sworn, on oath, deposes 
and says that the Proposer shown on the attached Proposal is organized as indicated below, and that all 
statements herein are made on behalf of the Proposer, and this deponent is authorized to make them. 
 

[Fill Out Applicable Paragraph] 
 

 CORPORATION.  The Proposer is a corporation incorporated and existing in good standing under 
the laws of the State of                                          , and its President is ______________________________                                               
and its Secretary is __________________________________. 
 
 The President is authorized to sign contracts and proposals for the Corporation by action of its 
Board of Directors taken on __________________________________, a certified copy of which is 
attached hereto.  [Strike out this last sentence, if applicable]. 
 
 LIMITED LIABILITY COMPANY.  The Proposer is a limited liability company organized and 
existing in good standing under the laws of the State of ___________________.  Pursuant to its Articles 
of Organization, the Proposer may be bound by action of its Manager/Members [strike one]. 
 
 PARTNERSHIP.  The Proposer is a partnership consisting of ____________________________ 
____________________________________________________________________________________,  
General Partners, doing business under the name of __________________________________________ 
____________________________________________________________________________________.                                                                                    
 
 SOLE PROPRIETOR.  The Proposer is an individual and, if operating under a trade name, such 
trade name is as follows:________________________________________________________________.                                                                                                                   
 
 NAME AND ADDRESS.  The name and business address of the Proposer is as follows: 
 ___________________________________        
        
        
 Telephone Number:     
 E-Mail Address:     
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 STATUTORY SWORN STATEMENT. ____________________________________________,                                                                       
also deposes and states that he/she has examined the Request for Proposal with Instructions to Proposers, 
the Detailed Description of Work to be Performed, the General Specifications and Conditions, and any 
City furnished data, has investigated the site and the site conditions, and has carefully prepared the 
Proposal from the Request for Proposal with Instructions to Proposers, the Detailed Description of Work 
to be Performed, the General Specifications and Conditions, and any City furnished data, and checked the 
same in detail before submitting this Proposal.  The undersigned also deposes and states that the 
statements contained in this Affidavit are true and correct.    
 
 
    Signed:      

    Typed Name:      

    Title:       

    Date:       

 

 
STATE OF                       ) 
                       :SS. 
COUNTY OF                           ) 
 
Subscribed and sworn to before me this   
day of                                     , 20 . 
 
      
Signature 
         
Print Name 
 
Notary Public,                                County,    
My Commission expires/is:  
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PROPOSAL NO.   12-18 
 

LIST OF SUBCONTRACTORS 
AND MAJOR MATERIAL SUPPLIERS 

 
 

NAME AND ADDRESS:   CLASS OF WORK TO BE PERFORMED: 
 
               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

 

NOTE: 1. Asbestos and Universal Waste removal and disposal subcontractors, the disposal  
  sites, and the Federal/State License/Permit Number of the disposal sites must be  
  listed above. 
 
 2. The above list cannot be altered after submission without the written consent of the 
  City. 



12-18 7_Raze Contract 1 
 

CONTRACT TO RAZE STRUCTURE(S) AND RESTORE LOT(S) 
 

PROJECT NO.   
 

Between 
 

THE CITY OF KENOSHA, WISCONSIN 
A Wisconsin Municipal Corporation 

 
And 

 
          

  
         

  
 
This Contract to Raze Structure(s) and Restore Lot(s) ("Contract") effective as of the last 

date of execution is entered into between the City of Kenosha, Wisconsin, a Wisconsin 
municipal corporation, duly organized and existing under the laws of the State of Wisconsin, 
with offices located at 625 52nd Street, Kenosha, Wisconsin 53140 ("City") and    
                     ,                                                     , with 
offices located at                                           ("Contractor"), 
collectively referred to as the Parties.  

W I T N E S S E T H: 
 

Whereas, the Contractor has submitted a written Proposal to the City to raze specific 
structure(s) and restore lots according to the Request for Proposal with Instructions to Proposers, 
the Detailed Description of Work to be Performed, and the General Specifications and Conditions 
contained in the Request for Proposal, and the City has accepted the Contractor's Proposal, subject 
to the Contractor entering into and abiding by the terms and conditions of this Contract.  

 
Now, Therefore, in consideration of the mutual undertakings, promises, agreements, 

understandings and undertakings hereinafter set forth, and good and valuable consideration, the 
sufficiency of which is hereby acknowledged, the City and the Contractor agree as follows: 

1. Definitions. 
  a. City shall mean the City of Kenosha, Wisconsin. 

 b. Contract shall mean this executed Contract and shall include the following 
   documents: 

• Request for Proposal with Instructions to Proposers 
• Detailed Description of Work to be Performed 
• General Specifications and Conditions 
• Proposal 
• Affidavit of Organization and Authority and Careful Inspection of Site 

and Preparation of Proposal 
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• Performance and Payment Bond 
• Permit to Raze 
• List of Subcontractors and Major Material Suppliers 
• Certificates of Insurance 
• State Notifications and Approvals 
• Determinations of City Representative in Charge of Project 
• Affidavit Respecting Construction Lien Waivers/Releases 
• Change Orders 
• Contract notices and such other documents as are referenced herein. 

 Any of the foregoing documents which are not physically attached to this Contract 
 are on file in the Finance Department and are incorporated into this Contract by 
 reference. 
  c. Contractor shall mean the party who proposed to do the Work herein  

   described and whose Proposal was accepted by the City.  Contractor shall  
   also mean any approved subcontractors and major material suppliers. 

  d. Director shall mean the City's Director of Community Development and  
   Inspections, or his or her designee. 

  e. Overpayment shall mean any money the Contractor received which the  
   Contractor was not entitled to receive under this Contract, including, but not 
   limited to, excess payment made in error and payment for defective and/or 
   rejected Work which was redone or replaced and accepted by the City. 

  f. Work shall mean any contractual endeavor undertaken by the Contractor  
   and/or  any of  the Contractor's approved subcontractors and major   
   material suppliers to accomplish the razing of the specified structures and  
   the restoration of the specified lots, all in accordance with the Request for  
   Proposal with Instructions to Proposers, the Detailed Description of Work  
   to be Performed, and the General Specifications and Conditions contained  
   in the Request for Proposal.  
 
2. Work To Be Performed By Contractor And Price/Cost.   
 The Contractor, for the sum of                                                                               ,   
  ($                           ), will perform and complete, or will cause to be performed and 

 completed, all the Work defined in this Contract, in a good and workmanlike 
 manner, and it will do so in accordance with and subject to the provisions of this 
 Contract for: 

 
 
 Address:  1320 52nd Street   
 Tax Parcel No:  12-223-31-276-020   

  Description:  One story, metal storage building constructed in 1972 with  
     approximately 2,000 square feet.  
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  The Work shall be performed in accordance with the Request for Proposal with 
 Instructions to Proposers, the Detailed Description of Work to be Performed, and 
 the General Specifications and Conditions contained in the Request for Proposal. In 
 the event of a conflict between this Contract, the Detailed Description of Work to 
 be Performed, and the General Specifications and Conditions, the Detailed 
 Description of Work to be Performed and the General Specifications and Conditions 
 shall control and supersede any inconsistent Contract provision. 
 
 3. Commencement And Diligent Prosecution Of Work. 
 

  The Contractor will prosecute the Work diligently until fully complete in 
accordance with this Contract. The Contractor shall obtain required permits and 
commence with the Work no later than fifteen (15) calendar days of notification of 
execution of the Contract with directions to proceed from the City.  The Work is to 
be completed within thirty (30) days of notification of execution of the Contract 
with directions to proceed from the City.  In the event of a dispute respecting 
quantity or quality of the Work, the Contractor shall not refuse to perform the Work 
and shall not delay the performance of the Work pending the resolution of said 
dispute. Arbitration is not herein provided for and unresolved disputes may be 
settled through the Courts. The Contractor has the duty of requesting an extension 
of time to complete the Work from the Director, in writing, prior to the time for 
Contract completion, where the progress of the Work was delayed such that the 
Work will not be completed on time, and the Contractor was not responsible for 
such delay. Should the Director grant an extension, the Contractor will not be liable 
for liquidated damages arising out of the delay.  Should the Director determine that 
the Work will not be completed on schedule through normal methods and where no 
request for a time extension has been requested, or if requested, such request was 
not justified, the Director shall provide the Contractor with written notice requiring 
the Contractor to take such extraordinary measures as may be required to complete 
the Work on time, or as close to on time as possible. The failure of the Contractor 
to take such extraordinary measures shall be grounds for the City to suspend the 
Work by the Contractor and take such other measures as will assure completion of 
the Work within the Contract time, or if that is impossible, within a reasonable time. 
However, nothing herein contained shall prevent the Director from stopping the 
Contractor from proceeding with the Work beyond the time set for the completion 
date where the completion date was not extended. 

 
 4. Contract Term.  

 The term of this Contract shall be from the last date of execution until each of the 
following: 

 a. Respecting Work, until completion and acceptance. 
 b. Respecting Warranty, until expiration of warranty term. 
 c. Respecting Indemnity and Hold Harmless Agreement and Liability Insurance,     

until claims filed, if any, are resolved, or expiration of any applicable statute of 
limitations where no claims have been filed. 
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 5. Termination For Cause. 
 In the event either Party should fail to fulfill in a timely manner its obligations under 

this Contract, the non-breaching Party shall thereupon have the right to terminate 
this Contract by giving a ten (10) day written notice to the breaching Party of such 
breach and specifying the date of the termination if the breaching Party has not 
timely rectified and remedied the purported breach to the satisfaction of the Party 
that gave notice of the breach. The Contractor shall perform no new or additional 
Work upon receipt of a notice of termination without the advance, written 
permission of the Director, except as necessary to cure the default, but not beyond 
the specified date of termination. 

 
 6. Performance And Payment Bond/Assurance.  

 The Contractor shall prior to approval of the Contract obtain a Performance and 
Payment Bond or other assurance required by the City, in a form approved by the 
City, in the sum of the accepted Proposal. The Contractor understands that the City 
may file a claim against the bond or assurance should any of the provisions of this 
Contract not be faithfully and timely performed by the Contractor. 

 
 7. Director Decision Final.  
 

 Should any dispute arise at any time between the Contractor and the City as to the 
true meaning or requirements of this Contract, the manner of execution of the Work, 
the quality of the Work executed, the quality or quantity of materials used, or the 
timely completion of the Work, the decision of the Director shall be final and 
conclusive until and unless set aside by a Court of law. The Contractor agrees that 
should any decision of the Director be challenged in Court, the Court may only set 
aside a decision of the Director if it is wholly arbitrary and capricious and/or made 
in complete disregard of disputed facts. 

 
8. Methods, Labor, Equipment, Materials And Supplies.  
 The Contractor shall select such methods and equipment for the performance of all 

operations connected with the Work as will assure professional quality of the Work 
and a rate of progress which will assure the timely completion of the Work. The 
Contractor is responsible for furnishing all labor, equipment, material and supplies 
required to perform the Work. 

 
9. Suspension Of Work By The City. 
 The Director shall have the authority to suspend the Work where the Director 

believes that the Contractor is not performing the Work in accordance with this 
Contract. The Contractor shall have no right to additional compensation for delay 
or a right to an extension of time to complete the Work where the Work is 
suspended by the Director. 
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10.  Injunctions.  
 
 Should a preliminary or temporary injunction suspend the Work for a period of 

time, the deadline for completion of the Work shall be extended by such time as the 
preliminary or temporary injunction was in effect. In the event a permanent 
injunction or Court order or judgment prohibits the Work, this Contract shall be 
null and void as of the date such injunction, Court order or judgment becomes final, 
although the Contractor shall be entitled to reasonable compensation for the Work 
performed to that date. In the event a permanent injunction, Court order or judgment 
reduces the scope of the Work, this Contract shall be deemed modified in 
accordance therewith and compensation of the Contractor shall be proportionately 
reduced to reflect the decrease in the scope of the Work. 
 

11. Change Orders For Additional Work, Adjustment In Price. 
 

 The Contractor does not have the discretion to refuse to comply with a Change 
Order to increase the scope of the Work identified in the City's Request for Proposal 
with Instructions to Proposers. Increases in the scope of the Work shall result in a 
determination of the Contractor's additional compensation based upon good faith 
negotiation, with the Contract as a guideline. Change Orders must be approved by 
the City and the Contractor, and upon approval and execution shall be considered 
a Contract amendment to be kept on file in City Department of Finance and 
incorporated into this Contract by reference. Should the Contractor refuse to sign a 
Change Order under circumstances where there is no discretion to do so, the 
Change Order will be in full force and effect without the Contractor's signature, 
provided the Director attaches thereto a written report so indicating. 

 
12. Claims And Deadlines For Additional Compensation.  

 
 Any claim by the Contractor for additional compensation arising out of 

circumstances not covered by this Contract shall be submitted, in written form, to 
the Director within fourteen (14) calendar days of the event giving rise to or 
forming the basis for such claim, or be deemed forever waived. When the claim for 
additional compensation involves the Work which will be covered and unavailable 
for inspection within said fourteen (14) day period of time, the Contractor shall 
promptly provide the Director with informal notice and an opportunity for 
inspection although a formal claim need not be filed earlier than as above provided. 
The Contractor further has a duty to, from time to time, notify the Director of any 
facts or events which may lead to a claim for additional compensation as soon as 
the Contractor is aware of such facts or events. 

 
13. Waiver Of Rights.  
 
 No failure to exercise, or delay in exercising, any right, power or remedy hereunder 

on the part of either Party shall operate as a waiver thereof, nor shall any single or 
partial exercise of any other right, power or remedy preclude any other further 
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exercise thereof or the exercise of any other right, power or remedy. No express 
waiver shall affect any event of default other than the event of default specified in 
such waiver, and any such waiver, to be effective, must be in writing and shall be 
operative only for the time and to the extent expressly provided therein. A waiver 
of any covenant, term or condition contained herein shall not be construed as a 
waiver of any subsequent breach of the same covenant, term or condition. 

 
14. Subcontractors, Major Material Suppliers, And Disposal Sites. 
 
 The Contractor will only use subcontractors, major material suppliers and disposal 

sites which are listed in this Contract. Major material suppliers shall be those 
providing over $5,000.00 in materials. Any changes in said list must be approved 
by the City. The Contractor is responsible for the Work of subcontractors and/or 
suppliers and for delays in the Work occasioned thereby. The Contractor has a duty 
to remove and replace subcontractors and/or suppliers whose involvement in the 
Work will result in a breach of this Contract. Furthermore, should the Director 
determine the involvement of the  subcontractors and/or suppliers in the Work will 
result in a breach of the Contract, the Director shall have the right, in writing, to 
compel the Contractor to remove and replace said subcontractors and/or suppliers. 
Should the Contractor fail to comply with the requirements of providing notice or 
removing and replacing subcontractors and/or suppliers, the City shall have the 
option to declare the Contractor in breach and exercise the City's rights pursuant to 
Section 30 of this Contract. 

 
15. Control And Protection Of Work Site. 
 
 The Contractor shall be responsible for the control and protection of the Work site 

from commencement of the Work until the Work is completed. The Contractor shall 
keep the site secure and inaccessible to the public. 
 

16. Salvage Rights. 
 
 The Contractor shall have all salvage rights by virtue of this Contract. 
 
17. City Cooperation. 
 
 City will reasonably cooperate with the Contractor to facilitate the Contractor's 

performance of the Work. The Contractor will provide reasonable notice to the City 
when the assistance thereof is requested. However, the City has no obligation to 
supervise or perform any part of the Work. 

 
18. Governmental Permits And Approvals. 
 
 The Contractor is fully responsible, at the Contractor's cost and expense, to obtain 

such permits and approvals as may be required from any governmental body, 
including the City, as a precondition to the performance of the Work, including, but 
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not limited to, raze permit, erosion control permit, and permits to temporarily 
obstruct streets.   
 

19. Law, Rules And Regulations. 
 
 The Contractor shall comply with all Federal, State and local laws, rules, regulations 

and codes applicable to the performance of this Contract and the Work including, 
but not limited to, any requirements imposed by the Wisconsin Department of 
Natural Resources. 

 
20. Contractor's Employees And On-Site Representatives. 
 
 Although the Contractor performs the Work as an independent contractor, the 

Director shall have the right to request the Contractor to remove and replace any of 
the Contractor's employees involved in the Work when said employee does not 
furnish quality workmanship or is uncooperative with or disrespectful to any City 
personnel associated with the Work. The Contractor shall comply with any 
reasonable request. The Contractor, at all times the Work is being performed, shall 
assign an employee or agent on the Work site to be the person to whom the Director 
may furnish instructions or orders, or make inquiries of at all times when the Work 
is being performed. The name of such employee or agent shall be submitted to the 
Director, in writing, upon commencement of the Work. 

 
21. Water Use.  
 
 The Contractor has the obligation to make arrangements with the Kenosha Water 

Utility for the use of water and may not use any Kenosha Water Utility hydrants or 
other water source without making arrangements in advance. The Contractor, where 
water is required, will be required to obtain a Hydrant Permit and meter from the 
Kenosha Water Utility, 4401 Green Bay Road. Any deposit and fee shall be paid by 
the Contractor. 

 
22. Sanitation And Health. 
 
 The Contractor has the obligation of arranging for drinking water and sanitary 

conveniences for employees, subcontractors, suppliers, and agents thereof and for 
taking such Work site precautions as will deter the spread of infectious diseases. 
The Contractor shall not use materials in such manner as to pose a health hazard. 
The Contractor shall obey all lawful orders received from a County Health 
Department Sanitarian, or from any duly authorized employee of any Federal or 
State agency having jurisdiction over employee, public health, safety or welfare. 

 
23. Inspection. 
 
 The City has the right, at its cost and expense, to assign or retain inspectors to 

determine that the Work is in conformance with the Contract. However, only the 
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Director can reject the Work. The use of inspectors by the City shall not relieve the 
Contractor of the duty of making its own inspections and of itself rejecting improper 
or defective Work by its employees, subcontractors, suppliers and agents. The 
failure of a City inspector to notice or reject improper or defective Work shall not 
waive any rights of the Director to have the Contractor take corrective action at the 
Contractor's cost and expense to remedy such deficiencies or defects when 
discovered. The use of inspectors by the City shall not relieve the Contractor of its 
duty to maintain a safe workplace. 

 
24. Workmanship. 
 
 Demolition Work shall be performed in accordance with accepted demolition 

techniques of the National Association of Demolition Contractors.  Equipment and 
procedures used must be suitable to and compatible with the nature of the Work, 
the Work site, and the prevailing year round weather conditions which affect the 
Work and the Work site.  

 
25.  Utilities. 
 
 The Contractor has the obligation of obtaining utility locations, clearances, hookups 

or cutoffs directly from the relevant utility at the Contractor's cost and expense. The 
City shall disconnect gas and electrical power and remove power lines from the 
structure(s) being razed. 

 
26.  Cleanup. 
 
 The Contractor shall at all times keep the site and off-site areas related to the Work, 

including all right-of-ways, streets, highways, alleys and private or public property 
adjacent to the Work site, in a clean and sanitary condition, free from any rubbish, 
debris, surplus or waste materials that have accumulated as a result of the Work. 
Within ten (10) days after the completion of the Work, the Contractor shall remove 
all surplus materials, tools, equipment or plants, leaving the Work site and off-site 
areas related to the Work, unobstructed, clean and sanitary, ready for their intended 
use and in as safe a condition as their nature will reasonably permit. Should the 
Contractor neglect any such duty, the Director may cause any such Work to be 
performed at the Contractor's cost and expense. 

 
27.  Foundations And Excavations.  
 
 The Contractor assumes all risks and costs and expenses associated with 

foundations and excavations, whether actual or, where in the City's opinion, there 
exists potential of (1) collapse; (2) damage to abutting public or private property; 
or (3) problems associated with subsurface conditions, surface waters, ice or snow. 
An inspection by the City shall be performed prior to back filling any excavation. 
The Contractor shall coordinate with the Department of Community Development 
and Inspections to have the inspection performed. Should said inspection, in the 
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City's opinion, indicate any potential of (1) collapse; (2) damage to abutting public 
or private property; or (3) problems associated with subsurface conditions, surface 
waters, ice or snow, the Contractor shall undertake any action requested by the City 
to address said potential. 

 
28.  Payment Of Employees, Subcontractors And Suppliers. 
 
 The Contractor shall promptly pay all employees, subcontractors and suppliers for 

all the Work, labor, services, supplies or materials which they may directly or 
indirectly furnish in the fulfillment of this Contract and the Contractor shall secure, 
as soon as possible, a waiver of liens or the release of any and all liens which may 
attach as a result of the Work. The Contractor, as a condition of payment, shall 
execute and file an Affidavit Respecting Construction Lien Waivers/Releases with 
the City Director of Finance. 

 
29.  Liquidated Damages For Delays In Contract Completion. 
 
 In the event that the Contractor fails to complete the Work within the time the Work 

is requested to be completed or any extension of time for completion of the Work 
granted by the Director, the Contractor shall pay to the City for such delay the sum 
of Two Hundred ($200.00) Dollars per day, for each and every day's delay in 
completing the Work. This sum shall be considered and treated not as a penalty, but 
as fixed, agreed and liquidated damages due the City from the Contractor. 

 
30. Rights Of City Upon Contractor Default. 
 
 The Contractor recognizes the right of the City to suspend the Work, to order the 

revision of nonconforming Work, to re-let all or part of the Work or to itself perform 
such Work as may be required to ensure the timely completion of the Work or to 
replace improper or defective Work, as determined necessary by the Director. 
However, none of the above shall relieve the Contractor of its obligations under this 
Contract. 

 
31. Overpayments And Setoffs Unrelated To Contract. 
 
 The Contractor will promptly, upon receipt of written demand from the Director, 

refund any overpayments received. Should the Contractor not comply with said 
demand within thirty (30) days of receipt of the written demand, the Contractor 
shall pay the City interest for said amount at the rate of one (1%) percent per month 
on the unpaid balance, until paid in full. Should the Contractor owe the City any 
money which is lawfully due and payable on any account receivable or on any 
personal property tax, forfeiture or fee, whether or not related to the Work under 
this Contract, the Contractor authorizes the City to deduct said amount from any 
payment due the Contractor hereunder. 
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32.  Safety Precautions. 
 
 The Contractor, during the performance of the Work, shall assume control of the 

Work site and put up and properly maintain, at the Contractor's cost and expense, 
adequate barriers, warning signs, lights and such other devices and take such 
measures as will make the Work site as safe as the nature of the premises will 
reasonably permit to protect frequenters as well as persons using abutting private or 
public property, from any and all dangers associated with the Work, during both 
day and night hours. The Director may order the Contractor, by a time or date 
certain, to take designated safety measures and the failure of the Contractor to 
promptly obey said order shall result in a penalty of One Hundred ($100.00) Dollars 
per day for each day said order is not complied with. The Contractor shall be fully 
responsible for making the Work site as safe as its nature will reasonably permit 
and may not rely upon any inspections, instructions or orders of the Director or the 
City inspectors or lack thereof, in this regard. The Contractor has an obligation to 
check warning and safety devices on a daily basis. In the event of termination of 
this Contract prior to completion of the Work, the Contractor shall continue to be 
responsible for maintaining the safety of the Work site until relieved of the 
obligation by the Director or until another contractor takes possession of the Work 
site. 

 
33. Payment – Acceptance Of Work. 
 
 Payment shall be made by the City upon completion of the Work and submission 

of invoice to the City's Director of Finance, within fifteen (15) days after the 
Director executed a document accepting the Work as being performed in 
accordance with this Contract, subject to the following: 

 
 Payment will not be made for so long as any order made to the Contractor by the 

Director seeking compliance with this Contract is not complied with. Payment will 
be reduced by the amount of any claim which the City may have against the 
Contractor for (i) improper, defective or rejected Work, (ii) liquidated damages due 
to delay in the schedule of time for the Work completion, (iii) failing to take safety 
precaution, (iv) the amount of set-offs authorized by this Contract, or (v) any other 
primary liability of the Contractor for which the City could be secondarily liable, 
which secondary liability was not assumed by the City under this Contract. The 
Work shall not be accepted by the Director until all employees, subcontractors and 
suppliers have been fully paid for all labor, services, supplies or materials provided 
thereby, and lien waivers or releases have been obtained and filed with the City's 
Department of Community Development and Inspections. 

 
34. Independent Contractors, Worker's And Unemployment Compensation. 
 
 The Contractor acknowledges that it is an independent contractor and that its 

employees and agents are not the employees of the City for purposes of Worker's 
and Unemployment Compensation or any other purpose. The Contractor shall be 
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responsible for Worker's and Unemployment Compensation with respect to its 
employees. 

 
35. Prohibitions As To Assignment, Subcontracting And Joint Ventures. 
 
 The Contractor may not assign this Contract, enter into a joint enterprise or 

subcontract any Work without the express written approval of the Director and the 
City is not liable for any costs and expenses arising therefrom. Listed 
subcontractors, major material suppliers, and disposal sites are excepted from this 
prohibition. An unlawful assignment, joint enterprise or subcontract shall render 
this Contract voidable by the Director as of the date thereof, and the City will not 
be obligated to pay to the Contractor any money for any of the Work performed by 
an unauthorized party. However, if this Contract is voided, the Contractor will 
continue to be responsible for maintaining the safety of the Work site until relieved 
of this obligation by the Director or until another Contractor takes possession of the 
Work site. The Contractor will be responsible for any cost, loss, expense or 
damages, including actual attorneys fees, the City may incur in enforcing this 
provision. 

 
36.  Indemnification And Hold Harmless. 
 
 The Contractor agrees that it will, at all times relevant to this Contract, defend, 

indemnify and hold harmless, the City, its officers, agents, employees and 
representatives, from and against any and all liability, loss, injury, charges, 
damages, claims, judgments, costs, expenses or attorneys fees, which they may 
hereafter sustain, incur or be required to pay as a result of any action taken or not 
taken by the City or its officers, agents, employees or representatives to supervise 
or oversee the adequacy of safety precautions taken by the Contractor or as a result 
of the willful or negligent act or omission of the Contractor and its subcontractors, 
suppliers, assigns, employees, officers, agents or representatives, resulting in any 
person or party suffering or sustaining personal injury, death or property loss or 
damage, or a violation of any other right protected by law. 

 
37. Insurance. 

 
 The Contractor and subcontractors shall procure and maintain during the Contract 

term the minimum insurance coverages listed below, issued by a company licensed 
to do business in the State of Wisconsin, having a minimum AM Best Financial 
Strength Rating of "A" or better.  The minimum insurance coverages listed below 
shall be verified by a Certificate of Insurance issued to the City of Kenosha as 
Certificate Holder and shall provide that should any of the described policies be 
canceled for any reason or any material changes are made, the issuing insurer will 
mail thirty (30) days written notice to the City before any cancellation or material 
change takes effect.  The City shall be named as an additional insured with respect 
to the coverages required by Sections 37(a), 37(b), 37(c) and 37(e) listed below and 
the City shall be provided with the endorsements certifying that the City is an 
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additional insured with respect to said policies. The coverages required by Sections 
37(a), 37(b), 37(c) and 37(e) listed below shall be primary and any insurance, self-
insurance or other coverage maintained by the City shall not contribute to it. The 
Contractor shall provide the City with a primary insurance endorsement certifying 
that the insurance coverages listed below are provided on a primary and 
noncontributory basis. The Contractor shall also provide the City with a waiver of 
subrogation endorsement.  

 
 The following minimum insurance coverages must be in effect and continue in 

effect during the Contract term: 
 
 a) Commercial General Liability 
   $1,000,000.00 Each Occurrence 
   $2,000,000.00 Aggregate 
 
 b) Automobile Liability (owned, non-owned, leased) 
   $1,000,000.00 Combined Single Limit 
 
  c) Pollution Legal Liability 
   $2,000,000.00 Each Loss 
 
 d) Worker's Compensation: Statutory Limits 
   Employer's Liability 
   $100,000.00 Each Accident 
   $100,000.00 Disease, Each Employee 
   $500,000.00 Disease, Policy Limit 
 
 e) Umbrella Liability 
   $3,000,000.00.  The umbrella liability policy shall not contain any 
   exclusions or exceptions not identified in the Commercial General Liability, 

  Automobile Liability or Pollution Legal Liability policies.   
 
38. Cooperation. 
 
 The Contractor shall cooperate with representatives of any and all Local, Federal or 

State agencies having authority over the Work.  Further, although the Contractor 
has possession of the Work site, the Contractor shall permit City employees and 
representatives, and employees and representatives of any Federal or State agency 
to have reasonable access to the Work site at all times. 

 
39. Severability.  
 

  It is mutually agreed that in case any provision of this Contract is determined by a 
 Court of law to be unconstitutional, illegal or unenforceable, it is the intention of 
 the Parties that all other provisions of this Contract shall remain in full force and 
 effect. 
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40. Nondiscrimination. 
 

In the performance of the Work under this Contract, the Contractor agrees not to 
discriminate against any employee or applicant for employment contrary to any 
Federal, State or local law, rule or regulation, because of race, religion, marital 
status, age, creed, color, sex, handicap, national origin, or ancestry, sexual 
orientation, income level or source of income, arrest record or conviction record, 
less than honorable discharge, physical appearance, political beliefs or student 
status. The Work is to be performed in accordance with the Federal Americans With 
Disabilities Act. 
 

41. No Third Party Beneficiaries.  
 
 This Contract is intended to be solely for the benefit of the Parties hereto. No part 

of this Contract shall be construed to add, supplement, amend, abridge or repeal 
existing rights, benefits or privileges of any third party or parties, including, but not 
limited to, employees of either of the Parties. 

 
42.  Full Agreement – Modification.  
 
 This Contract shall be the full and complete agreement and understanding of the 

Parties and shall supersede all oral or written statements or documents inconsistent 
herewith. This Contract can only be modified, in writing, by the mutual agreement 
of the Parties hereto, said amendment to be attached hereto and incorporated herein.  

43. Notices.  
 
 Any notice required to be given to any Party to this Contract shall be in writing and 

delivered either by hand or certified mail, return receipt requested, to the addresses 
indicated below, or such address as the Parties indicate in writing. Notice shall be 
effective as of the date of delivery if by hand, or mailing if by certified mail. 

 
 If to Contractor:  
 
         
                
         
 Attention:       
 
 If to City: 
 
 Director of Community Development and Inspections 

Municipal Building, Room 308 
625-52nd Street 
Kenosha, Wisconsin 53140 
 
With a copy to:  
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Office of the City Attorney 
Municipal Building, Room 201 
625 52nd Street 
Kenosha, Wisconsin 53140 
 
 And 
 
Department of Finance 
Municipal Building, Room 208 
625 52nd Street 
Kenosha, Wisconsin 53140 
 

44.  Execution Authority. 
 
 Each of the undersigned hereby represents and warrants that: (a) such Party has all 

requisite power to execute this Contract: (b) the execution and delivery of this 
Contract by the undersigned, and the performance of its terms thereby have been 
duly and validly authorized and approved by all requisite action required by law; 
and (c) this Contract constitutes the valid and binding agreement of the undersigned, 
enforceable against each of them in accordance with the terms of this Contract. 

 
Signature pages follow 
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In Witness Whereof, the parties hereto have hereunto executed this Contract on the dates 
below given. 

 
 
 
       CITY OF KENOSHA, WISCONSIN 
       A Wisconsin Municipal Corporation 
 
 
 
        By:_________________________________ 
             JOHN M. ANTARAMIAN, Mayor 
 
       Date: _______________________________ 
 
       By:_________________________________ 
             DEBRA SALAS, City Clerk/Treasurer 
 
       Date:_______________________________ 
 
 

 
STATE OF WISCONSIN) 
         : SS. 
COUNTY OF KENOSHA) 
 
 Personally came before me this _____day of _________________, 2018, John M. 
Antaramian, Mayor, and Debra Salas, City Clerk/Treasurer of the City of Kenosha, Wisconsin, a 
Wisconsin municipal corporation, to me known to be such Mayor and City Clerk/Treasurer of said 
municipal corporation, and acknowledged to me that they executed the foregoing instrument as 
such officers as the Contract of said municipal corporation, by its authority. 
 
 
       ___________________________________ 
       Print Name:_________________________ 
       Notary Public, Kenosha County, WI. 
       My Commission expires/is:______________ 
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       BY:________________________________ 
                     
    
       Date: _______________________________ 
 
 
 
STATE OF WISCONSIN ) 
         : SS. 
COUNTY OF    ) 
 
 Personally came before me this_____ day of _______________ , 201  ,   
              , to me known to be such   
   of said   , and acknowledged to me that he/she executed the foregoing 
instrument as such    as the contract of said      , by its 
authority. 
 
 
        ___________________________________ 
       Print Name:__________________________ 
       Notary Public,                            County, WI. 
       My Commission expires/is:______________ 
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PROJECT NO.  12-18 
 

PERFORMANCE AND PAYMENT BOND 
 

$    
 
 

BY:  (Principal)       
 

To And For The Benefit Of 
The City of Kenosha, Wisconsin 

 
Know All Men By These Presents, that we, 
 
                                        

                    

         

         

as Principal, and ____________________________________________________________,  (Surety), 
are held and firmly bound unto the City of Kenosha,  Wisconsin, a municipal corporation as Obligee in 
the full and just sum of ________________________________________________________________,   
($____________), lawful money of the United States, to the payment of which sum, well and truly to be 
made, the Principal and Surety bind themselves and each of their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, the Principal has entered into a written Contract with the Obligee for the above 
project, which Contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
 NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully 
perform said Contract according to its terms, covenants and conditions and shall promptly pay all persons 
supplying labor or material to the Principal for use in the prosecution of the work under said Contract, 
then this obligation shall be void; otherwise it shall remain in full force and effect. 
 
 Subject to the named Obligee's priority, all persons who have supplied labor or material directly 
to the Principal for use in the prosecution of the work under said Contract shall have a direct right of action 
under this Bond. 
 
 The Surety's aggregate liability hereunder shall in no event exceed the amount set forth above. 
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 No claim, suit or action shall be brought hereunder after the expiration of one (1) year following 
the date of City acceptance of the work on said Contract, or one (1) year following expiration of any 
warranty or guaranty covering the work and materials set forth under said Contract, whichever is longer.  
If this limitation is made void by any law controlling the construction hereof, such limitation shall be 
deemed to be amended to equal the minimum period of limitation permitted by such law. 
 
 Signed and dated at Kenosha, Wisconsin, this   day of     ,           . 
 
       PRINCIPAL 
 
       By:       
Witness 
       Name:       
 
       Title:        
 
 
       SURETY 
 
       By:       
Witness 
       Name:       
 
       Title:       
 
 

PERFORMANCE AND PAYMENT BOND 
 

 Examined and approved as to form and execution this   day of               ,           . 
 
 
By:       
      City Attorney 
 
Print Name:      
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PROJECT NO.  12-18 
 
 

CHANGE ORDER 

 

Project Number:  12-18 

Account Number:      

Contractor:       

Date of Common Council Action:    

 
 
 CITY and CONTRACTOR agree that the above Contract is amended by (increasing) 
(decreasing) the amount of the Contract by $        from $     to $                . 
This amendment shall have the effect of (increasing) (decreasing) (not changing) the date of Project 
completion from     to    . 
 
 

This Change Order is approved by: 
 

CONTRACTOR     CITY OF KENOSHA, MAYOR 
 
By:       By:      

Print Name:      Print Name:     

Date:       Date:      
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PROJECT NO.  12-18 
 
 

AFFIDAVIT RESPECTING 
CONSTRUCTION LIEN WAIVERS/RELEASES 

 
 
 
 
STATE OF     ) 
     :SS 
COUNTY OF     ) 
 
       Project Number: 12-18 
 
       Contractor:      
 
 I,                                      , being duly sworn, state that: 
 

1.  I am an     (Officer, Manager, Member, Partner, Individual) of 
 the Contractor, who is authorized to make this Affidavit on behalf thereof. 
 

2.  The Contractor has recently completed the Work required under the terms of its 
 Contract for the above Project and makes this Affidavit to obtain final payment. 
 

3.  The following is a true, correct and complete listing of all subcontractors and major 
 material suppliers (as defined in the Contract) who performed services or furnished 
 material to the Contractor relative to the above Project. 
 

  NAME      ADDRESS 
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4. The Contractor has fully paid all subcontractors and material (whether major or minor) 
 suppliers the amounts they are due and owing under their respective contracts and 
 purchase orders and has obtained lien waivers or releases, which have been previously 
 filed or are being filed with this Affidavit. 

 
5. The Contractor has full and accurate records which clearly show the name and address of 
 every subcontractor and material supplier used in connection with the Work on the 
 Project, as well as the actual sums paid thereto.  These records will be kept at the 
 Contractor's principal place of business, as evidence of compliance set forth above, and 
 will be retained and made available for inspection for a period of at least three (3) years 
 following the completion of this Project and will not be removed from the Contractor's 
 principal place of business without prior notification to the City Clerk of the City of 
 Kenosha. 

 
       By:       

       Print Name:      

       Title:       

       Date:       

 

 

STATE OF                       ) 
                       :SS. 
COUNTY OF                           ) 
 
Subscribed and sworn to before me this   
day of                                     , 20 . 
 
      
Signature 
         
Print Name 
 
Notary Public,                                County,    
My Commission expires/is:  
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