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NOTICE TO CONTRACTORS

Director of Engineering
Department of Public Works
625 - 52nd Street, Room 305
Kenosha, Wisconsin 53140

Sealed bids will be received by the Board of Public Works of the City of Kenosha, Wisconsin in the office of.
Department of Public Works, 625 52nd Street, Room 305, until 2:00 PM., local time, Wednesday, December
4, 2013, for furnishing all labor and materials necessary for the construction of:

Project #12-1421
Simmons Island Boardwalk Phase 1A Development

all in accordance with specifications on file in the office of the Director of Public Works. The project includes,
but is not limited to, erosion control, earthwork, installation of boardwalk systems, concrete, and landscaping.
Bids will be publicly opened and read aloud immediately after 2:00 PM. Each bid must contain the full name of
every person or company interested in the same and must be accompanied by a contract and bid bond, a
certified check, or a bank cashier's check, in the sum of five per cent (5%) of the bid, payable to the City of
Kenosha as a guarantee that if the bid is accepted, a contract will be entered into and its performance properly
secured within fifteen (15) days of the award of contract. Should any bid be rejected, such check will be
forthwith returned to the bidder, and should any bid be accepted, such check will be returned upon the timely
and proper execution and securing of the contract. In case the successful bidder shall fail to execute the

contract and performance bond, the amount of the bid bond or check shall be forfeited to the City as liquidated
damages.

Plans and specifications are available to examine and obtain from the Department of Public Works, Room 305,
625°52™ Street. A NON REFUNDABLE DEPOSIT (CASH OR CHECK ONLY) paid to the Department of
Public Works, of Fifteen Dollars ($15.00) is required to obtain a copy of plans and specifications.

Any contractor desiring plans and specifications BY MAIL shall submit, in addition, a separate check for $6.00
covering handling and mailing charges. This money will not be returned.

The form provided for "Bidder's Proof of Responsibility" shall be completed and returned to the
Director of Engineering not less than five (5) days before the date of bid opening.

The successful bidder shall be required to furnish Worker's Compensation and Liability Insurance as
enumerated in the specifications. '

In the event that Section 66.0903 of the Wisconsin Statutes, applies, on the work here bid upon, the Contractor
shall pay to each of his/her workers the wage prevailing in Kenosha at the time the contract is entered into and
as listed and filed in the office of the Director of Public Works. A copy of such wage rates will be incorporated
in the contract documents.

The City of Kenosha reserves the right to reject any or all bids, or to accept any bid considered most
advantageous to the City of Kenosha.

BOARD OF PUBLIC WORKS
Eric Haugaard, Chairman
Jan Michalski, Vice Chairman
Steve Bostrom
Scott N. Gordon
Patrick Juliana
G. John Ruffolo
Publish: November 15, November 22, 2013



CITY OF KENOSHA, WISCONSIN [CITY]
INSTRUCTIONS TO BIDDERS
PUBLIC CONSTRUCTION CONTRACTS

1. BID DOCUMENTS. Prospective bidders may obtain from the City
Department of Public Works, Room 305, 625 - 52nd Street, appropriate bid documents, and project
plans and specifications, upon depositing Fifteen ($15.00) Dollars nonrefundable. The successful
bidder will retain plans and specifications and be reimbursed for the cost. Prospective bidders may

obtain bid documents by mail upon payment of an additional Six ($6.00) Dollars nonrefundable
fee to cover the mailing cost.

2. QUALIFICATIONS OF BIDDERS. Bids will only be received, opened and
considered which are submitted by bidders who have been determined by City Public Works
Committee to be "competent and reliable". A bidder shall be deemed '"competent and
reliable" when having sufficient financial ability, equipment and experience in the proposed work
to successfully perform the work. Bids may be rejected at any time in the bidding process
whenever it comes to the attention of City that a bidder is not competent and reliable. Bidders
have a continuing obligation to provide City with evidence which may affect their competency
and reliability. A finding of ""competence and reliability' for one project does not bind City on
other projects and City expressly reserves the right to determine if a bidder is competent and
reliable on a project by project basis.

A sworn Prequalification Statement must be submitted to City Engineer as a
condition of bidding. No bid will be received from any prospective bidder who has not submitted
the statement. City reserves the right to require additional information from bidder to determine
whether bidder is competent and reliable.

City reserves the right to prequalify prospective bidders on an annual basis.
However, in no event shall a sworn prequalification statement be received from bidder less than
five (5) days prior to the time set for opening of bids. The contents of said statements shall be
confidential and shall not be disclosed except upon the written order of the party furnishing the
same, or for necessary use by City qualifying such party, or in cases of action against, or by such
party or City. City Committee on Public Works shall properly evaluate the sworn statements filed
relative to financial ability, equipment and experience in the work prescribed and shall find the
maker of such statement either qualified or unqualified.

Whenever the City Committee on Public Works is not satisfied with the sufficiency
of the answer contained in the questionnaire and financial statement, it may reject said bid, or
disregard the same.

3. FULLY COMPLETED AND LEGIBLE BID DOCUMENTS. All bids must
be submitted on the bid forms furnished by City. Bid documents must be signed by a duly
authorized officer or employee in accordance with any applicable Articles of
Incorporation/Organization, ByLaws or Partnership/Members Agreement. Bid documents which
are not fully completed and legible shall be disqualified, unless the defect is waived as harmless by



City Public Works Committee. Bidders who do not understand the nature or scope of the proposed
work have an obligation to obtain clarification, in writing, from City Engineer, prior to preparing
their bid. Bidders may not rely upon the oral or written statements of any other person, or upon the
oral statements of City Engineer in formulating their bid. Bidders, in formulating their bids, may
rely only upon the bid documents and written interpretations thereof by City Engineer and upon
their own site review and site testing.

Bidders must submit a bid price, in accordance with the plans and specifications,
for each bidding unit specified therein. The bid documents shall be filled out and returned within
the time specified. The following documents must be fully, accurately and neatly completed,
signed and bound in order to qualify:

Bid

Affidavit of Organization and Authority and Careful Inspection of Site and
Preparation of Bid

Disclosure of Ownership

List of Subcontractors and Major Suppliers

Bid Assurance or Bid Bond

4, BID ASSURANCE., Each bid must be accompanied by either a bid bond or a
certified check (Bid Assurance) equal to at least five (5%) percent, but not more than ten (10%)
percent, of the amount bid payable to City as a guaranty that if the bid is accepted, the bidder will
execute and file the proper contract and bond within the time limited by City. Should bidder be
awarded the contract, and for any reason refuse or fail to timely execute it, and file the proper
performance assurance, the bid assurance shall be forfeited as liquidated damages. The bid
assurances of all except the two (2) lowest qualified bidders will be refunded, returned, or released
to bidder upon the lowest qualified bidder being determined. The bid assurances of the second
lowest qualified bidder will be returned, refunded or released upon the lowest qualified bidder
executing an appropriate contract and filing the proper performance assurance.

5. SITE INSPECTION. Each bidder has an obligation to examine the site upon
which the work will be performed and assess site conditions, by both review of City furnished data
and by independent testing at bidder's expense. Any bidder who waives the right to inspect the site
or perform independent testing, shall do so at their own peril and shall not make claim against City
for unknown or unforeseeable site conditions which may expand the scope of the effort or cost
required to perform the work, Any bidder who performs independent testing shall do so with the
permission of City Engineer upon taking reasonable safety precautions and control of the work
site, during testing, for purposes of the Wisconsin Safe Place Statute.

6. QUANTITIES OF WORK. The City reserves the right to adjust the quantities
of the work upward or downward after execution of the contract, as said right is provided for in
said contract. '

7.  EXECUTION OF CONTRACT AND FILING PERFORMANCE
ASSURANCE. Within fifteen (15) days following notice to the lowest qualified bidder that said
bidder was awarded the contract to perform work, such bidder shall execute a contract, a copy of



which is received by the bidder as part of the bid documents, and shall execute and furnish a
performance bond written by a bonding company or a cash performance bond, supported by a
certified or cashiers check, which shall be subject to approval as to form by City Attorney.

The Contract shall be executed as follows:

a. Corporations: by the President and one other officer, preferably the secretary,
with the corporate seal affixed, if any. ’

b. Limited Liability Company: by a manager if a manager managed limited
liability company, or a member if a member managed limited liability company.

¢. Partnerships: by each general partner, or managing partner (if any).

d. Individuals: by each named individual.

Any exception thereto must be approved by City Attorney, who may require submission of such
documents as may be necessary to consider an exception.

8. PREVAILING WAGE RATE. Bidder shall pay no less than prevailing wage
rates for public work as established by the State of Wisconsin, Department of Workforce
Development, Equal Rights Division, Labor Standards Bureau, when applicable. Where work is
not governed by State law, Section 5.10 of the Code of General Ordinances, entitled "Minimum
Wage Scale For Certain Public Works Contracts" shall apply. Wage rates are on file at the office
of the Department of Public Works and incorporated in the Contract by reference.

9. AWARD OF CONTRACT. In public construction contracts, the estimated
cost of which exceeds $10,000.00, the contract shall be awarded to the lowest qualified
(competent and reliable) bidder. However, City reserves the right to reject any and all bids, to
reject the bids of any unqualified bidders, to accept the bid of the lowest alternative bid when
alternative bids are permitted and the alternative bid is considered the most advantageous to the
City, or to waive any defects found in bids submitted. '

A bid will be disqualified because of gross errors in computations, which cannot be
resolved by mathematical correction without resorting to information not contained in the bid.
When the bid contains a conflict between words and numerals, the words shall govern. When an
error occurs in multiplication, the unit prices shall govern. Errors in extension may be corrected,
providing that the unit cost is legible and can be definitely identified as complying with plans and
specifications. The total bid shall be adjusted in accordance with approved extension corrections.
An extension may not be divided by the number of units specified to determine a unit cost, if such
is omitted by the bidder.

10. WARRANTY. The successful bidder will guarantee labor and materials for
one calendar (1) year following the date of acceptance of work by City Common Council.



11. CORRECTIONS OF ERRORS IN BIDS. Corrections of errors in bids is
governed by Section 66.0901(5), Wisconsin Statutes, which states:

(5) CORRECTIONS OF ERRORS IN BIDS. If a person submits a bid or
proposal for the performance of public work under any public contract to be let by the
municipality, and the bidder claims that a mistake, omission or error has been made in preparing
the bid, the bidder shall, before the bids are opened, make known the fact that an error, omission or
mistake has been made. If the bidder makes this fact known the bid shall be returned to the bidder
unopened and the bidder may not bid upon the public contract unless it is readvertised and relet
upon the readvertisement. If a bidder makes an error, omission or mistake and discovers it after
the bids are opened, the bidder shall immediately and without delay give written notice and make
known the fact of the mistake, omission or error which has been committed and submit to the
municipality, clear and satisfactory evidence of the mistake, omission or error and that it was not
caused by any careless act or omission on the bidder's part in the exercise of ordinary care in
examining the plans, or specifications, and in conforming with the provisions of this section. If the
discovery and notice of a mistake, omission or error causes a forfeiture, the bidder may not recover
the moneys or certified check forfeited as liquidated damages unless it is proven before, a court of
competent jurisdiction in an action brought for the recovery of the amount forfeited, that in making

the mistake, error or omission the bidder was free from carelessness, negligence or inexcusable
neglect.

12. SUBMISSION OF BIDS. Bids shall be submitted at the time and place
indicated in the Invitation for Bids and shall be enclosed in an opaque sealed envelope. The sealed
envelope should be marked with the Project title, the Project Number for which the Bid is
submitted, and the name and address of the Bidder. If the Bid is sent through the mail or other

delivery systems, the sealed envelope shall be enclosed in a separate envelope with the notation
"Bid Enclosed."

Bids received after the official Bid closure time will be returned to the Bidder
unopened.



BID FORM

Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

Item No. Item Description Unit | Bid Qty. | Bid Unit § Bid Total $
1 Mobilization LS 1 ] $
2 ‘Erosion Control LS 1 $
3 Tree Protection LS 1 $
4 Demolition LS 1 $
5 Tracking Pad LS 1 $
6 Earthwork LS 1 $
7 Dense Graded Base Course TON 28 $
8 ADA Curb Ramp EA 1 $
9 Asphalt Pavement TON 5 $
10 Concrete 4-inch SF 1265 $
11 Boardwalk LF 672 $
12 Landscaping LS 1 $
13 Restoration LS 1 $
14 Temporary Fencing LF 1800 $
TOTAL BASE BID = | §
Total Base Bid Price for the Project:
(Words)
$
(Words) (Figures)

Respectfully submitted by;

Name of firm: Title:

Prepared by: City:

Address of firm: Zip:

State: Fax

Phone #:




AFFIDAVIT OF ORGANIZATION AND AUTHORITY
AND CAREFUL INSPECTION OF SITE

AND PREPARATION OF BID
STATE OF WISCONSIN )

:SS.
COUNTY OF )

, being first duly sworn, on oath,
deposes and says that the bidder submitting the attached bid is organized as indicated below and
that all statements herein are made on behalf of such bidder, are true and correct, and that this
affiant is authorized to make these statements on behalf of the bidder.

[Fill out applicable paragraphs.]
1. CORPORATION

The bidder is a corporation organized and existing under the laws of the State of
, and its President is , its Secretary is
, and it does/does not have a corporate seal. The President and/or
is authorized to sign bids and construction contracts and bids for the
company by authority of its Board of Directors or by authority of its shareholders if election has
been made under §180.1821, Wisconsin Statutes, or its equivalent in a foreign state [make
appropriate strikes].

2. LIMITED LIABILITY COMPANY

The bidder is a limited liability company organized and existing under the laws of
the State of . Pursuant to its articles of organization, the Bidder may be
bound by action of its managing member/members [strike one].

3. PARTNERSHIP

The bidder is a partnership consisting of
partners doing business under the name of

The following person(s) are authorized to sign bids and construction
contracts for the partnership:

, and,

4. SOLE PROPRIETOR/SOLE TRADER

The bidder is an individual, and if operating under a trade name, such trade name is
as follows:




S. ADDRESS

The business address of the bidder is as follows:

Its phone number is ( )

6. STATUTORY SWORN STATEMENT
Affiant also deposes and says he or she has examined the Instructions to Bidders,
has investigated site conditions or in the alternative has waived such inspection at bidder's peril,

and has carefully prepared the bid proposal from the plans and specifications and checked the same
in detail before submitting the bid.

[CORPORATE SEAL]

SIGNED:

TITLE:

Subscribed and sworn to before me
this ___day of ,

Notary Public, , County, WI.
My Commission expires/is




State of Wisconsin
Dapartment of Workforce Development

Equal Rights Divisi ' i i
Equal Righs Divsion Disclosure of Ownership

Notice required under Section 15.04{1)(m), Wisconsin Statutes. The statutory authority for the use of this form is prescribed in
Sgctions §6.0903(12)(d) and 103.49(7)(d), Wisconsin Statutes.- The use of this form is mandatory. The penalty for failing to compiete
this form is prescribed in Section 103.005(12), Wisconsin Statutes. Personal information you provide may be used for secondary
purposes

(1) On the date a contractor submits a bid to or completes negotiations with a state agency or local governmental unit, on
a project subject to Section 66.0903 or 103.49, Wisconsin Statutes, the contractor shali disclose to such state agency
or local governmental unit the name of any "other construction business’, which the contractor, ora shareholder,
officer or pariner of the contractor, owns or has owned within the preceding three (3) years.

(2) The term “cther construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. it also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency or local governmental unit that will be awarding the contract, if
both (A) and (B) are met.
(A) The contractor, or a sharehoider, officer or partner of the contractor:
(1) Owns at least a 25% interest in the “other construction business’, indicated below, on the date the contractor
submits a bid or completes negotiations.
(2) Or has owned at least a 25% interest in the “other construction business” at any time within the preceding
three (3) years.
(B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of Iabor, to any employee at any time within the preceding three

(3) years.
' Other Construction Business

Name of Business
Street Address or P O Box City State | Zip Code
Name of Business
Street Address or P O Box City State | Zip Code
Name of Business
Street Address or P O Box City State | Zip Code
Name of Business
Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and

accurate according to my knowledge and belief.
Print the Name of Authorized Officer

Signature of Authorized Officer : Date Signed

Name of Corporation, Partnership or Sole Proprietorship

Street Address City State Zip Code

If you have any questions call (608) 266-0028
ERD-7777 (R. 09/2003)



LIST OF SUBCONTRACTORS
AND MAJOR SUPPLIERS

NAME AND ADDRESS: CLASS OF WORK TO BE PERFORMED:

Note: To qualify for inclusion in the Bidder's List, a SUBCONTRACTOR must furst submit a
bid in writing, to the general contractor at least forty-cight (48) hours prior to the time of the bid
closing, which list shall not be added to, nor altered without the written consent of the City of
Kenosha.

Dated this day of

[Bidder]



BID BOND
By ‘ (Principal), And

By (Surety), And

To And For The Benefit Of:
THE CITY OF KENOSHA, WISCONSIN

WHEREAS, Principal has bid on a public construction contract in the amount of
$ to be awarded by the City of Kenosha, Wisconsin, to do certain work
being a part of Project No. ; and, '

WHEREAS, the furnishing of this Bid Bond is a condition of City of Kenosha
opening and considering said bid; and,

WHEREAS, surety, for valuable consideration received from principal, enters
into this agreement for the purpose of guaranteeing that if the bid is accepted, the bidder will
execute and file the proper contract and bond within the time limited by the City of Kenosha.

NOW, THEREFORE, surety as of the date of execution of this agreement is held and firmly
bound unto the City of Kenosha, Wisconsin, in the sum of ($ ) Dollars, good
and lawful money of the United States of America, through a commitment of its assets and the
assets of its successors and assigns to secure the full, faithful, complete and timely
performance of the obligations of the principal to execute a contract and file a performance
bond or other assurance in a form approved by the City Attorney. Should the principal meet
said obligations, then surety's obligation under this agreement shall be void. However, should
principal default upon said obligation, then surety shall pay the amount of this bond to the City
of Kenosha.

PRINCIPAL

PRINCIPAL:
WITNESS: Date:
PRINCIPAL:
WITNESS: Date:
[If principal is a partnership, individual partners must execute this bond.]
SURETY
WITNESS: BY:
Date:
Examined and approved as to form this day of

City Attorney



CONTRACT FOR PROJECT NO.

CITY OF KENOSHA, WISCONSIN,
A Municipal Corporation
And

TOTAL CONTRACT AWARD NOT TO EXCEED §
CONTRACT AMOUNT: § CONTINGENCY: $
Only to be used with Engineer's approval

THIS AGREEMENT, Made and entered into by and between the CITY OF
KENOSHA, WISCONSIN, a municipal corporation, duly organized and existing under the laws
of the State of Wisconsin, hereinafter referred to as ""CITY", and
, hereinafter referred to as ""CONTRACTOR".

WITNESSETH:

WHEREAS, CONTRACTOR has submitted to the CITY a written bid to
undertake and complete certain work; and,

WHEREAS, the Contract for doing said work has been awarded to
CONTRACTOR by the Common Council of CITY, in a manner provided for and authorized by
State law and the terms and conditions of said Contract are stated herein.

NOW, THEREFORE, in consideration of the mutual undertakings and
agreements hereinafter set forth, CITY and CONTRACTOR agree as follows:

1. DEFINITIONS.

a. "ENGINEER" shall mean the Director of Public Works serving as the City
Engineer or his/her designee.

b. "CITY" shall mean the City of Kenosha, Wisconsin.

. "CONTRACT" - the following documents comprise the complete Contract:
Notice to Contractors
Instructions to Bidders
Bid
Plans, Specifications
Special Provisions
Disclosure of Ownership
Prime Contractor Affidavit of Compliance with Prevailing Wage Rate
Determination
. Executed Contract
. Bid Bond or Certified Check

L ] L ] * L ] * - e o
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. Performance Bond or other Assurance

. Certificates of Insurance

. Affidavit of Organization and Authority and Careful Inspection of Site
and Preparation of Bid

Determinations of Engineer

Change Orders

List of Subcontractors and Major Suppliers

Warranties

Affidavit Respecting Construction Lien Waivers/Releases

Contract Notices and such other documents as are referenced herein

Any such documents which are not physically attached to the executed Contract are
on file in CITY Department of Public Works and are incorporated into this Contract by reference.

"CONTRACTOR" shall mean the party who bid to do the work herein desctibed
and whose bid was accepted by the Common Council of CITY. "CONTRACTOR" shall include
subcontractors thereof.

"PLANS" include all designs, drawings, details, profiles, reproductions and
revisions thereof pertaining to work covered by this Contract.

"WORK" means the public works construction project upon which
CONTRACTOR submitted a bid.

2. UNDERTAKINGS BY CONTRACTOR. CONTRACTOR, for the total sum
of money, price and cost specified in CONTRACTOR'S bid, as accepted by CITY (plus a
contingency for additional work not foreseen by either party), which is attached hereto and
incorporated herein by reference, will perform and complete, or will cause to be performed and
completed, all WORK, herein defined, in a good and sufficient workmanlike manner, and will do
so in accordance with and subject to the provisions of this Contract, special provisions attached
hereto, and in accordance with approved change orders, increasing or decreasing the scope of work
and consideration. CONTRACTOR agrees that CITY, by change order, has the authority to
expand the scope of WORK, up to an amount equal to fifteen (15%) percent of the Contract
amount, or to modify the scope of WORK such that it results in a decrease of the Contract sum. A
decrease in the scope of WORK shall not be deemed a violation of this Contract and shall not
entite CONTRACTOR to additional compensation. Payments from the contingency account
must be authorized in writing by CITY'S ENGINEER. In the event of a Contract dispute,
CONTRACTOR shall not refuse to perform and shall not delay the performance of WORK
pending the resolution of said dispute.

3. SERVICES TO BE PROVIDED BY CITY. In the event that any information, date,
surveys, reports, photographs, records and maps are existing and available and are useful for
carrying out WORK, CITY through its ENGINEER, shall promptly furnish copies of these
materials to CONTRACTOR for use during the Contract period. CITY designates ENGINEER,
or designee, to act as its representative with respect to WORK to be performed under this

12



Contract, and such person shall have authority to transmit instructions, receive information,
interpret and define CITY'S policies and provide decisions in a timely manner pertinent to
WORK covered by this Contract untii CONTRACTOR has been advised in writing by CITY
that such authority has been revoked.

4, PERFORMANCE BOND. CONTRACTOR has executed a performance bond
or other assurance required by CITY, in the amount of the Contract award, in a form approved by
the City Attorney, as a precondition of award of this Contract. CITY may make claim against this
bond or assurance should CONTRACTOR fail to timely comply with the terms of this Contract,
including, but not limited to honoring the specified warranty, paying the prevailing wage rate and
securing lien waivers and releases.

Whenever there is a dispute between CONTRACTOR or surety or CITY as to the
determination whether there is a compliance with the provisions of this Contract as to the hours of
labor, wages, residence, character, and classification of workmen employed, the determination of
ENGINEER shall be final, and in case of violation of said provisions, CITY may declare this
Contract in default and request surety to perform or relet upon advertisement the remaining portion
of this Contract.

5. COMMENCEMENT AND DILIGENT PROSECUTION OF WORK.
CONTRACTOR, upon execution of Contract, will prosecute WORK diligently until fully
complete in accordance with the following time schedule. CONTRACTOR shall commence
WORK on or before the 18t day of January = 2014 , and complete WORK within 180 days of
commencement or the 30thday of _ June _,_ 2014 _, (Contract Deadline); whichever is the earliest,
time being of the essence. The WORK required by this Contract shall be complete upon
completion of all tasks required of CONTRACTOR, including the obtaining of an Occupancy
Permit and filing of all lien waivers of subcontractors and materialmen.

Should CONTRACTOR fail to timely complete WORK, CONTRACTOR shall
be liable to CITY in the amount of Three Hundred Fifty ($350.00) Dollars each and every day an
inspection is performed for each inspector assigned by CITY to inspect WORK.

CONTRACTOR may request a Contract Deadline extension from ENGINEER, in
writing, prior to the deadline for Contract completion (Contract Deadline), where the progress of
WORK was delayed and CONTRACTOR was not responsible for such delay. Should
ENGINEER grant an extension, CONTRACTOR will not be liable for payment of inspection
fees during the period of said extension. Should ENGINEER determine that WORK will not be
completed by Contract Deadline through normal methods and that no request for a Contract
Deadline extension has been requested, or if requested, such request was not justified and denied,
then ENGINEER shall provide CONTRACTOR with written notice requiring CONTRACTOR
to take such extraordinary measures as may be required to complete WORK by Contract Deadline,
or within a reasonable time. The failure of CONTRACTOR to take such extraordinary measures
shall be grounds for CITY to suspend WORK by CONTRACTOR and take such other measures
as will assure completion of WORK within Contract Deadline, or if that is impossible, within a
reasonable time. However, nothing herein contained shall prevent ENGINEER from stopping
CONTRACTOR from proceeding with WORK where CONTRACTOR is unwilling or unable
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to meet Contract Deadline through the use of extraordinary means.

6. ENGINEER'S DECISION FINAL. Should any dispute arise between
CONTRACTOR and ENGINEER as to the true meaning or requirements of this Contract, at any
time, or as to the quantity or quality of WORK, or as to the timely completion of WORK, the
decision of ENGINEER shall be final and conclusive.

CONTRACTOR agrees that should any decision of ENGINEER be challenged in
Court, the Court may only set aside a decision of ENGINEER if it is wholly arbitrary and
capricious and made in complete disregard of undisputed facts.

7. METHODS AND EQUIPMENT. CONTRACTOR shall select such methods
and equipment for the performance of all operations connected with WORK as will assure
professional quality of WORK and a rate of progress which will assure the completion of WORK
by Contract Deadline. CONTRACTOR is responsible for furnishing all labor, equipment,
material and supplies required to perform WORK.

8. SUSPENSION OF WORK BY ENGINEER. ENGINEER may suspend
WORK where ENGINEER believes that there is faulty workmanship or use of defective or
improper materials. CONTRACTOR shall have no right to additional compensation where
WORK is suspended by ENGINEER.

9. INJUNCTIONS. Should a preliminary or temporary injunction suspend
WORK for a period of time, the Contract Deadline for completion of WORK shall be extended
by such time as the preliminary or temporary injunction was in effect. In the event a permanent
injunction or Court order prohibits WORK, this Contract shall be null and void as of the date such
injunction or Court order becomes final, although CONTRACTOR will be paid for WORK
performed to that date. In the event a permanent injunction or Court order reduces the scope of
WORK, this Contract shall be deemed modified in accordance therewith and compensation of
CONTRACTOR shall be proportionately reduced to reflect the decrease in the scope of WORK.

10. CHANGE ORDERS, ADJUSTMENT IN PRICE. CONTRACTOR does
not have the discretion to refuse to comply with a change order, where the Change order decteases
the amount of the Contract sum or results in an increase of the Contract amount of no more than
fifteen (15%) percent. Increases in the Contract amount by fifteen (15%) percent or less shall be
determined by use of CONTRACTOR'S compensation based upon unit prices, where applicable,
and otherwise by good faith negotiation. Change orders must be approved by CITY Common
Council and signed by the Mayor, on behalf of CITY, and approved and signed by
CONTRACTOR. Change orders will be filed in the CITY Department of Public Works and
incorporated into this Contract by reference. Should CONTRACTOR refuse to sign a change
order under circumstances where there is no discretion to do so, said change order will be in full
force and effect without said signature.

11. CONTRACTOR CLAIMS FOR ADDITIONAL COMPENSATION AND

DEADLINES THEREFOR. The Instructions to Bidders notified bidders that: "...Each bidder
has an obligation to examine the site upon which the work will be performed and assess site
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conditions by both review of City furnished data and by independent testing at bidder's expense.
Any bidder who waives the right to inspect the site or perform independent testing shall do so at
their own peril and shall not make claim against the City for unknown or unforeseeable site
conditions which may expand the scope of the effort or cost required to perform the work." This
provision is incorporated into this Contract.

Any request by CONTRACTOR for additional compensation shall be submitted,
in written form, to ENGINEER within fourteen (14) calendar days of the event (excluding day of
event) giving rise to or forming the basis for such request, or be deemed forever waived. When the
request for additional compensation involves WORK which is obstructed and unable to be
inspected within said fourteen (14) day period of time, CONTRACTOR  must promptly
provide ENGINEER with notice and an opportunity for inspection, prior to receiving additional
compensation. CONTRACTOR further has a duty to, from time to time, notify ENGINEER of
any facts or events which may lead to a claim for additional compensation as soon as
CONTRACTOR is aware of such facts or events.

12. WAIVER. No failure to exercise, or delay in exercising, any right, power
or remedy hereunder on the part of either party shall operate as a waiver thereof, nor shall any
single or partial exercise of any other right, power or remedy preclude any other further exercise
thereof or the exercise of any other right, power or remedy. No express waiver shall affect any
event or default other than the event of default specified in such waiver, and any such waiver, to
be effective, must be in writing and shall be operative only for the time and to the extent expressly
provided therein. A waiver of any covenant, term or condition contained herein shall not be
construed as a waiver of any subsequent breach of the same covenant, term or condition.

13. SUBCONTRACTORS AND SUPPLIERS. CONTRACTOR has listed its
subcontractors and major suppliers of materials, which list is aftached to this Contract. Any
changes in subcontractors and major suppliers must be approved by ENGINEER.
CONTRACTOR is responsible for the quality and quantity of materials furnished by suppliers
and WORK performed by subcontractors and for delays in WORK occasioned thereby.

CONTRACTOR has a duty to remove and replace subcontractors and all |
suppliers whose involvement in WORK will result in defective workmanship or the use of
defective or improper materials, or unreasonable delay in WORK progress. Furthermore, should
ENGINEER, in his sole discretion, determine that subcontractors and/or suppliers whose
involvement in WORK will result in defective workmanship or the use of defective or improper
materials or unreasonable delay in WORK progress, ENGINEER shall have the right, in writing,
to compel CONTRACTOR to remove and replace said subcontractors and/or suppliers.

14. UNIT PRICES. Where unit prices are contained in CONTRACTOR'S bid,
the payment of such prices shall constitute full compensation for the designated item.

15. PROTECTION OF WORK. CONTRACTOR shall be responsible for the

protection of WORK from destruction, loss and damage until the acceptance thereof by CITY
Common Council.
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16. WARRANTY. CONTRACTOR will repair or replace any WORK which is
defective or not in conformity with this Contract at no cost to CITY for a period of one (1)
calendar year after the date of acceptance of WORK by CITY Common Council.

17. DEFECTIVE OR IMPROPER WORKMANSHIP OR MATERIALS.
ENGINEER may refuse to accept defective or improper workmanship or materials, and will
notify CONTRACTOR in writing of such action. CONTRACTOR has an obligation to take
corrective action as soon as practical.

18. CITY COOPERATION. CITY and ENGINEER will reasonably cooperate
with CONTRACTOR to facilitate CONTRACTOR'S performance of WORK.
CONTRACTOR will provide reasonable notice to ENGINEER when such assistance is
requested.

19. PERMITS, APPROVALS AND NOTICES. CONTRACTOR is fully
responsible, at CONTRACTOR'S cost and expense, to procure such permits, and approvals, and
give such notices as may be required from any governmental entity, including CITY, as a
precondition to the performance of WORK.

20. LAWS, RULES AND REGULATIONS. CONTRACTOR shall comply
with all Federal, State and local laws, rules and regulations which cover this Contract
or WORK.

21. CONTRACTOR'S EMPLOYEES. ENGINEER shall have the right to
request CONTRACTOR to remove from WORK site any of CONTRACTOR'S employees
involved in WORK when said employee does not furnish quality workmanship or is
uncooperative with or disrespectful to any CITY personnel associated with WORK.
CONTRACTOR, at all times WORK is being performed, shall assign an employee to be the
person to whom ENGINEER may transmit instructions, Contract interpretations and information,
or make inquities of at all times when WORK is being performed. The name of such employee
shall be submitted to ENGINEER, in writing, in advance of WORK being performed and such
employee assuming responsibilities hereunder.

22. WATER SERVICE. CONTRACTOR has the obligation of arranging with
the Kenosha Water Utility for temporary water service and for permits for use of fire hydrants.
CONTRACTOR shall be responsible for making deposits and paying fees, and complying with
the rules and regulations specified in Chapter 32 of the CITY Code of General Ordinances.

23. SANITATION, HEALTH. CONTRACTOR has the obligation of arranging
for potable drinking water and sanitary conveniences for employees, subcontractors, suppliers, and
agents thereof, and taking such precautions as will deter the spread of infectious diseases.
CONTRACTOR shall not create a health hazard on the WORK site. CONTRACTOR, with
respect to WORK site, shall obey all lawful orders received from a County Health Department
Sanitarian, or from any duly authorized employee of any Federal or State agency having
jurisdiction over WORK site.
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24. INSPECTION. CITY has the right, at its expense, to assign inspectors o
determine that WORK is in conformance with this Contract. However, only ENGINEER can
reject. WORK. The use of inspectors by CITY shall not relieve CONTRACTOR of
CONTRACTOR'S duty of making its own inspections, and of itself rejecting improper or
defective WORK, by its employees, subcontractors, suppliers or agents. The failure of a City
Inspector to notice or object to improper or defective WORK  shall not waive any rights of
ENGINEER to have CONTRACTOR take corrective action at CONTRACTOR'S expense to
remedy such deficiencies or defects, when discovered. The use of inspectors by CITY shall also
not relieve CONTRACTOR of its duty to maintain a safe workplace. Neither ENGINEER  or
City Inspectors accept responsibility for any obligations of CONTRACTOR under this Contract.

25.  WORKMANSHIP. Workmanship shall conform to the best standard
practice of a given trade in Southeastern Wisconsin, Materials used must be suitable to and
compatible with the nature of WORK, WORK site and prevailing year round weather
conditions which affect the WORK site.

26. UTILITIES. CONTRACTOR has the obligation of obtaining utility

locations, clearances, hookups or cutoffs directly from the relevant utility, including CITY Water
Utility.

27. CLEANUP. CONTRACTOR shall at all times keep WORK  site and sites
of easements related to WORK, and all right-of-ways, streets, highways, alleys and private or
public property in or adjacent to WORK site, in a clean and sanitary condition, free from any

rubbish, debris, surplus or waste materials that have been generated or accumulated as a result of
WORK.

Within ten (10) days after the completion of WORK, CONTRACTOR shall
remove all surplus materials, tools, equipment or plant, leaving WORK site, and sites of
casements related to WORK, unobstructed, clean and sanitary, and ready for their intended use
and as safe as the nature of the premises will reasonably permit. The finished WORK  shall be
left or made clean. Should CONTRACTOR neglect any such duty, ENGINEER may cause
any such  WORK to be performed at CONTRACTOR'S expense.

28. EXCAVATIONS. CONTRACTOR assumes all risks and costs and
expenses associated with excavations, including collapse, damage to abuiting public or private
property and problems associated with subsurface or surface water, ice or snow.

29. PREVAILING WAGE RATE. CONTRACTOR, in accordance with
Section 66.0903, Wisconsin Statutes, and Section 5.10 of CITY Code of General Ordinances, as
applicable, shall not pay its employees less than the applicable prevailing wage rate, which is on
file in the Office of CITY Department of Public Works, and incorporated herein by reference.

One copy of the prevailing wage rate, when and as applicable, shall be posted by
CONTRACTOR on WORK site.

Upon completion of WORK and prior to final payment therefor, CONTRACTOR
must file with ENGINEER the Prime Contractor Affidavit of Compliance with Prevailing Wage
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Rate Determination or similar document where CITY Ordinance is applicable. CONTRACTOR,
within five (5) working days of written request, shall furnish City Engineer with payroll data,
certified under oath, showing the wage rate paid for every position engaged in WORK.

30. PAYMENT OF EMPLOYEES, SUBCONTRACTORS AND MATERIAL
SUPPLIERS. CONTRACTOR shall promptly pay all employees, subcontractors and material
suppliers for all labor, service, supplies or materials which they may directly or indirectly furnish
in the fulfillment of this Contract and CONTRACTOR shall secure, as soon as possible, a waiver
of liens or the release of any and all liens which may attach as a result of WORK, said waivers
and releases to be filed with ENGINEER before final payment is made to CONTRACTOR.
Prior to a request for final payment, CONTRACTOR shall also file with ENGINEER the
Affidavit Respecting Construction Lien Waivers/Releases, the Prime Contractor Affidavit of
Compliance with Prevailing Wage Rate Determination and (from each agent and Contractor) the
Agent or Subcontractor Affidavits of Compliance with Prevailing Wage Rate Determination.

31. LIQUIDATED DAMAGES FOR DELAYS IN CONTRACT
COMPLETION. In the event that CONTRACTOR fails to fully and completely perform
WORK within the Contract Deadline, CONTRACTOR shall pay to CITY liquidated damages
for such default in the sum of Five Hundred Dollars ($500.00) per day for each and every day's
delay in the completion of WORK. This sum shall be considered and treated not as a penalty, but
as fixed, agreed and liquidated damages due CITY from CONTRACTOR by reason of
inconvenience to the public, added cost of engineering and supervision, increased municipal
services, maintenance of detours and other items which have caused an expenditure of public funds
resulting from the failure of CONTRACTOR to complete WORK within the time specified in
this Contract.

32. RIGHTS OF CITY UPON CONTRACTOR DEFAULT. CONTRACTOR
recognizes the right of CITY to suspend WORK, to order the reconstruction in full or in part of
WORK, to relet all or part of WORK, to order the replacement of improper or defective WORK,
or to itself do WORK, as determined by ENGINEER. However, none of the above shall relieve
the CONTRACTOR of financial liability for failure to fully comply with this Contract.
CONTRACTOR shall be responsible for paying CITY its cost and expenses, including attorney
fees, incurred in enforcing this Contract.

33. OVERPAYMENTS AND SETOFFS. CONTRACTOR shall promptly,
upon receipt of written demand from ENGINEER, refund any overpayments received thereby.
Should CONTRACTOR not timely comply with said request, CONTRACTOR shall pay CITY
interest for said amount at the rate of one (1%) percent per month on the unpaid balance, until paid
in full. Should CONTRACTOR owe CITY any money which is lawfully due and payable on
any account receivable or on any personal property tax, forfeiture or license or permit fee, whether
or not related to WORK, CONTRACTOR authorizes CITY to set off and deduct said amount
from any payment due CONTRACTOR hereunder.

34 SAFETY PRECAUTIONS -  LIQUIDATED DAMAGES.
CONTRACTOR, during the Contract period, shall assume control of WORK site and put up and
properly maintain, at CONTRACTOR'S expense, adequate barriers, warning signs, lights and
such other devices and take such measures as will make WORK site as safe as the nature of the
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premises will reasonably permit, with due consideration to all dangers associated with WORK,
during both day and night hours. If there are any raised or exposed manholes, each shall be
separately protected or visibly marked if the street they are on is open to traffic. ENGINEER may
order CONTRACTOR, by a time or date certain, to take designated safety measures and the
failure of CONTRACTOR to promptly obey said order shall result in liquidated damages of One
Hundred ($100.00) Dollars per day for each day said order is not complied with.
CONTRACTOR shall be fully responsible for making WORK site as safe as its nature will
reasonably permit and may not rely upon any inspections, instructions or orders of ENGINEER
or City Inspectors or lack thereof in this regard. CONTRACTOR has an obligation to check
warning and safety devices on a daily basis. In the event of Contract termination prior to
completion of WORK, CONTRACTOR will continue to be responsible for maintaining the
safety of the WORK site until relieved of this obligation by ENGINEER or until another
Contractor takes possession of WORK site.

3s. WORK PROGRESS PAYMENTS - RETAINED PERCENTAGES -
ACCEPTANCE OF WORK - LIEN WAIVERS AND RELEASES. Payments for WORK
performed shall be made monthly, unless otherwise agreed. Payment shall be made by CITY
within fifteen (15) days after ENGINEER receives an invoice or application for payment with
adequate cost breakdown to verify payment due.

The CITY shall pay for contractual services, as work progresses, as specified in
Section 66.0901 (9)(b), of the statutes is amended to read:

"Retained percentages. As the work progresses under a contract involving $1,000 or more for the
construction, execution, repair, remodeling or improvement of a public work or building or for the
furnishing of supplies or materials, regardless of whether proposals for the contract are required to
be advertised by law, the municipality, from time to time, shall grant to the contractor an estimate
of the amount and proportionate value of the work done, which entitles the contractor to receive
the amount of the estimate, less the retainage, from the proper fund. The retainage shall be an
amount equal to not more than 5% of the estimate until 50% of the work has been completed. At
50% completion, further partial payments shall be made in full to the contractor and no additional
amounts may be retained unless the architect or engineer certifies that the job is not proceeding
satisfactorily but amounts previously retained shall not be paid to the contractor. At 50%
completion or any time after 50% completion when the progress of the work is not satisfactory,
additional amounts may be retained, but the total retainage may not be more than 10% of the value
of the work completed. Upon substantial completion of the work, an amount retained may be paid
to the contractor. When the work has been substantially completed except for work which cannot
be completed because of weather conditions, lack of materials or other reasons which in the
judgment of the municipality are valid reasons for noncompletion, the municipality may make
additional payments, retaining at all times an amount sufficient to cover the estimated cost of the
work still to be completed or may pay out the entire amount retained and receive from the
contractor guarantees in the form of a bond or other collateral sufficient to ensure completion of
the job. For purposes of this section, estimates may include any fabricated or manufactured
materials and components specified, previously paid for by contractor and delivered to the work or
properly stored and suitable for incorporation in the work embraced in the contract.”
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In the event WORK under this Contract is defaulted or not completed, Section
62.15(10), Wisconsin Statutes, shall apply.

Progress payments will not be made for so long as any order relative to seeking
compliance with this Contract made to CONTRACTOR by ENGINEER is not complied with.
Progress payments will be reduced by the amount of any claim which CITY may have against
CONTRACTOR for improper, defective or incompleted WORK or damages or expenses due to
delay in the schedule of time for WORK completion or for any other primary liability of
CONTRACTOR which CITY could be secondarily liable for, which secondary liability was not
assumed by CITY under this Contract. Upon completion of WORK and following formal
acceptance thereof by CITY Common Council, CITY will pay the full amount which it owes
under this Contract, less any amount paid as progress payments and less any loss, damages, costs
or expenses incurred by CITY for reason of CONTRACTOR having failed to diligently,
faithfully, completely and timely fulfill the terms and conditions of this Contract, and less other
money or costs owed by CONTRACTOR to CITY under this Contract. WORK shall not be
accepted by CITY Common Council until all employees, subcontractors and suppliers have been
fully paid for all work, labor, services, supplies or materials provided thereby, and lien waivers,
releases and required affidavits have been procured and filed with ENGINEER.

36. INDEPENDENT CONTRACTOR. CONTRACTOR acknowledges that
it is an independent contractor and that its employees and agents are not the employees of CITY
for purposes of workers and unemployment compensation or any other purpose.

37. PROHIBITIONS AS TO ASSIGNMENT, SUBCONTRACTING AND

JOINT VENTURES. CONTRACTOR may not assign this Contract, enter into a joint
enterprise or subcontract any WORK without the express, written approval of ENGINEER.
Subcontractors listed in this Contract are excepted from this prohibition. An unlawful assignment,
joint enterprise or subcontract shall render this Contract voidable by CITY as of the date thereof.
CITY is not obligated to pay CONTRACTOR any money for any WORK  performed by an
unauthorized assignment, subcontract or joint venture. CONTRACTOR will be responsible for
any cost, loss, expense or damages, including attorney fees, CITY may incur in enforcing this
provision.

38. INDEMNITY AND HOLD HARMLESS AGREEMENT.
CONTRACTOR shall indemnify and hold harmless CITY, and its officers and employees
from and against any and all claims, damages, losses, judgments, expenses and attorney fees
which they may incur, pay or sustain as a result of any act or omission, whether negligent or
otherwise, of CONTRACTOR  which causes death, personal injury or property damage or loss
to any person or party, or a violation of any right of any person or party protected by law.
CONTRACTOR is not responsible for any acts or omissions of CITY or CITY'S officers and
employees.

39. INSURANCE. CONTRACTOR shall procure and maintain, during the
term of this Contract, insurance policies, hereinafter specified. CONTRACTOR, prior to
executing this Contract, shall furnish a Certificate of Insurance indicating compliance with the
foregoing, and proof of payment of premium to the City Attorney, for approval. The certificates
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shall contain a clause that in the event that any policy issued is canceled for any reason, or any
material changes are made therein, the City Clerk will be notified, in writing, by the insurer at least
twenty (20) days before any cancellation or change takes effect. If, for any reason, the insurance
coverage required herein lapses, CITY may declare this Contract null and void as of the date no
valid insurance policy was in effect. Certificates of policy renewals shall be furnished to the City
Clerk throughout the term of this Contract. The insurance requirement shall not be construed to
conflict with the obligations of CONTRACTOR in Section 38-Indemnity and Hold Harmless
Agreement.

The following insurance must be in effect and continue in effect during the term of
this Contract in not less than the following amounts:

+ Worker's Compensation and Employer's Liability - Statutory Limits -In
compliance with the Worker's Compensation Law of the State of Wisconsin,

« General Liability Insurance covering death, personal injury and
property damage, with a minimum limit of One Million ($1,000,000.00) Dollars per occurrence
having the following coverage:

Commercial General Liability;
Owners and Contractors Protection; and,
Products - Completed Operations.

« Automobile Liability Insurance with minimum combined single limits
of liability of One Million ($1,000,000.00) Dollars for death and bodily injury, and Five Hundred
Thousand ($500,000.00) Dollars for property damage, per occurrence, having the following
coverage:

Owned automobiles;
Hired automobiles; and,
Non-owned automobiles.

« Excess liability with a minimum limit of Three Million (§3,000,000.00)
Dollars per occurrence.

40. COOPERATION. CONTRACTOR shall cooperate with representatives
of any and all Federal, State or local agencies having authority over or providing funding for
WORK. Further, although CONTRACTOR has possession of WORK site, it shall permit
CITY employees and representatives and employees and representatives of any Federal or State
funding agency to have reasonable access to WORK site at all times.

41. FULL AGREEMENT - MODIFICATION. This Contract shall be the
full and complete agreement and understanding of the parties and shall supersede all oral or written
statements or documents, inconsistent herewith. This Contract can be modified, in writing, by the
mutual agreement of the parties hereto, said amendment to be attached hereto and incorporated
herein, it being expressly understood that CITY Common Council must approve any amendment
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of this Contract. Approved change orders shall be deemed Contract amendments.

42. SEVERABILITY. It is mutually agreed that in case any provision of this
Contract is determined by any Court of law to be unconstitutional, illegal or unenforceable, that it

is the intention of the parties that all other provisions of this Contract remain in full force and
effect.

43. NONDISCRIMINATION, In the petformance of WORK under this
Contract, CONTRACTOR agrees not to discriminate against any employee or applicant for
employment contrary to any Federal, State or local law, rule or regulation, because of race,
religion, marital status, age, creed, color, sex, handicap, national origin, or ancestry, sexual
orientation, income level or source of income, arrest record or conviction record, less than
honorable discharge, physical appearance, political beliefs or student status. WORK is to be
performed in accordance with the Federal Americans With Disabilities Act.

44, GOVERNING LAW. This Contract shall be deemed to have been made in
Wisconsin and shall be construed and interpreted in accordance with the laws of the State of
Wisconsin. This public construction Contract is governed by numerous State Statutes and in the
event of a conflict between this Contract and a State Statute, the State Statute shall be considered a
part of this Contract and shall supersede any conflicting provision of this Contract.

45. NO THIRD PARTY BENEFICIARIES. This Contract is intended to be
solely between the parties hereto. No part of this Contract shall be construed to add, supplement,
amend, abridge or repeal existing rights, benefits or privileges of any third party or parties,
including, but not limited to, employees of either of the parties.

46. NOTICES. Notices required by or relevant to this Contract shall be
furnished by CONTRACTOR to CITY by personal service or by registered or certified mail with
return receipt, postage prepaid, sent or delivered to ENGINEER at the Municipal Building, Room
305, 625 - 52nd Street, Kenosha, Wisconsin 53140.

Notices required by or relevant to this Contract shall be furnished by CITY to
CONTRACTOR by personal service or by registered or certified mail with return receipt,
postage prepaid, sent or delivered to:

47. AUTHORIZATION TO EXECUTE CONTRACT. CITY is authorized to

enter into this Contract by action of its Common Council taken on the day of

, . CONTRACTOR executes this Contract by appropriate officers

in accordance with its Articles of Incorporation and ByLaws, or partnership agreement, where
applicable.
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48. STATEMENT BY FINANCE DIRECTOR. CITY has or will have
sufficient funds to meet its obligations under this Contract.

CAROL STANCATO, Finance Director
Date:

Examined and approved as to form:

EDWARD R. ANTARAMIAN, City Attorney
Date:

IN WITNESS WHEREOF, the parties hereto have hereunto executed this
Contract on the dates below given.

CITY OF KENOSHA, WISCONSIN,
A Municipal Corporation

BY:
KEITH G. BOSMAN, Mayor
Date:
BY:
DEBRA L. SALAS, City Clerk/Treasurer
Date:
STATE OF WISCONSIN )
:SS.
COUNTY OF KENOSHA )
Personally came before me this day of

KEITH G. BOSMAN, Mayor, and DEBRA L. SALAS City Clerk/Treasurer, for the CITY OF
KENOSHA, WISCONSIN, a municipal corporation, to me known to be the persons who
executed the foregoing instrument, and to me known to be such Mayor and City Clerk/Treasurer
of said City, and acknowledged that they executed the foregoing instrument as such officers as the
agreement of said City, by its authority.

Notary Public, Kenosha County, WI.
My Commission expires/is:
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CONTRACTOR

[Company name]

BY:

President/Manager/Member/Partnet/Sole Proprietor
Date:

BY:

Secretary/Partner
Date:

BY:

Partner
Date:

STATE OF WISCONSIN)
:SS.
COUNTY OF KENOSHA )

Personally came before me this day of , ,

, and , , tome
known to be such and who executed the foregoing
instrument, and acknowledged to me that they executed the foregoing instrument as such officers
as the agreement of Contractor, by its authority.

Notary Public, Kenosha County, W1
My Commission expires/is:
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PERFORMANCE AND PAYMENT BOND
{$ : ]

Project No.

PROJECT DESCRIPTION:

BY: {Principal}

To And For The Benefit Of
The City of Kenosha, Wisconsin

Know All Men By These Presents, that we,

[Company Name]

[Address]
as Principal, and , {Surety}, are held and firmly bound unto the City of Kenosha, Wisconsin, a
municipal corporation as Obligee in the full and just sum of
[$ ], lawful money of the United States, to the payment of which sum, well and truly to be made, the

Principal and Surety bind themselves their and each of their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the principal has entered into a written contract with the Obligee for the above project, which
Contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal shall
faithfully perform said Contract according to its terms, covenants and conditions and shall promptly pay alt persons supplying labor
or material to the Principal for use in the prosecution of the work under said Contract, then this obligation shall be void; otherwise it
shall remain in full force and effect.

Subject to the named Obligee's priority, all persons who have supplied labor or material directly to the Principal
for use in the prosecution of the work under said Contract shall have a direct right of action under this Bond.

The Surety's aggregate liability hereunder shall in no event exceed the amount set forth above,

No claim, suit or action shall be brought hereunder after the expiration of one (1) year following the date of
City acceptance of work on said Contract, or one (1) year following expiration of any warranty or guaranty covering work and
materials set forth under said Contract, whichever is longer. If this limitation is made void by any law controlling the construction

hereof, such limitation shall be deemed to be amended to equal the minimum period of limitation permitted by such law.

Signed and dated at Kenosha, Wisconsin, this day of ,

{Principal]

BY:
{Witness] Name:
Title:

[Surety]

BY:
[Witness] Name:
Title:
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PERFORMANCE AND PAYMENT BOND

Examined and approved as to form and execution this day of

City Attorney
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CASH PERFORMANCE BOND
PUBLIC CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

THAT : , Obligator, ___ ,
Wisconsin, is held and firmly bound unto the CITY OF KENOSHA, WISCONSIN, as Obligee,
in penal sum of ¢ )  Dollars, lawful

money of the United States, posted as a cash bond, out of which bond, payment will be made, and
Obligator binds [himself/herself/themselves] and [his/her/their] heirs, executors, administrators,
successors and assigns, firmly by these presents.

WHEREAS, Obligator enters into this agreement for the purpose of holding the
City of Kenosha harmless from any potential Contract default of Obligator, including default on
Contract of Obligator, including default on Contract warranties.

NOW, THEREFORE, the condition of this obligation is such that the above
burdened Obligator, shall fully and faithfully perform (his/her/their) contractual obligations and
warranties within the time above designated, all such construction work to be done according to
the laws shall be void, otherwise it shall be in full force and effect.

FURTHER, Obligator does hereby assign to the City of Kenosha, Obligee , all

rights and interest in and to the insured account or Certificate Number in the
{Name of Institution] of [City],
[State] in the amount of
$ ) Dollars, which is delivered to the City Clerk of the City of Kenosha,

Wisconsin. The assignor retains the right to income from said account by the Federal Deposit
Insurance Corporation or the Federal Savings and Loan Insurance Corporation, and gives the right
to the City of Kenosha, Wisconsin, to redeem, collect and withdraw the full amount of such
account at any time. This assignment is given as a cash performance bond, the terms of which are
above stated. Assignor hereby notifies the above named institution of this assignment.

Dated this ___ day of

Obligator and Assignor
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ACKNOWLEDGMENT OF NOTICE OF ASSIGNMENT

Assignment of the above account or certificate to the City of Kenosha, Wisconsin,
is hereby acknowledged. We certify that we have received no notice of encumbrance or claim on
the above identified account prior to this assignment. We have noted in our records the City's
interest in said account as shown by the above assignment. We agree to make payment under this
assignment to the City of Kenosha, Wisconsin, upon request.

Dated this day of ,

[Institution]

BY:

Title:

ACCEPTANCE OF CASH BOND BY CITY

The above cash bond and assignment is hereby accepted and acknowledged by the
City of Kenosha, Wisconsin.

Date this day of ,

[Institution)

BY:

Title:
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THE CITY OF KENOSHA, WISCONSIN
CHANGE ORDER

Project Name

Project Number

Account Number

Contractor

Public Works Committee Action

Date of Common Council Action

CITY and CONTRACTOR agree that the above Contract is amended by

(increasing)(decreasing) the amount of the Contract by $ from

$ to § . This amendment shall have the
effect of (increasing)(decreasing)(not changing) the date of project completion from

: to

This Change Order is approved by:

CONTRACTOR CITY OF KENOSHA, MAYOR

Date: Date:
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STATE OF

THE CITY OF KENOSHA, WISCONSIN
AFFIDAVIT RESPECTING
CONSTRUCTION LIEN WAIVERS/RELEASES

COUNTY OF

:SS

which

NAME

Project Name:

Project Number:

Contractor:

, being duly sworn, state that:

[ am an (Officer, Partner, Individual) of
Contractor, who is authorized to make this affidavit on behalf thereof.

Contractor has recently completed the work required under the terms of its
above Contract and makes this Affidavit to obtain final payment.

The following is a true, correct and complete listing of all subcontractors
and major material suppliers (as defined in the Construction Contract)
performed services or furnished material to Contractor relative to the
project.

ADDRESS
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4. Contractor has fully paid all subcontractors and material (whether major or
minor) suppliers the amounts they are due and owing under their respective
contracts and purchase orders and has obtained lien waivers or releases, which
have been previously filed or are being filed with the Affidavit.

5. Contractor has full and accurate records which clearly show the name and
address of every subcontractor and material supplier used in connection with the
work on the project, as well as the actual sums paid thereto. These records will
be kept at Contractor's principal place of business, as evidence of compliance set
forth above, and will be retained and made available for inspection for a period
of at least three (3) years following the completion of this project and will not be
removed from said office without prior notification to the City Clerk of the City

of Kenosha.
BY:

[Signature]
Position:
Date:

STATE OF )

:SS.
COUNTY OF )
Personally came before me this day of , , to me

known to be such person holding such position and acknowledged to me that they executed the
foregoing instrument by its authority.

Notary Public, County,
My Commission expires/is:

Drafted By:
WILLIAM K. RICHARDSON,
Assistant City Attorney
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SECTION 100

GENERAL REQUIREMENTS

100 GENERAL

A. CONTRACTOR shall provide all items, articles, materials, operations or methods mentioned or
scheduled on the drawings or herein specified including ail labor, supervision, equipment,
incidentals, taxes and permits necessary to complete the Work as described within the Contract
Documents. CONTRACTOR shall install all items provided by OWNER as mentioned or
scheduled on the drawings or herein specified.

101  CONTRACT DOCUMENTS - INTENT AND USE

A. Intent of Documents:

1.

2.

It is the intent of the contract documents that all performance under the contract be in
accordance with the best practice.

The Contractor shall carefully check the plans both before commencing and throughout the
work. Conditions shown on the plans are as of the survey date noted on the plan sheet.
The Owner does not assume responsibility for variations.

The Contractor is required to make computations to determine the quantities and shall plan
the work based on this information.

The Contractor shall immediately call the Engineer’s attention to any errors, omissions or
discrepancies that may be discovered in the plans before proceeding with the work affected.
The Engineer reserves the right to make such corrections as may be deemed necessary for
the fulfillment of the true intent of the contract documents.

Singular notations and specifications shall be considered plural where application is
reasonably inferred.

Mention or indication of extent of work under any work division or specification section is
done only for convenience of CONTRACTOR and shall not be construed as describing all
work required under that division or section.

Some individual sections may contain a list of related sections. The list of related sections in
individual sections is provided for the convenience of CONTRACTOR and is not necessarily
all-inclusive. CONTRACTOR may not rely upon this listing for determination of scope of
work. Other sections of the specifications not referenced in individual sections shall apply as
required for proper performance of the work.

Command type sentences may be used in the Contract Documents. These sentences refer
to and are directed to CONTRACTOR.

Symbols for various elements and systems are shown on the drawings. Should there be any
doubt regarding the meaning or intent of the symbols used, a written interpretation shall be
obtained from ARCHITECT.

B. Use of Documents:

1.

CONTRACTOR shall examine all specifications and drawings for the work, including those
that may pertain to work CONTRACTOR does not normally perform with CONTRACTOR's
own forces.

CONTRACTOR shall use all of the project drawings and specifications:

a. For a complete understanding of the project.

b. To determine the type of construction and systems required.

c. For coordination with other contractors.

d. To determine what other work may be involved in various parts or phases.

e. To anticipate and notify others when work by others will be required.

f. To determine all other relevant matters related to the project.

Simmons Island Boardwalk General
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3. CONTRACTOR is bound by all requirements of the Contract Documents which are
applicable to, pertain to, or affect CONTRACTOR’s work, as may be shown or inferred by
the entire set of project drawings and specifications.

CONTRACTOR USE OF SITE

General;

1. The "area of the site" or “project limits” referred to in these specifications shall be as shown
on the drawings. If the "area of the site" or “project limits” is not shown, OWNER's property
lines, the project right-of-way or the easements obtained for the project shall be considered
the "area of the site.”

2. Construction activities, including material storage areas, shall be confined within the "area of
the site" limits.

3. From the start of work to completion, CONTRACTOR is responsible for the care of the site
and the premises which are affected by CONTRACTOR's operations.

. CONTRACTOR shall contain CONTRACTOR's operations to within the rights-of-way or lands

upon which the work is to be performed as identified in the Contract Documents. With
ENGINEER'’s approval, portions of the right-of-way not required for public travel may be used
for storage purposes and for the placing of CONTRACTOR's equipment. Any additional space
required shall be provided by CONTRACTOR at CONTRACTOR's expense.

All work to be done under the contract documents from commencement until the final
acceptance of such work shall be done entirely at the Contractor’s risk. No partial payment for,
or partial acceptance of any part of the work shall absolve the Contractor from such risk. The
Contractor is responsible for maintaining all traffic control devices as well as sidewalk closure
signs and barricades until such time that all hazard areas are removed.

PRECONSTRUCTION MEETING

There will be a preconstruction meeting in Room 305 of the Kenosha Municipal Building, 625
52nd Street, Kenosha, on a date to be agreed upon by the City and the Contractor. The
Contractor and all sub-Contractors for this project will be required to attend. The Contractor
shall provide copies of all material submittals and the construction critical path schedule at this
meeting.

PROGRESS MEETINGS AND REPORTS

Progress meetings with CONTRACTOR will be held at such times as agreed to by OWNER,
ENGINEER, and CONTRACTOR. Responsible representatives of CONTRACTOR, who can
bind CONTRACTOR to a decision at the meetings, shall attend.

CONTRACTOR shall, at the meetings, submit reports detailing progress of the Work,
compliance with submitted progress schedules and future construction plans affecting the
schedule of the work.

All work including site safety, equipment, materials, and fabricated items provided under the
Contract shall comply with the provisions of the “Occupational Safety and Health Act.
CONTRACTOR shall complete all required reports and documentation required by these
regulations.
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PROSECUTION OF WORK

CONTRACTOR shall commence work on the site within 2 weeks of the date stated in the Notice
to Proceed. Once work commences it shall proceed continuously through substantial completion
and restoration. On-site work shall be completed during all normal working days unless weather
conditions make such work impractical.

. If on-site operations are suspended by CONTRACTOR for more than 3 days without cause,

OWNER may impose liquidated damages for each day CONTRACTOR is held in violation of
this requirement.

Work may proceed on non-holiday weekdays between the hours of 7:00 A.M. and 7:00 P.M.
Equipment may not be operated prior to 7:00 A.M. Work hours may only be extended with the
approval of the ENGINEER.

ORDER OF WORK

After the Engineer has determined the order of work and prior to commencing work, the
Contractor shall submit a critical path schedule at the preconstruction meeting which defines the
project from start to completion. Individual tasks shall be delineated with their start and end
dates.

. Where paving, sanitary sewer, storm sewers and water mains are to be installed in the same

location, it is the Contractor's responsibility to cooperate in scheduling to avoid conflicts and
delays. In all cases of conflict, Engineer's decision shall be final. Upon completion, Contractor
shall furnish at least one person to assist the inspector in making final inspection.

TRANSPORT, STORAGE AND PROTECTION OF MATERIALS AND EQUIPMENT

Materials and equipment shall be transported, stored and protected to preserve their quality and
fitness for the work. CONTRACTOR shall be responsible for all damages that occur in
connection with the care and protection of all materials and equipment until completion and final
acceptance of the work by OWNER. Damaged material and equipment shall be immediately
removed from the site.

. All materials and equipment shall be adequately and effectively protected against damage from

moisture, dust, handling, or other cause during transport to the site. Stiffeners shall be used
where necessary to maintain shapes and to give rigidity. Parts of equipment shall be delivered
in assembied or subassembled units where possibie.

. CONTRACTOR shall be responsible for the unloading and safe storage of furnished materials

and equipment. All materials that may be damaged by the weather and all equipment shali be
stored in an enclosed space affording protection from weather, dust, and mechanical damage
and providing favorable temperature, humidity, and ventilation conditions to protect against
deterioration. Other materials shall be stored on wood skids or on gravel bases. Any equipment
or material which is prime coated or finish painted shall be completely covered and protected
with secured plastic or cloth tarps.

. All stored materials and equipment shall be clearly tagged or labeled indicating directions for

storage where appropriate. All storage shall be in accordance with the manufacturer's
recommendations unless otherwise specified.
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. All storage areas shall be orderly, be located to facilitate inspection and shall be protected from

CONTRACTOR'’s operations. OWNER assumes no responsibility for stored materials and
equipment.

. After installation, CONTRACTOR shall protect all materials and equipment against weather,

dust, moisture, and mechanical damage.
PROTECTING WORK AND IMPROVEMENTS

CONTRACTOR shall protect property, existing improvements, plantings, utilities, and work
installed by CONTRACTOR and others from damage. Protection to prevent damage includes,
but is not limited to, temporary measures as necessary to contain the damaging effects of storm
water runoff, temporary shoring, temporary backfill, and temporary plugging of openings, holes
and pipe ends that CONTRACTOR has installed. CONTRACTOR shall keep the work, including
structures, mains, fittings and accessories free from dirt and foreign matter at all times.
Property, improvements, including trees, shrubs, ground covers, and other work damaged prior
to final acceptance shall be repaired or replaced by CONTRACTOR.

. In areas where excavation is necessary within the root zone of an existing tree, the disturbed

area shall be backfilled with topsoil within five days of the disturbance. D. If more than one
contractor is responsible for damage, the cost shall be shared. ENGINEER will determine
responsibility for damages. All repair and replacement methods shall be approved by
ENGINEER.

OWNER PROVIDED MATERIALS AND EQUIPMENT

CONTRACTOR’s responsibility for any materials and equipment furnished by OWNER shall
begin at the point of delivery to CONTRACTOR. Materials and equipment already on the site
shall become CONTRACTOR's responsibility on the date of Notice to Proceed. CONTRACTOR
shall examine all materials and equipment furnished by OWNER at the time and place of
delivery and shall reject all defective materials and equipment. Any materials and equipment
furnished by OWNER and found to be defective shall be clearly marked and set aside to be
removed by OWNER. Any materials and equipment furnished by OWNER and installed by
CONTRACTOR without discovery of such defects will be replaced with sound materials and
equipment by OWNER. CONTRACTOR, shall at CONTRACTOR’s own expense, furnish all
equipment, labor and facilities necessary to remove the defective materials and equipment and
install the sound materials and equipment.

STARTUP AND TESTING

Prior to acceptance of any portion of the work, startup and testing of all equipment and testing of
all materials furnished on the project by Contractor shall have been conducted in the presence
of representative of CONTRACTOR, OWNER and ENGINEER and also Section 100-5 General
Requirements manufacturer, if requested by OWNER or ENGINEER. CONTRACTOR shall
furnish whatever temporary installations and conditions are necessary in order to perform
startup and testing operations on all equipment and materials furnished under the Contract.
Temporary connections and equipment necessary during startup and testing operations shall
include, but not be limited to, temporary piping and electrical equipment and devices, temporary
connection from various parts of the systems and any other labor, materials, fuel, devices or
items that may be required for startup and testing operations. Temporary conditions shall
include filling with water, if necessary, to check equipment and materials. All temporary
installations and conditions shall be removed by CONTRACTOR upon completion of startup and
testing.
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EXISTING STRUCTURES AND UNDERGROUND FACILITIES

. Wisconsin Statute 182.0175 requires, among other provisions, that before excavation or

demolition begins, reasonable advance notice not less than 3 working days prior to the start of
the:-excavation or demolition of the intent to excavate or demolish and the commencement date
be provided to the owners of the underground facilities in and near the construction area whose
facilities may be affected by the excavation or demolition. Contractor shall be aware that not all
owners participate in the Digger's Hotline program. A call to this agency shall not absolve
CONTRACTOR of the requirements of this statute. CONTRACTOR shall comply with all other
provisions of the statute though not enumerated herein.

. CONTRACTOR shall proceed with caution in the excavation and preparation of the site so the

exact location of structures and underground facilities can be determined. CONTRACTOR shall
include in the Contract price any costs for temporary or permanent relocations of such
structures and facilities required to complete the work uniess specifically indicated otherwise in
the specifications.

. CONTRACTOR shall keep an accurate and complete record of all such structures and facilities

encountered and shall provide OWNER a copy of this record. The record shall include a
description of the item encountered, opinion as to conditions, and adequate measurements and
depths so that the item can be located in the future.

. CONTRACTOR shall inspect all structures and underground facilities for condition and

soundness. Unsound conditions shall be reported to the structure or facility owner immediately
after exposing. CONTRACTOR shall not proceed with the work until the structure or facility
owner has been notified. OWNER shall then be given time to inspect and correct, if required,
the structure or underground facility. CONTRACTOR may make claim under the provisions of
Articles 11 and 12 of the General Conditions should CONTRACTOR feel a price or time
adjustment is justified.

. Any additional costs incurred because of failure of CONTRACTOR to report the condition of any

and all existing structures or facilities encountered shall be paid for by CONTRACTOR.

. Whenever ENGINEER feels it is necessary to explore and excavate to determine the location of

existing structures and underground facilities, CONTRACTOR shall make explorations and
excavations for such purposes. If CONTRACTOR is required to perform additional work in
making the explorations and excavations, extra compensation will be allowed as provided for in
the General Conditions. Section 100-6 General Requirements

112 REFERENCE STANDARDS AND DEFINITIONS
A. Summary:

1. Throughout the Contract Documents, reference is made to codes and standards that
establish qualities and types of workmanship and materials, and that establish methods for
workmanship and materials, and that establish methods for testing and reporting on the
pertinent characteristics.

2. References to various codes, standards and test methods shall be understood to mean the
code standard or test method which is current on the date of the Advertisement for Bids.

3. Where materials or workmanship are required by these Contract Documents to meet or
exceed the specifically named code or standard, it is CONTRACTOR's responsibility to
provide materials and workmanship which meet or exceed that specifically named code or
standard.
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4. ltis also CONTRACTOR's responsibility, when so required by the Contract Documents, to
deliver to ENGINEER all required proof that the material or workmanship, or both, meet or
exceed the requirements of the specifically named code or standard.

5. A substantial amount of specification language constitutes definitions for terms found in
other Contract Documents, including the drawings which must be recognized as
diagrammatic in nature and not completely descriptive of requirements indicated thereon.

6. Certain terms used in the Contract Documents are defined generally in this section to
supplement definitions of the Agreement, General Conditions, Supplementary Conditions,
and other general contract documents.

7. Definitions and explanations of this section are not necessarily either complete or exclusive,
but are general for the work.

8. The specific naming of codes or standards occurs on the drawings and in other sections of
these specifications.

9. When required by individual sections of these specifications, CONTRACTOR shall obtain a
copy of each pertinent code or standard and maintain the copies at the job site during
submittals, planning, and progress of the work until substantial completion of the work is
attained.

10. Where compliance with two or more industry standards or sets of requirements are
specified, and the overlapping of those standards or requirements establishes different or
conflicting minimums or levels of quality, the most stringent requirement (which is generally
recognized to be also most costly) is intended and will be enforced, unless more detailed
language written directly into Contract Documents clearly indicates that a less stringent
requirement is acceptable.

11. Refer all uncertainties to ENGINEER for decision before proceeding.

B. Reference Standards:

1. Applicable standards of the construction industry are made a part of the Contract
Documents by reference as if copied directly into the Contract Documents, or as if published
copies were bound herewith. See Article 3 of the General Conditions for additional
provisions regarding references.

2. Standards referenced directly in the Contract Documents or by governing regulation, have
precedence over nonreferenced standards which are recognized in the industry for
applicability to work.

3. Nonreference standards are hereby defined to have no particular applicability to the work
except as a general measurement of whether work complies with standards recognized in
the construction industry.

4. Reference standards and codes listed in these specifications may include, but are not

necessarily limited to, standards or codes published by the following agencies and
organizations:

AASHTO American Association of State Highway & Transportation Officials
444 North Capitol Street, NW; Washington, DC 20001

ACI American Concrete Institute
Box 19150; Redford Station; Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building, College Park, MD 20740

AlISC American Institute of Steel Construction
1221 Avenue of the Americas, New York, NY 10020

ANS! American National Standards Institute
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1430 Broadway; New York, NY 10018

ASTM American Society for Testing and Materials
1916 Race Street; Philadelphia, PA 19103

AWWA  American Waterworks Association
West Quincey Avenue; Denver, CO 80235

FM Factory Mutual System
1151 Boston-Providence Turnpike; Norwood, MA 02062

FS Federal Specification (General Services Admin.)
Bldg. 197, Washington Navy Yard; Washington, DC 20407

MIL Military Specifications
Naval Publications and Forms Center
5801 Tabor Avenue; Philadelphia, PA 19120

NBS National Bureau of Standards
(U.S. Department of Commerce)
Gaithersburg, MD 20234

NEMA Nationa! Electrical Manufacturers Association
2101 L Street NW, Washington, DC 20014

NSF National Sanitation Foundation
789 Dixboro Road
P.O. Box 130140
Ann Arbor, Ml 48113-0140

OSHA Occupational Safety & Health Administration
(U.S. Department of Labor)
Government Printing Office; Washington, DC 20402

SSPC Society for Protective Coatings
4400 Fifth Avenue; Pittsburgh, PA 15213

UL Underwriters' Laboratories
333 Pfingston Road; Northbrook, IL 60062

C. Upon OWNER's request, CONTRACTOR shall submit copies of permits, licenses, certifications,
inspection reports, and similar documents, correspondence and records established in

conjunction with compliance with standards and regulations bearing upon performance of the
work.

D. Definitions and Terminology:

1. The term "indicated" is a cross-reference to details, notes, or schedules on the drawings, to
other paragraphs or schedules in the specifications and to similar means of recording
requirements in the Contract Documents. Where terms such as "shown," "noted,"
"scheduled," and "specified" are used in lieu of "indicated," it is for the Section 100-8
General Requirements purpose of helping the reader locate cross-reference, and no
limitation is intended except as specifically noted.

2. Where used in conjunction with ENGINEER's response to submittals, requests, applications,
inquiries, reports, and claims by CONTRACTOR, the meaning of the term "approve" will be
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A.

held to the limitation of ENGINEER's responsibilities and duties as specified in paragraph
3.04 of the General Conditions.

3. In no case will "approval" by ENGINEER be interpreted as a release of CONTRACTOR from
responsibility to fulfill requirements of the Contract Documents.

4. Abbreviations: Abbreviations, where not defined in the Contract Documents, will be
interpreted to mean the normal construction industry terminology.

5. ENGINEER, as used in the Standard Specifications, shall be as designated in the
Agreement.

LAYOUT

ENGINEER shall provide any surveys, reference points and benchmarks to establish the
location, alignment, and elevation for the project as requested by the CONTEACTOR.
CONTRACTOR is responsible for providing stakes and marks in conformance with the drawings
and field conditions as may be necessary. It will be the responsibility of CONTRACTOR to notify
ENGINEER of any discrepancies between actual field conditions and the plans. CONTRACTOR
shall also provide hardwood lath and stakes and qualified individuals to assist in staking in the
field.

CONTRACTOR shall be responsible for the preservation of all control points, benchmarks,
stakes and marks for all phases of work until that particular phase of work is complete. If any of
the survey stakes or marks are disturbed during construction, the cost to OWNER for replacing
them shall be charged to CONTRACTOR on a time and material basis.

CONTRACTOR shall be responsible for all lines, elevations, and measurements of buildings,
structures, piping, utilities, and other work executed by CONTRACTOR under the Contract.
CONTRACTOR must exercise proper precaution to verify figures before layout of the work and

will be held responsible for any error resulting from CONTRACTOR's failure to exercise such
precaution.

SHOP DRAWINGS

Complete shop drawings and descriptive data shall be submitted for approval on all
manufactured or fabricated items well in advance of being incorporated into the work. A listing of
required shop drawings is provided as an attachment to these specifications. Five copies of
shop drawings and descriptive data shall be submitted to ENGINEER for review. Three copies
of these will be returned to CONTRACTOR after approval (stamped “Approved” or “Approved as
Noted”).

If a shop drawing submittal is not approved, two corrected copies will be returned to
CONTRACTOR for use in resubmittal (stamped "Make Changes Noted - Resubmit” or “Not
Approved”). CONTRACTOR shall resubmit five corrected shop drawings to ENGINEER for

review, and will continue this process until shop drawings are stamped "Approved” or “Approved
as Noted.”

All shop drawings used during construction shall bear the “Approved” or “Approved as Noted”
stamp of ENGINEER. Arrangements may be made between CONTRACTOR and ENGINEER to
provide additional copies of “Approved” or “Approved as Noted” shop drawings for field activity

purposes.
DRAWING REVISIONS TO ACCOMMODATE EQUIPMENT SUPPLIED

For construction deviations from the drawings and/or specifications necessary to accommodate
equipment supplied or utilized by CONTRACTOR, which result in additional costs to
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CONTRACTOR or other contractors, such additional costs shall be borne by CONTRACTOR.
CONTRACTOR shall also pay any additional costs to OWNER including, but not limited to,
necessary revisions of drawings and/or specifications by ENGINEER and additional
construction engineering costs.

MANUFACTURER'’S DIRECTIONS

Manufactured articles, materials and equipment shall be stored, commissioned, operated,
applied, installed, connected, erected, used, cleaned and conditioned as directed by the
manufacturer, unless specified to the contrary.

. Wherever specifications explicitly call for work to be performed or materials to be installed in

accordance with the manufacturer's directions, CONTRACTOR shall furnish copies as required

for shop drawings of those directions to ENGINEER before installing the material or performing
the work.

TESTS AND INSPECTIONS

The Contractor shall give the Engineer timely notice for all work that requires an inspection. All
work to be covered shall be inspected by the assigned Inspector, designated by the City, before
it is covered. This work includes, but is not limited to, storm sewer, form work for all cast-in-
place concrete, subgrade preparation, foundation for concrete and asphalt paving. The
Engineer has the right to reject any work regardless if it was witnessed by the Inspector.

. Work covered by CONTRACTOR prior to observation by ENGINEER shall not be eligible for

payment. Such items shall be uncovered where requested by ENGINEER at CONTRACTOR's
cost.

FIRE PROTECTION

CONTRACTOR and subcontractor(s) who maintain or provide an enclosed shed or trailer shall
provide and maintain in operating order in each shed or trailer a minimum of one fire
extinguisher. More extinguishers shall be provided as necessary. Fire extinguishers shall be
minimum dry chemical, nonfreezing type, UL rating 2A-30BC, with 10-pound capacity for Class
A, B and C fires.

. CONTRACTOR’s and subcontractor(s) personnel shall take necessary precautions during

excavation, laying pipe, backfilling, and other work at the site that may involve potential contact
with explosive vapors or flammable products.

DAILY AND FINAL CLEANUP

CONTRACTOR shall be responsible for cleaning up the area of the site to remove waste and
rubbish on a daily basis. Concrete trucks or any other equipment shall not be flushed out onto
existing public streets, walks, gutters, terraces, or boulevards. This does not include streets
being constructed within the project unless they are completed pavements.

. It is the responsibility of CONTRACTOR to inspect all manholes and catch basins weekly or

when requested by ENGINEER for materials that may be deposited in them by
CONTRACTOR’s activities and to remove said materials immediately at CONTRACTOR's
expense.

C. It is CONTRACTOR'’s responsibility to completely clean up the construction site at the

completion of the work.
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. CONTRACTOR shall use only water-based marking paints on exposed concrete or asphalt

surfaces. At the completion of the work, CONTRACTOR shall remove all hubs, lath, signs,
layout markings (except as placed by utility companies), and excess excavation and
construction materials.

EXCESS MATERIAL DISPOSAL

It shall be the responsibility of CONTRACTOR to dispose of all excess excavated material
resulting from construction operations for which CONTRACTOR is responsible. Burning of
waste material and rubbish is not allowed. CONTRACTOR shall make all necessary
arrangements to find a suitable disposal site and shall meet all applicable state and federal
regulations and WDNR guidelines for disposal of such material. Site and site restoration shall be
satisfactory to property owner and OWNER.

OWNER maintains first claim against all excess excavated material and milled pavement. If
OWNER chooses to utilize this option, CONTRACTOR shall place the excess material on the
site at the location directed by OWNER. If OWNER desires to keep the excess material but
have it removed to a remote site, the hauling cost shall be paid by OWNER, uniess it is
specified otherwise or other arrangements are agreed upon between OWNER and
CONTRACTOR.

Unless otherwise directed by property owner of the site, any site used for disposal of excess
excavated material shall be uniformly graded to provide positive drainage. After grading, areas
shall be restored with minimum 4 inches of topsoil, seed, fertilizer and muich to stabilize the
surface of the material with a uniform grass catch.

CONTRACTOR shall provide waiver from property owner of disposal site as to the adequacy
and acceptance of restoration prior to acceptance of the work by ENGINEER.

TEMPORARY FACILITIES

Temporary Toilets: CONTRACTOR shall provide and maintain sanitary chemical toilets located
where approved and in sufficient number required for the work force employed by
CONTRACTOR.

. Weather Protection and Temporary Heat: CONTRACTOR shall protect the work from injury due

to freezing, rain, snow and other inclement weather. Cost for such measures shall be
considered incidental unless otherwise noted.

. Temporary Stairs and Access:

1. CONTRACTOR shall furnish and maintain all equipment such as temporary stairs, ladders,
and ramps as required for the proper execution of the work by all trades at the site.
CONTRACTOR shall be responsible for furnishing CONTRACTOR'’s own scaffolds, hoists, etc.
2. All such apparatus, equipment and construction shall meet all requirements of OSHA and
other applicable State and local laws. Provide stairs with temporary handrails. As soon as
possible and where applicable, permanent stairs shall be installed.

SURVEY MONUMENTS

All survey monuments, including property irons that are disturbed during construction of the
work shall be reset at the expense of CONTRACTOR. The replacement shall be accomplished
by a Registered Land Surveyor approved by OWNER.
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SECURITY

CONTRACTOR shall have the sole responsibility of safeguarding the construction site perimeter
to prevent unauthorized entry to the site throughout the duration of the project. CONTRACTOR
shall at all times provide such permanent and temporary fencing or barricades or other
measures as may be necessary to restrict unauthorized entry to CONTRACTOR's construction
area including construction in public rights-of-way or easements. Site security measures shall
include safeguards against attractive nuisance hazards as a result of construction activity.

. CONTRACTOR shall at all times be responsible for the security of work including materials and

equipment. OWNER will not take any responsibility for missing or damaged equipment, tools, or
personal belongings. CONTRACTOR shall have the sole responsibility of safeguarding
CONTRACTOR’s work and work area throughout the duration of the project.

PERMITS

Permits obtained by others for this project are included as exhibits to the Agreement.
CONTRACTOR shall obtain all other licenses and permits required for his operations, without
additional cost to OWNER including:

1. Necessary Erosion Control permit from the City of Kenosha

WAGE RATES
CONTRACTOR shall comply with all provisions of Section 66.0903 of the Wisconsin Statutes.

TRAFFIC CONTROL

Traffic control shall consist of furnishing, erecting, maintaining, moving and removing traffic
signs, including demountable legend plaques, pavement markings, drums, barricades, flexible
tubular markers, lights and signals, and shall include flagging and guidance of traffic. This work
shall be done in accordance with the latest revision of Part VI, Traffic Controls for Construction
and Maintenance Operations of the Wisconsin Manual on Uniform Traffic Control Devices
except as noted hereafter, the drawings, specifications and Contract, and as requested by
ENGINEER. Sign sizes smaller than the standard sizes described in the manual shall not be
used, unless otherwise noted or requested by ENGINEER.

. Traffic control shall consist of all the work herein described except work specifically covered by

other traffic control and pavement marking items contained in the Contract Documents.

. Retro reflective sheeting on signs, drums, barricades, and other deyices shall be kept clean.

Scratches, rips, and tears in the sheeting shall be corrected promptly by CONTRACTOR.

. All traffic signs and control devices furnished and erected by CONTRACTOR shall be reviewed

by CONTRACTOR for location, position, visibility, adequacy and manner of use under specific
job conditions immediately after setup and at least once every 24 hours to assure all such signs
and control devices are continuously in compliance with the requirements of this section.
CONTRACTOR shall maintain all traffic control devices and facilities throughout the duration of
the Contract, including periods of suspension of work, until all the work is completed and
ENGINEER has issued a notice that the work is acceptable.

. All signs and control devices shall be properly placed and in operation before construction work

affected by such signs or devices shall begin. When work of a progressive nature such as

Simmons Island Boardwalk _ General
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C.

resurfacing operations on a road open to traffic is being performed, necessary relocation of
signs shall be performed concurrently.

Any sigh messages conflicting with detour traffic shall be partially or fully covered as shown on
the drawings or directed by ENGINEER. Detour signing shall be erected at locations approved
by ENGINEER. Detour signs placed prior to the commencement of the detour shall be
completely covered until needed. Signing shall be immediately removed or covered when the
detour is no longer in effect.

CONTRACTOR shall notify ENGINEER of proposed road closures at the earliest possible date.
CONTRACTOR shall be responsible for notifying the Police Department, Fire Department, and
ENGINEER 24 hours in advance of any scheduled street closing. Where bus routes are affected
by closures, CONTRACTOR shall provide seven days notice. In emergency situations, notice
shall be given as far in advance as possible.

CONTRACTOR shall not in any manner obstruct roads, sidewalks or crossings and shall at all
times provide safe and sufficient transit for pedestrians and vehicles unless closing a road or
portion thereof is provided for in the Contract Documents or uniess ENGINEER determines that
it is necessary and gives written permission. Concrete to be replaced within the limits of a
driveway (including driveway apron and sidewalk) shall be poured within 48 hours of removal,
and shall be opened to traffic within 7 days of removal.

INCIDENTAL ITEMS OF WORK

Various items which are incidental to or required in the construction of the work, but are not
included as items in the estimate of quantities, shall be considered an integral part of the
contract, and all labor, materials, etc. required for such items shall be furnished by the
Contractor and the cost of same included in the unit prices bid.

STREET SIGNS

CONTRACTOR shall coordinate with OWNER for OWNER to remove all traffic control signs,
bases and posts as necessary for construction.

Poles requiring a structural base shall be reinstalled by CONTRACTOR. Signs within 10 feet of
ground shall be installed by OWNER. All other signs shall be installed by CONTRACTOR.

MOBILIZATION

Mobilization shall consist of the work and operations necessary for the movement of personnel,
equipment, supplies and incidentals to the project site and for establishment of all
CONTRACTOR’s offices, buildings, sanitary and other facilities necessary for work on the
project, and of all other work and operations that must be performed or for which costs must be
incurred before beginning work on the various items on the project site. Such other costs shall
include, but not necessarily be limited to, bonds, insurance and permit fees.

Mobilization will be paid for at the Contract Lump Sum price bid. Price shall be full
compensation for supplying and furnishing all materials, facilities and services and for
performing all work necessary for the completion of this item. The Contract lump sum shall be
payable to CONTRACTOR in accordance with the percent of completed construction, rounded
to the nearest 25%.

When the bid does not include a separate Bid item for Mobilization it shall be considered an
incidental item.
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PUBLIC CONVENIENCE AND SAFETY

Notices shall include the reason for the interruption, along with the date, time and duration of the
interruption.

. The Engineer reserves the right to regulate the time of usage or to prohibit the use of any type

or kind of tools, equipment and plant which may cause objectionable smoke, noises, odors, or
damage to property. The Contractor shall not operate motorized construction equipment
between the hours of 7:00PM and 7:00AM unless prior written approval is obtained from the
Engineer.

The Contractor shall not work on Saturdays or Sundays unless prior written approval is obtained
from the Engineer.

. The Contractor is responsible to notifying residents of work that will affect their homes or

business at least 24 hours in advance of commencement of the work. Notice shall be mailed or
delivered in person. ltems of work which require notifications include: interruption of sewer and
water service, road closure due to road construction, pavement maintenance, or utility
construction, driveway removal or obstructions, tree or shrub removal, and gxcavation or
grading on private property (including easement areas). The notice shall include the reason for
the interruption, along with the date, time and duration of the expected interruption. A copy of
such notice shall be provided to the Project Engineer.

131 MISCELLANEOUS STRUCTURE REMOVAL
A. CONTRACTOR shall remove existing improvements and features to the minimum extent
necessary to complete the Work. Pole bases, retaining walls, slabs and foundations that are to
be abandoned shall be removed to at least 2 feet below finished grade. Fence lines that are to
be abandoned shall be removed. Fence lines that are to remain shall be reset with like materials
by CONTRACTOR following construction. Cost for miscellaneous removals shall be paid for
according to the price(s) bid. Where Bid items are not provided, this work shall be considered
incidental to adjacent work.
132  APPROVED EQUAL PROCESS
A. All products shall be used as specified in the drawings or specifications. If an alternate
manufacturer is being considered, all specifications for the “or equal” shall be submitted at least
five (5) working days prior to the bid opening. The manufacturer must be approved by the City
as an “or equal” prior to bid opening. Contractors shall submit specifications and cut sheets for
these products to:
Cathy Austin, PE
625 52" Street, Room 305
Kenosha, Wl 53140
133  PIPE BEDDING
A. All pipe bedding material shall be crushed stone made from crushing sound limestone or
dolomite ledge rock. The material shall be hard, tough and durable. Gradation requirements
shall be as follows:
Simmons Island Boardwalk General
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Sieve Size % Passing by Weight

1" (25mm) 100
%" (19mm) 90-100
3/8" (9.5mm) 20-55
No. 4 (4.75mm) 0-10
No. 8 (2.36mm) 0-5

B. The cost of this material which shall be considered incidental and included in the unit price bid
for the sewer or water main, and shall be placed as indicated on the Standard Detail Sheets or
as directed in the field by the ENGINEER.

134  UTILITIES

A. Prior to beginning work in any street, the Contractor shall become aware of, by personal
inspection, test borings or careful trial excavation of the existence or location of any
underground electric, telephone, fiber optics, cable TV, traffic signal wires or conduits, water,
sewer or gas mains and service pipes, so that the Contractor may protect such installations
from damage during the course of the work. It is the responsibility of the Contractor to become
acquainted with the location of all underground structures which may be encountered or which
may be affected by work under the contract. The location of any underground structures, shown
on the plans, or given on the site, are based upon the available records but are not guaranteed
to be complete or correct, and are given only to assist the Contractor in making a determination
of the location of all underground structures. When there is a potential conflict with existing
water mains, the Contractor shall excavate and expose the water main so a survey crew can
determine elevation prior to laying any sewer that may be affected by a conflict. Because of the
nature of the work, minor adjustments may be required in new construction to meet existing
conditions. Such adjustments shall be made by the Contractor without additional cost to the
Owner. No extra compensation will be paid for unavoidable delays caused by the interference
of existing underground structures.

B. Free access must always be maintained to fire hydrants, water and gas gate valves, inlets, and
sewer, water, electrical utility and other manholes. Whenever free access to any such structure
shall have been obstructed or interfered with during the progress of the work, the Contractor
must immediately remove such obstruction or interference, at no expense to the City. When
other utilities are damaged by the Contractor in the course of construction, they shall be
replaced or repaired to the satisfaction of the utility, at the expense of the Contractor.

C. The specific non-City utilities shall be responsible for the adjustment of their manholes. The
Contractor shall coordinate with the utilities to ensure a timely completion of the project.

D. It is hereby understood that it is Contractor's responsibility, prior to and while work is in
progress, to call utilities listed below to obtain utility locations and utility clearance within the
work limits. (Wisconsin State Statute 182.0175) Protect life and property - call DIGGER'S HOT
LINE: DIAL 811 during regular business hours for gas, electric, telephone, cable TV, traffic
signal wires or conduit, and water only. Emergency and other numbers are as follows:

UTILITY NAME Phone (24 hours) Phone (7:00AM-3:00PM) | Phone (After 3:00PMT‘
WE Energies 800-662-4797
W Energles Gas 800-261-5325
perations
Kenosha Water Utility 262-653-4300 262-653-4330
Simmons Island Boardwalk General
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City Electrician

262-653-4070

Sanitary Sewers

262-653-4300

Storm Sewers

262-653-4070

262-653-4335

AT&T

262-636-0549

Time Warner Cable

888-892-2253

Contractor shall notify the Fire Department at 653-4100, Kenosha Police Department
656-1234, Public Works at 653-4050 and the Transit Department at 653-4287 (5:00 A.M. to
8:00 P.M.) prior to closigg any street to traffic.

Simmons Island Boardwalk
Phase 1A Development
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General

The work under this contract for the construction of the Simmons Island Boardwalk Phase
1A construction project, Kenosha, Wisconsin shall be in accordance with the plans. This
section contains an explanation of bid items contained in this bid proposal and supersedes
the technical specifications if conflicts arise. The term “standard specification” in these
special provisions refers to the “State of Wisconsin, Department of Transportation,
Standard Specifications for Highway and Structure Construction”, 2012 Edition, and shall
be executed under the requirements of the General Specifications, Technical Specifications,
Standard Specifications, and these special provisions.

Item 1 — Mobilization
The item mobilization shall conform to Section 619 of the standard specifications.

This work shall include the cost of moving in equipment and supplies to the site, the
establishment of necessary stockpiles and trailer and moving the same off site. This item
also includes any construction staking required by the contractor. The quantity of
Mobilization shall be measured and paid for at the contract lump sum price.

Item 2 — Erosion Control
The item erosion control shall conform to Section 628 of the standard specifications.

This work consists of furnishing, installing, and maintaining silt fence, sediment sock,
erosion matting, and dust control measures at the locations designated on the Plans and
where directed by the Project Engineer, removing and disposing of sediment deposits,
and removing fence and other measures at the completion of the work.

Simmons Island Boardwalk Special
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Construction; At the Contractor’s discretion, sediment sock may be used in lieu of silt
fence providing all local, county, and state requirements are met.

Installation: Silt sock/silt fence maintenance and removal shall comply with the WDNR
Conservation Practice Standards No. 1056 and in accordance with the Erosion Control
Permit and Chapter 33 of the City of Kenosha Code of General Ordinances.

Basis of Payment: This work will be paid for at the contract lump sum price. This price
shall be full compensation for furnishing all materials, including delivering, installing,
maintenance, removal and for all labor, equipment, tools and incidentals necessary to
complete this item of work.

Item 3 — Tree Protection
The item, tree protection shall conform to the specifications listed below.

Description: This work consists of furnishing, installing, maintaining and removing tree
protection fencing to protect trees within 15 feet of the construction and where directed
by the Project Engineer.

Materials: Fencing fixed in position and meeting the following requirements. Previously
used materials may be used when approved by Engineer.

Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density
extruded and stretched polyethylene fabric with 2-inch maximum opening in pattern and
weighing a minimum of 0.4 1b/ft.; remaining flexible from minus 60 to plus 200 deg F;
inert to most chemicals and acids; minimum tensile yield strength of 2000 psi and
ultimate tensile strength of 2680 psi ; secured with plastic bands or galvanized-steel or
stainless-steel wire ties; and supported by tubular or T-shape galvanized-steel or wood
posts spaced not more than 8 feet apart. Fence height shall be 4 feet, color shall be high-
visibility orange, nonfading.

Installation: Set or drive posts into ground a minimum of 12 inches without concrete
footings. Where a post is located on existing paving or concrete to remain, provide
appropriate means of post support acceptable to the Engineer. Fencing shall be secured to
the posts with 4 wire ties per post.

Basis of Payment: This work will be paid for at the contract lump sum price. This price
shall be full compensation for furnishing all materials, including delivering, installing,
maintenance, removal and for all labor, equipment, tools and incidentals necessary to
complete this item of work.

Item 4 — Demolition

This work consists of removing and disposing of miscellaneous items at the locations
designated on the Plans and where directed by the Project Engineer. Items include but
are not limited to sawcutting, clearing and grubbing, and miscellaneous item removals.

Simmons Island Boardwalk Special
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Basis of Payment: This work will be paid for at the contract unit price per lump sum. This
price shall be full compensation for furnishing all materials, removal and legal disposal,

and for all labor, equipment, tools and incidentals necessary to complete this item of
work.

Item 5 — Tracking Pad
This work consists of furnishing, installing, and maintaining a construction entrance at
the location designated on the Plans and where directed by the Project Engineer, scraping

and removing sediment deposits or top dressing, and removing pad at the completion of
the work.

Installation: Tracking Pad installation, maintenance and removal shall comply with the
WDNR Conservation Practice Standard No. 1057 and in accordance with the Erosion
Control Permit and Chapter 33 of the City of Kenosha Code of General Ordinances.

Method of Measurement: Measurement will be the number of construction entrances
acceptably installed; only one pad is required.

Basis of Payment: This work will be paid for at the contract unit price per lump sum. This
price shall be full compensation for furnishing all materials, including delivering,
installing, maintenance, removal, and for all labor, equipment, tools and incidentals
necessary to complete this item of work.

Item 6 — Earthwork
The item earthwork shall conform to Section 201 of the standard specifications.

This work consists of stripping and stockpiling of topsoil, excavating, filling, grading,
moving fill, compacting, preparation of sub-grade, disposal of excess materials,
temporary drainage, shaping of sand dunes, and related earthwork for the project.

Construction: Excavated soil and base materials must be removed and disposed of in a
legal manner if not reused on the site per plans.

Method of Measurement: The quantity of this item shall be measured and paid for at the
contract lump sum price.

Basis of Payment: This work will be paid for at the contract unit lump sum price for site
grading. Payment is full compensation for furnishing and placing all materials,
excavation, disposal, placing, grading; and for furnishing all labor, tools, equipment, and
incidentals necessary to complete the contract work. The cost for the aggregate base is
covered under a separate bid item.

Item 7 —Dense Graded Base Course
This item includes all materials and work necessary for the installation of 1 1/4-inch:
dense aggregate base course per section 305 of the WDOT Standard Specifications.

Simmons Island Boardwalk Special
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Method of Measurement: This item will be measured and paid for by the TON.

Basis of Payment: This item of work will be paid for at the contract unit price per ton.
Payment is full compensation for the supply of aggregate base; for placing, compacting,

proof rolling, and for all labor, equipment, tools and incidentals necessary to complete
this item of work.

Item 8 — ADA Curb Ramp ~

The item ADA curb ramp shall conform to Section 602 and 690 of the standard
specifications.

This work consists of furnishing and installing concrete pavement including sawing,
forming, reinforcing, detectable warning fields (natural patina), and concrete and
finishing at locations designated on the Plans in accordance with the standard
specifications. Grading, compacting, proof rolling, and all labor, equipment, tools, and
incidentals necessary to ufilize the existing base course shall be incidental to this item.
Note that aggregate base is not included as part of these bid items.

Construction: Standard Finish Concrete Pavement: Typical light broom finish.

Method of Measurement: This item will be measured per each acceptably completed, as
measured in the field.

Basis of Payment: This item of work will be paid for at the contract unit price per each.
Payment is full compensation for furnishing all materials, including delivering, forming,
installing, reinforcing, detectable warning fields, concrete, placing, finishing and jointing

and for all labor, equipment, tools and incidentals necessary to complete this item of
work.

Item 9 — Asphalt Pavement

This item includes any cost for the material, trucking, placement, shaping and
compaction of the proposed asphalt course per section 460 and 690 of the WDOT
Standard Specifications. Also included in this item is the satisfactory joining of the
proposed asphalt pavement into existing asphalt pavement. Note that aggregate base is
not included as part of this bid item. Grading, compacting, proof rolling, and all labor,
equipment, tools, and incidentals necessary to utilize the existing base course shall be
incidental to this item. This item must be constructed to a suitable depth per plan details
and will be paid by the ton of asphalt placed. At the Contractor’s discretion, full depth
milling may be utilized in lieu of pavement removal and off-site disposal. Asphalt
pavement shall be of type HMA-E-3.

Construction: Existing asphalt damaged by the Contractor will be replaced in-kind by the
Contractor, at their expense.

Method of Measurement: The quantity of asphaltic pavement shall be measured and paid
for by the ton.

Simmons Island Boardwalk Special
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Basis of Payment: This item of work will be paid for at the contract unit price per ton.
Payment is full compensation for furnishing all materials, including preparing, sawing,
hauling, mixing, placing, shaping, compacting, asphaltic materials and for all labor,
equipment, tools and incidentals necessary to complete this item of work.

Item 10 — Concrete 4-inch
The item Concrete 4-inch shall conform to Section 501 and 602 of the standard
specifications.

This work consists of furnishing and installing concrete pavement including fiber
reinforcement, forming, concrete and finishing at locations designated on the Plans in
accordance with the standard specifications. Note that aggregate base is not included as
part of this bid item.

Construction: The item concrete pavement shall conform to Section 602 of the standard
specifications. Typical light broom finish.

Method of Measurement: Measurement for this item of work will be measured in-place,
acceptably completed per square foot. ’

Basis of Payment: This item of work will be paid for at the contract unit price per square
foot. Payment is full compensation for furnishing all materials, including delivering,
forming, installing, reinforcing, concrete, placing, finishing and jointing and for all labor,
equipment, tools and incidentals necessary to complete this item of work.

Item 11 — Boardwalk
This item includes all work necessary to install boardwalk structures and treated lumber
decking as detailed and shown on the Plans.

Acceptable Manufacturers:
1. Custom Manufacturing, Inc
606 Delco Drive
Clinton, WI 53525
(ph) 608-676-2282

2. Approved Equal

Method of Measurement: This item shall be measured and paid by the linear foot for
acceptably completed work, as measured in the field.

Basis of Payment: This item shall be paid for at the contract unit price per linear foot
acceptably installed, as measured in the field. Payment is full compensation for
furnishing all materials, including delivering, excavating, placing, installing, and cleaning
and for all labor, equipment, tools and incidentals necessary to complete this item of
work.
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Item 12 - Landscaping

This item consists of furnishing and installing landscape plantings as indicated on the
plans and planting schedule in accordance with Section 632 of the State Specifications.
This item includes plugs, perennials, shrubs, and bio-degradable fiber blanket (North
American Green S150BN or approved equal). Contractor is responsible for watering
during construction and twelve months of watering and maintenance to ensure substantial

root growth from time of substantial completion. All plants shall be warrantied for one
year from the date of final acceptance.

Method of Measurement: This item shall be measured on a lump sum basis, completed

and accepted by the city inspector in accordance with all local, state and federal codes,
laws and regulations.

Basis of Payment: This item of work will be paid for at the contract lump sum price.
Payment is full compensation for furnishing all materials, including delivering, installing,

and for all labor, equipment, tools and incidentals necessary to complete this item of
work.

Item 13 - Restoration

This work consists of placing and spreading topsoil on all disturbed areas as shown on
the Plans and where directed by the Project Engineer, per Section 625 of the standard
specifications. This item includes all materials and work necessary for the placement of
grass seed and associated cover crop (annual) over disturbed and topsoiled areas per
Section 630 of the standard specifications, mulching per Section 627 of the standard
specifications, and fertilizing per Section 629 of the standard specifications. The
Contractor is responsible for screening all topsoil before placement and the
removal/disposal of any unsuitable material resulting from the screening process. Also
included are all materials and work necessary to install permanent erosion matting as
shown on the Plans and where directed by the Project Engineer, per Section 628 of the
standard specifications, if required.

Construction: At the Contractor’s discretion and with approval by the Project Engineer,
hydro-seeding will be accepted.

Method of Measurement: Measurement for this item of work will be measured in-place,
acceptably completed per lump sum.

Basis of Payment: This item shall be paid for at the contract unit price lump sum
acceptably completed. Payment is full compensation for furnishing all materials,
including delivering, loading, hauling, screening, placing, spreading, anchoring, treating,
and for all labor, equipment, tools, and incidentals necessary to complete this item of
work.

Item 14 — Temporary Fencing
This item consists of the furnishing and installation of 4* temporary plastic snow fencing
as indicated on the plans and per Section 513 of the State Specifications.
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Construction: Work shall include all required components from a single source including
but not limited to plastic fence fabric, wire frame, anchor posts, and ties. Posts shall be
placed at regular increments to ensure fencing will not collapse. Contractor to provide
shop drawings of fence layout, components, and accessories. Work also includes
removal of temporary fencing after vegetation has taken hold.

Method of Measurement: The quantity of temporary fencing shall be measured and paid
for at the contract linear foot price.

Basis of Payment: This item of work will be paid for per linear foot. Payment is full
compensation for furnishing all materials, including delivering, installing, and placing for
all labor, equipment, tools and incidentals necessary to complete this item of work.
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PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 10/8/2013

DETERMINATION NUMBER: 201302443

EXPIRATION DATE:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
4/6/2014. If NOT, You MUST Reapply.

PROJECT NAME: SIMMONS ISLAND BOARDWALK PHASE 1A
PROJECT NO: 12-1421

PROJECT LOCATION: KENOSHA CITY, KENOSHA COUNTY, WI

CONTRACTING AGENCY: CITY OF KENOSHA

CLASSIFICATION:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD's Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

OVERTIME:

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

FUTURE INCREASE:

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

PREMIUM PAY:

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

DOT PREMIUM:

This premium only ap‘plies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction.” DO
NOT apply the premium calculation under any other project type on this determination.

APPRENTICES:

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

SUBJOURNEY:

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any

questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10

hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

.January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.
. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOOU A WN -

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, 6r contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behaif of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.
102 Boilermaker 31.09 27.23 58.32
103 Bricklayer, Blocklayer or Stonemason 35.10 1713 52.23
104 Cabinet Installer 30.16 15.31 45.47
105 Carpenter 32.93 19.81 52,74
: Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
106 Carpet Layer or Soft Floor Coverer 33.43 19.21 52.64
107 Cement Finisher 30.11 19.72 49.83
108 Drywall Taper or Finisher 29.34 6.70 36.04
109 Electrician 35.25 19.41 54.66
110 Elevator Constructor 44.94 23.84 68.78
11 Fence Erector 28.00 4.50 32.50
112 Fire Sprinkler Fitter 36.07 17.22 53.29
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
113 Glazier 22.00 2.09 24.09
114 Heat or Frost Insulator 33.93 23.20 57.13
115 insulator (Batt or Blown) 27.47 19.16 46.63
116 Ironworker 31.31 21.97 53.28

117 Lather 33.43 19.31 52.74
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
118 Line Constructor (Electrical) 37.05 16.94 53.99
119 Marble Finisher 20.00 0.00 20.00
120 Marble Mason 35.10 17.13 52.23
121 Metal Building Erector ' 18.50 3.20 21.70
122 Millwright 27.18 . 18.23 45.41
123 Overhead Door Installer 13.50 0.00 13.50
124 Painter 30.24 17.10 47.34

Premium Increase(s):
Add $.15/hr. for structural steel; Add $.75/hr. for lead
abatement work; Add $1.00/hr. for spraying.

125 Pavement Marking Operator 30.00 0.00 30.00

126 Piledriver 29.06 25.46 54.52
Future Increase(s):
Add $.75/hr on 6/3/2013.
Premium Increase(s):
Add $.65/nr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

127 Pipeline Fuser or Welder (Gas or Utility) 31.18 19.29 50.47
129 Plasterer 32.06 16.76 48.82
130 Plumber 36.96 17.94 54.90
132 Refrigeration Mechanic 36.96 17.94 54 .90
133 Roofer or Waterproofer 29.40 16.55 44 .95
134 Sheet Metal Worker 32.28 23.12 55.40
135 Steamfitter 36.96 17.94 54.90
137 Teledata Technician or Installer 24.75 16.08 40.83

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

138 Temperature Control Installer 37.31 19.49 56.80

139 Terrazzo Finisher 26.57 16.50 43.07
Future Increase(s):
Add $ .80 on 6/1/2013

140 Terrazzo Mechanic 29.51 17.63 4714

141 Tile Finisher 20.60 6.95 27.55



Premium Increase(s):

Add $.15/hr.for plasterer laborer, mason tender, building

wrecker and torchman, and welder.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS JOTAL
$ $ $
142 Tile Setter 28.51 17.63 46.14
Future Increase(s):
Add $.80 on 6/01/2013
143 Tuckpointer, Caulker or Cleaner 34.35 14.96 49.31
144 Underwater Diver (Except on Great Lakes) 34.16 15.31 49.47
146 Well Driller or Pump Installer 25.32 15.45 40.77
Future Increase(s):
Add $.20/hr on 06/01/2013.
147 Siding Installer 37.20 17.01 54.21
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24 15.10 43.34
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64 14.64 44.28
162 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94 13.57 39.51
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08 12.96 37.04
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 24.00 11.57 35.57
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE. TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 33.32 17.60 50.92
203 Three or More Axle 18.00 9.50 27.50
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.52 17.60 51.12
Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
205 Pavement Marking Vehicle 20.85 11.02 31.87
207 Truck Mechanic 18.00 9.50 27.50
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 27.37 16.71 44.08
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS = TOTAL
$ $ $
302 Asbestos Abatement Worker 18.00 0.00 18.00
303 Landscaper 19.87 0.00 19.87
310 Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 19.69 16.03 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 16.03 32.27
314 Railroad Track Laborer 15.00 549. - 2049
315 Final Construction Clean-Up Worker 27.87 16.21 44.08

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
501 Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.82 17.60 51.42

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical): Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over), Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

502 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp), 33.52 17.60 51.12
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION

HOURLY
BASIC RATE
OF PAY

HOURLY
FRINGE
BENEFITS
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TOTAL

$

$

503

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack. '
Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

33.52

17.60

51.12

504

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

37.45

19.45

56.90

505

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.
Future Increase(s):
Add $2.19/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

38.80

2017

58.97

506

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.
Future Increase(s):
Add $2.08/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

34.50

20.04

54.54

507

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.
Future Increase(s):
Add $1.88/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

28.70

19.86

48.56
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HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY

BASIC RATE  FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 35.12 18.46
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over,
Master Mechanic.
Future Increase(s).
Add $1/hr on 6/2/2013.
Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add
$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.

53.58

509

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 38.66 19.10
Over, Boring Machine (Horizontal or Vertical), Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&lor Jib Lengths Measuring 175 Ft or Under; Pile Driver, Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Premium Increase(s):

Crane Operators with CCO certification add $.50/hr.

57.76

510

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 38.16 19.10
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine: Skid Rig; Traveling Crane (Bridge Type).

Premium Increase(s).

Crane Operators with CCO certification add $.50/hr.

57.26

511

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 37.47 18.13
Bulldozer or Endioader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner;, Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton),
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, lLoader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-inch Bucket).

55.60
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TRADE OR OCCUPATION

HOURLY

BASIC RATE
OF PAY

$
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HOURLY
FRINGE
BENEFITS

JOTAL

$

$

512

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

356.59

17.48

53.07

513

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes): Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser, Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

30.44

19.10

49.54

514

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):
Add $2/hr on 1/1/2013.

34.89

20.59

55.48

515

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).
Future Increase(s):
Add $1.60/hr on 06/01/2013; Add $1.60/hr on
06/01/2014; Add $1.65/hr on 06/01/2015

32.26

17.95

50.21

516

Fiber Optic Cable Equipment

20.00

7.88

27.88
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 35.80 16.87 52.67
Future Increase(s):
Add $1.45/hr on 6/01/2013
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
105 Carpenter 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
107 Cement Finisher 30.68 16.75 47.43
109 Electrician 32.20 21.71 53.91
Future Increase(s):
Add $1.60/hr on 6/1/2013.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
111 Fence Erector 28.00 4.50 32.50
116 fronworker 30.90 19.11 50.01
118 Line Constructor (Electrical) 37.05 16.94 53.99
125 Pavement Marking Operator 28.10 15.00 43.10
126 Piledriver 29.56 24.96 54.52
130 Plumber 36.97 17.66 54.63
135 Steamfitter 36.66 17.24 53.90
137 Teledata Technician or Installer 24.65 15.67 40.32
143 Tuckpointer, Caulker or Cleaner 34.35 14.96 49.31
144 Underwater Diver (Except on Great Lakes) 37.45 19.45 56.90

146 Well Driller or Pump Installer 21.00 2.23 23.23
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY ‘
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION ' OF PAY BENEFITS TOTAL
$ $ $
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24 15.10 43.34
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64 14.64 44 .28
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94 13.57 39.51
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08 12.96 37.04
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 11.90 33.65
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.87 13.00 38.87
203 Three or More Axle 17.54 13.85 31.39
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 31.89 17.98 49.87
205 Pavement Marking Vehicle 20.85 11.02 31.87
207 Truck~l\/lechanic 17.54 14.65 32.19
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION ' OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 25.87 16.71 42.58

Premium Increase(s):
Add $2.15/hr for blaster, bracer, manhole builder,
caulker and bottomman:; Add $3.65/hr for pipelayer and
miner; Add $1/hr for tunnel work 0-15 Ibs. compressed
air; Add $2/hr for 15-30 lbs. compressed air; Add $3/hr
for over 30 Ibs. compressed air.

303 Landscaper 26.92 12.51 39.43
304 Flagperson or Traffic Contro! Person 23.55 13.45 37.00
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 15.03 32.27

314 Railroad Track Laborer 15.00 5.49 20.49
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HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY

BASIC RATE  FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

521

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 35.12 18.46
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over, Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.
Future Increase(s):
Add $1/hr on 6/2/2013.
Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add
$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.

53.58

522

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.36 19.15
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor: Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Premium Increase(s):

Add $.25/hr for operating tower crane.

54 .51

523

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.41 19.15
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier of
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Premium Increase(s):

Add $.25/hr for operating tower crane.

53.56
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CODE

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

HOURLY
BASIC RATE
OF PAY

-

$

HOURLY
FRINGE

BENEFITS

$

524

Backfiller: Broom or Sweeper, Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 148 or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

31.89

18.11

525

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes): Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Premium Increase(s):
Add $.25/hr for operating tower crane.

31.96

19.15

51.11

526

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

30.44

19.10

49.54

527

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

37.45

19.45

56.90

528

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

37.45

19.45

56.90

529

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

27.75

19.15

46.90

630

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

27.75

19.15

46.90
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of

Transportation).

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 33.00 15.00 48.00
105 Carpenter 30.16 15.31 45.47
107 Cement Finisher 28.73 18.70 47 .43
109 Electrician 31.54 21.04 52.58
111 Fence Erector 28.00 4.50 32.50
116 Ironworker 31.31 21.97 53.28
118 Line Constructor (Electricat) 37.05 16.94 53.99
124 Painter 29.34 16.95 46.29
125 Pavement Marking Operator 28.10 15.00 43.10
126 Piledriver 29.56 24.96 54.52
133 Roofer or Waterproofer 29.40 15.05 44 .45
137 Teledata Technician or Installer 24.65 15.67 40.32
143 Tuckpointer, Caulker or Cleaner 34.35 14.96 49.31
144 Underwater Diver (Except on Great Lakes) 37.45 19.45 56.90
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 29.64 14.55 4419
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 30.60 14.64 4524
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence

Day, Labor Day, Thanksgiving Day & Christmas Day.
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94 13.57 39.51
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08 12.96 37.04

154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 11.90 33.65
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TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

JOTAL

$

$

201

Single Axle or Two Axle

25.87

13.00

38.87

203

Three or More Axle

17.54

14.65

32.19

204

Articulated, Euclid, Dumptor, Off Road Material Hauler

Future increase(s):
Add $1/hr on 6/2/2013.

32.39

18.46

50.85

205

Pavement Marking Vehicle

20.85

11.02

31.87

206

Shadow or Pilot Vehicle

25.87

13.00

38.87

207

Truck Mechanic

17.54

14.65

32.19

LABORERS

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

TOTAL

$

301

General Laborer

22.31

18.42

40.73

303

Landscaper

Future Increase(s):
Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

28.07

13.90

41.97

304

Flagperson or Traffic Control Person

Future Increase(s):
Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

24.70

13.90

38.60

311

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

17.24

15.03

32.27

314

Railroad Track Laborer

15.00

5.49

20.49
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HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

TRADE OR OCCUPATION OF PAY
$

HOURLY
FRINGE

BENEFITS

$

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 35.22
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies: Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over, Master
Mechanic.
Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hccillabor-wages-eeof/index.shtm.

19.90

542

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 34.72
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under: Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under,
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcei/labor-wages-eeo/index.shtm.

19.90

54.62
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE

CODE TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE

BENEFITS

$

543

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster,; 34.22
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical), Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol, Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher,
Tugger (NOT Performing Work on the Great Lakes), Winches &
A-Frames.

Future Increase(s):

Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http:/roadwaystandards.dot.
wi.gov/hceillabor-wages-eeo/index.shtm.

19.90

544

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper, 33.96
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger,
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):

Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hccillabor-wages-eeo/index.shtm.

10.90

53.86
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
545 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.02 17.60 50.62

System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine), Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

546 Fiber Optic Cable Equipment. 20.00 7.88 27.88

547 Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 18.45 56.90
Hydraulic Dredge Engineer.

548 Work Performed on the Great Lakes Including 70 Ton & Over Tug 37.45 19.45 56.90
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender, Mechanic or
Welder.

549 Work Performed on the Great Lakes Including Deck Equipment Operator 27.75 19.15 46.90
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

550 Work Performed on the Great Lakes Including Deck Equipment Operator; 27.75 19.15 46.90
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
551 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 34.62 17.98 52.60
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.
552 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 32.92 18.46 51.38

Over, Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ftor
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
L BASIC RATE  FRINGE o
CODE TRADEOR OCCUPATION OF PAY BENEFITS  TOTAL
$ 5 5
553 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster, 32.67 18.25 50.92

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System,
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist, Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver, Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 148
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

554 Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 33.67 19.55 53.22
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor, Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Stab Machine; Mechanical Float, Mulcher, Power Subgrader;
Robotic Too! Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.67 19.55 53.22
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge :
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): .
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

556 Fiber Optic Cable Equipment. 20.00 7.88 27.88
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DEMOLITION NOTES:

LEGEND
. 1. CONTRACTOR TO LOCATE AND VERIFY EXISTING UTILITY
Ve N LOCATIONS PRIOR TO BEGINNING DEMOLITION.
\
{ ) TREE PROTECTION 2. STRIP AND STOCKPILE ALL TOPSOIL, AND SECURE
N AREA WITH SILT FENCE.
—o—o——0— SILT FENCE

X

PROJECT LIMITS
CONTOUR — INT.
CONTOUR — INDEX
TREE REMOVAL
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EROSION CONTROL NOTES:

1. EROSION CONTROL ITEMS SHALL BE IN PLACE PRIOR TO CONSTRUCTION AND SHALL
BE MAINTAINED UNTIL SUCH TIME THAT THE ENGINEER DEEMS THE DEVICES NO
LONGER NECESSARY.

2. SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE
EROSION. SOIL STABILIZATION MEASURES SHALL CONSIDER THE TIME OF YEAR, SITE
CONDITIONS AND THE USE OF TEMPORARY OR PERMANENT MEASURES.

3. DISTURBED AREAS SHALL BE STABILIZED WITH SOIL STABILIZER TYPE B IF THERE IS
A DELAY OF MORE THAN 7 CALENDAR DAYS BETWEEN INITIAL GRADING AND FINAL
TOPSOIL AND SEEDING. SOIL STABILIZER APPLICATION SHALL BE AT THE
CONTRACTOR'S EXPENSE.

4. DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT
MEASURES WITHIN 7 CALENDAR DAYS OF THE END OF DISTURBANCE, OR
RE—DISTURBANCE.

5. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED
WITHIN 30 DAYS AFTER FINAL SITE STABILIZATION IS ACHIEVED OR AFTER THE
TEMPORARY MEASURES ARE NO LONGER NEEDED.

6. A TRACKING MAT PAD DNR TECHNICAL STANDARD 1057 WILL BE REQUIRED AT THE
SITE ACCESS POINT.

7. THE EROSION CONTROL MEASURES INDICATED ON THE PLANS ARE THE MINIMUM
REQUIREMENTS. ADDITIONAL MEASURES MAY BE REQUIRED AS DIRECTED BY THE
ENGINEER OR GOVERNING AGENCY.

8. BORROW MATERIAL FOR THE SITE NEED NOT BE STRUCTURAL FILL UNLESS IT IS TO

ANTICIPATED CONSTRUCTION SCHEDULE:

1. INSTALL PROPOSED EROSION CONTROL MEASURES AND TREE PROTECTION AS
SPECIFIED IN THE PLAN.

2. CLEAR AND GRUB TREES TO BE REMOVED AS SHOWN ON THE PLAN.

3. STRIP & STOCKPILE TOPSOIL FOR THE PROPOSED AREAS TO BE DISTURBED
WITHIN THE PROJECT LIMITS. IF TOPSOIL STOCKPILE IS TO REMAIN
UNDISTURBED FOR MORE THAN 30 DAYS, THE CONTRACTOR MUST SEED &
STABILIZE IT. THE CONTRACTOR SHALL SPREAD TOPSOIL ON DEMOLISHED
PAVEMENT AREAS PROPOSED TO BE GRASSED AREAS CONCURRENTLY WITH
STRIPPING OPERATIONS. CONTRACTOR SHALL IMMEDIATELY SEED AND
STABILIZE THESE AREAS.

4. EXCAVATE FOR AND GRADE DUNES FOR IMMEDIATE STABILIZATION.
5. CONSTRUCT BOARDWALK.

6. RE—SPREAD TOPSOIL, FERTILIZE, SEED AND MULCH ALL DISTURBED AREAS
WITHIN 7 DAYS OF FINAL GRADING.

7. REMOVE EROSION CONTROL ITEMS AND RESTORE ANY DISTURBED AREAS.

8. NOTE THAT AFTER SEPTEMBER 15TH, A COOL WEATHER SEEDING COVER CROP
MUST BE APPLIED (L.E. OATS).

BE PLACED UNDER PAVEMENT OR PROPOSED STRUCTURES. ALL FILL MATERIAL MUST

BE REASONABLY FREE OF BOULDERS OR DEBRIS TO ALLOW EASE OF PLACEMENT.

9. CARE SHALL BE TAKEN TO MINIMIZE EXCAVATION BELOW EXISTING SURFACE.
CONTRACTOR SHALL PROVIDE THE CITY WITH A PLAN SHOWING AREAS OF AS—BUILT
EXCAVATION.

10. TREE PROTECTION SHALL BE INSTALLED AS SHOWN IN THE DETAIL AND AS LOCATED
ON THE PLANS.
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NOTES:

1 CONTOURS DEPICT THE ELEVATION OF THE FINISHED GROUND UNDERNEATH
THE PROPOSED BOARDWALK. THE BOARDWALK SHALL GENERALLY BE
CONSTRUCTED NO MORE THAN 24" ABOVE THE RESPECTIVE GROUND ELEVATION.
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THE PROPOSED BEACH NOURISHMENT PRIOR TO PLACING THE SAND. CONTRACTOR TO

PROTECT CROSSING R
EXISTING PAVEMENT --"

FROM DAMAGE BY "‘

2. BEACH NOURISHMENT SAND SHALL BE NATURAL MINED, MANUFACTURED, OR

ACH RISHMENT SA PECIFICATI : =
1. ALL VEGETATION AND TOPSOIL SHOULD BE REMOVED FROM THE AREA OF ‘
-
MIXTURE THEREOF. PARTICLE SIZE SHALL CONFORM TO TABLE 3. THE ‘

SAA DESIGN
GROUP

Project Name

AMOUNT OF MATERIAL PASSING THE #200 SIEVE SHALL NOT EXCEED 5.0%. .
MATERIAL MINED FROM THE SIMMONS ISLAND IMMEDIATE AREA SHALL BE 5 (AULING EQUIPMENT =t
CONSIDERED SUITABLE UNLESS OTHERWISE DIRECTED. a SAA Design Group, Inc.
T " hcation Wl 55713
ABLE 3 — BEACH SAND PARTICLE SIZE DISTRIBUTION TYPE C INLET B34 2350300
Fx. .255.775
SIEVE SIZE ~ PERCENT PASSING (BY WT.) = PROTECTION ywsacmadiencon
10 100
#20 100-90 ‘
#40 100-60 CONSULTANT
#50 100-30 -
#70 100-0 ~ =
#00 45-0 bed ‘ TYPE C INLET
(]
#200 <5 e PROTECTION
L -
PERCENT PASSING (BY WT.) GRAIN SIZE DIAMETER (MILLIMETERS) u -
D100 0.20-2.0 »
D60 0.2-0.4 b
D30 0.12-0.30 7
D10 0.08-0.26 -
-
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NOTES:

- THE CONTRACTOR SHALL CONTACT DIGGERS HOTLINE A MINIMUM OF 3
WORKING DAYS PRIOR TO THE START OF CONSTRUCTION.

- CONTRACTOR SHALL STABILIZE FINAL SLOPE WITH CLASS 1 TYPE A EROSION
MATTING STAPLED AT 1 STAPLE PER SQUARE YARD.
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1. CONTRACTOR SHALL INSTALL FELT EXPANSION JOINTS
BETWEEN CONCRETE PAVING, CURBS, AND EXISTING
PAVING OR STRUCTURES, IN ADDITION TO AREAS
SPECIFIED ON PLANS.

2. THE CONTRACTOR IS RESPONSIBLE FOR SITE STAKING.
ALL PROPOSED SITE FEATURES SHALL BE STAKED IN
FIELD PRIOR TO CONSTRUCTION. ALL CURVES SHALL
BE SMOOTH AND CONTINUOUS WITH CAREFULLY
MATCHED TANGENTS. CAD FILE TO BE PROVIDED UPON
REQUEST.

3. ALL WRITTEN DIMENSIONS SUPERSEDE SCALED
DIMENSIONS. DIMENSIONS ARE REFERENCED PARALLEL
OR PERPENDICULAR TO THE PROPOSED ENTITIES.
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1. CONTRACTOR SHALL INSTALL EXPANSION JOINTS
BETWEEN CONCRETE PAVING, CURBS, AND EXISTING
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2. THE CONTRACTOR IS RESPONSIBLE FOR SITE STAKING.
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Zone 1 - Dune Vegetation

Common Name Species Name Plant Height  Flower Color = Bloom Time = Spacing
Grasses
Marram Grass Ammophila brevigulata 1-3 yellow July-Sept 1"
Junegrass Koeleria macrantha 2'-3 gold May-June 1
Little Bluestem Schizachyrium scoparium 2'-3 crimson-red Aug-Oct 1
@ Shrubs
Creeping Juniper Juniperus horizontalis 1-3 green April-May —
Beach Pea Lathyrus japonicus v. mariimus 1" magenta Jun-Aug -
Shrubby Cinquefoil Potentilla fruticosa 3-4 yellow June-Sept -
Sand Cherry Prunus pumila 3 white May-July -
Zone 2 - Transition Vegetation
Common Name Species Name Plant Height | Flower Color = Bloom Time = Spacing
Shrubs
New Jersey Tea Ceanothus americanus 1-3 white June-Aug 3
Red-osier dogwood Cornus stolonifera 6-9 white Mar-June 4'-6
Common winterberry llex verticillata 3'-10" white/yellow April-July 4'-6
Meadow Rose Rosa blanda 3-4 pink/white June-Aug 1-2
Pasture Rose Rosa carolina 1-3 pink June-July 1-2'
Forbs and Grasses
Nodding Pink Onion 1.2 pink/white July-Aig 0.5'
Thimbleweed Anemone cylindrica 1.2 white June-Aug 1"
Columbine Aquilegia canadensis 1-3 red/yellow May-June 1"
Butterflyweed Asclepias tuberosa 2.3 orange June-Sept 1
Smooth Aster Aster laevis 2 -4 blue Aug-Oct 1
Sky-blue Aster Aster oolentangiensis 05'-2' blue Aug-Oct 1"
Frost Aster Aster pilosus 2-4 white Aug-Sept 1
Harebell Campanula rotundifolia 1-2 blue June-Sept 0.5'
Indian Paintbrush Castilleja coccinea 1-2 red May-July 1"
Lanceleaf Coreopsis Coreopsis lanceolata 1-2 yellow May-Aug 1"
Ox Eye Sunflower Heliopsis helianthoides 2-6 yellow June-Sept 1"
Bergamot Monarda fistulosa 2-5 lavender July-Sept 1
Evening Primrose Oenothera biennis 2.5 yellow July-Oct 1"
Yellow Coneflower Ratibida pinnata 1-6 yellow July-Sept 1"
Little Bluestem Schizachyrium scoparium 2'-3 crimson-red Aug-Oct 1
Sand Dropseed Sporobolus cryptandrus 2'-3 straw May-Nov 1"
Needle Grass Stipa spartea 3 -4 green May-July 1
Ironweed Vernonia fasciculata 3-5 purple July-Sept 1
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NOTES

1.

ZONE 1 AND 2 PLANTING — SHRUBS, GRASSES AND FORBS PLANTED IN ZONES 1
AND 2 SHOULD BE A MIXTURE OF SPECIES CHOSEN FROM THE PLANT SCHEDULE
(MINIMUM OF 75% OF PLANT SPECIES PER ZONE). THE CONTRACTOR SHALL
PROVIDE A PLANT LAYOUT TO THE LANDSCAPE ARCHITECT FOR APPROVAL THAT
INCLUDES SPECIES USED, QUANTITY AND LOCATION FOR ZONE 1 AND 2 SHRUBS,
GRASSES AND FORBS.

A FIBER BLANKET SHALL BE PLACED OVER ZONES 1 AND 2 AFTER FINAL GRADING
IS COMPLETED. THE FIBER BLANKET SHALL BE A NORTH AMERICAN GREEN S150BN
OR APPROVED EQUIVALENT. LANDSCAPE CONTRACTOR SHALL FOLLOW
MANUFACTURER'S INSTRUCTIONS FOR THE INSTALLATION AND STAKING OF ALL FIBER
BLANKETS. ALL FIBER BLANKETS AND STAKES SHALL BE BIODEGRADABLE PER
PROJECT SPECIFICATIONS.

ZONE 1 PLANTING — LANDSCAPE CONTRACTOR SHALL FOLLOW SUPPLIERS
RECOMMENDATIONS FOR PLANTING THE DUNE GRASS. MARRAM GRASS SHALL BE
PLANTED AS LIVE PLANTS OR BARE ROOT STOCK. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTAINING THE INTEGRITY OF THE FIBER BLANKET DURING THE
PLANTING PROCESS. GRASS SPECIES FROM ZONE 2 MAY BE PLANTED IN ZONE 1 IN
ADDITION TO MARRAM GRASS IF DESIRED.

TIMING OF PLANTING — THE PLANTING OF ALL SHRUBS SHALL BE COMPLETED PRIOR
TO THE PLANTING OF ALL FORBS AND GRASSES. ALL SHRUBS SHALL BE PLANTED
ACCORDING TO AMERICAN NURSERYMAN'S STANDARDS. WHEN PLANTING IN AREAS
WITH A FIBER BLANKET, AN "X" PATTERN SHALL BE CUT IN THE BLANKET AND
REPLACED UNDER THE SHRUB. PLANTING SCHEDULES MUST BE COORDINATED WITH
THE SUPPLIERS OF VARIOUS PLANT MATERIALS.

FENCING — PLASTIC TYPE TEMPORARY FENCING SHALL BE PLACED ALONG MARGINS
OF ALL PLANTED AREAS IMMEDIATELY AFTER PLANTING.

WARRANTY AND MAINTENANCE — ALL SHRUBS, WILDFLOWERS AND GRASSES SHALL
BE WATERED AND MAINTAINED DURING THE 12 MONTH WARRANTY PERIOD. MULCH
AND FIBER BLANKET STAKING SHALL ALSO BE MAINTAINED AS DESIGNATED DURING
THE 12 MONTH WARRANTY PERIOD. TEMPORARY FENCING MUST BE MAINTAINED FOR
ONE GROWING SEASON AFTER PLANTING.

PLANT HEIGHT CONSIDERATIONS — PLANTS ARE EXPECTED TO GROW TO HEIGHTS AT
THE LOWER END OF THE RANGES PROVIDED ON THE PLANS, DUE TO THE
HARSHNESS OF THE LOCAL ENVIRONMENT. THE HEIGHT OF GRASSES GIVEN MAY
INCLUDE THE SEED HEADS, WHICH MAY BE TALLER THAN THE FOLIAGE. ALL SHRUB
SPECIES MAY BE PRUNED TO CONTROL HEIGHT IN THE FUTURE.
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ZONE 2 SHRUB, TYP.

ZONE 1 SHRUB, TYP.
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ZONE 2 SHRUB, TYP.
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Zone 1 - Dune Vegetation

Common Name Species Name Plant Height | Flower Color = Bloom Time  Spacing
Grasses
Marram Grass Ammophila brevigulata 1.3 yellow July-Sept 1! % DESIGN
Junegrass Koeleria macrantha 2'-3 gold May-June 1 GROUP
Little Bluestem Schizachyrium scoparium 2'-3 crimson-red Aug-Oct 1 SAA Design Group, Inc.
101 East Badger Road
Shrubs 1 Sedger Rt
Creeping Juniper Juniperus horizontalis 1-3 green April-May - E:: ggg:ggg:gsgg
y . - www.saa-madison.com
Beach Pea Lathyrus japonicus v. mariimus 1" magenta Jun-Aug -
Shrubby Cinquefoil Potentilla fruticosa 3 -4 yellow June-Sept -
Sand Cherry Prunus pumila 1-3 white May-July - CONSULTANT
Zone 2 - Transition Vegetation
Common Name Species Name Plant Height ' Flower Color = Bloom Time  Spacing
Shrubs
New Jersey Tea Ceanothus americanus 1-3 white June-Aug 3 E N Cl [ N E E R S
Red-osier dogwood Cornus stolonifera 6-9 white Mar-June 4-6 SCIENTISTS
Common winterberry llex verticillata 3'-10' white/yellow April-July 4 -6
Meadow Rose Rosa blanda 3-4 pink/white June-Aug 1-2
Pasture Rose Rosa carolina 1-3 pink June-July 1-2' Revision Date
Forbs and Grasses
Nodding Pink Onion 1.2 pink/white July-Aig 0.5'
Thimbleweed Anemone cylindrica 1-2 white June-Aug 1
Columbine Aquilegia canadensis 1-3 red/yellow May-June 1
Butterflyweed Asclepias tuberosa 2'-3 orange June-Sept 1'
Smooth Aster Aster laevis 2-4 blue Aug-Oct 1
Sky-blue Aster Aster oolentangiensis 05'-2' blue Aug-Oct 1 Project Name
Frost Aster Aster pilosus 2-4 white Aug-Sept 1
Harebell Campanula rotundifolia 1-2 blue June-Sept 0.5 SIMMONS |SLAND
Indian Paintbrush Castilleja coccinea 1-2 red May-July 1 BOARDWALK
Lanceleaf Coreopsis Coreopsis lanceolata 1-2 yellow May-Aug 1 PHAS E | A
Ox Eye Sunflower Heliopsis helianthoides 2.6 yellow June-Sept 1 DEVELOPMENT
Bergamot Monarda fistulosa 2-5 lavender July-Sept 1
Evening Primrose Oenothera biennis 2.5 yellow July-Oct 1
Yellow Coneflower Ratibida pinnata 1-6 yellow July-Sept 1
Little Bluestem Schizachyrium scoparium 2'-3 crimson-red Aug-Oct 1
Sand Dropseed Sporobolus cryptandrus 2.3 straw May-Nov 1
Needle Grass Stipa spartea 4 green May-July 1
Ironweed Vernonia fasciculata 3'-5 purple July-Sept 1
-
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TIEBACK BETWEEN FENCE FLOW DIRECTION
POST AND ANCHOR
GEOTEXTILE
FABRIC ™
—
FLOW DIRECTION —=— WOOD POST
:wooo PK
ANCHOR STAKE GEOTEXTILE
MIN. 18" LONG Ll FABRIC

o

SUPPORT CORD OR
TENSION TAPE

GEOTEXTILE FABRIC —=|

~on
4/447* FLOW

BACKFILL & COMPACT
TRENCH WITH
EXCAVATED SOIL

GEOTEXTILE FABRIC ONLY

ATTACH THE FABRIC TO

THE POSTS WITH WIRE \\
- STAPLES OR WOODEN NN

. LATH AND NAILS <O

0\%%5 /
ast
_
N N\

GENERAL NOTES:

FOR MANUAL INSTALLATIONS THE TRENCH SHALL BE A MINIMUM OF 4” WIDE & 6" DEEP TO BURY
AND ANCHOR THE GEOTEXTILE FABRIC. FOLD MATERIAL TO FIT TRENCH AND BACKFILL & COMPACT
TRENCH WITH EXCAVATED SOIL.

WOOD POSTS SHALL BE A MINIMUM SIZE OF 3' LENGTH OF OAK OR HICKORY

ADDITIONAL POST DEPTH OR TIE BACKS MAY BE REQUIRED IN UNSTABLE SOILS

THE MAXIMUM SPACING OF POSTS FOR WOVEN FABRIC SILT FENCE SHALL BE 8 FEET AND FOR
NON-WOVEN FABRIC, 3 FEET.

8" OF FENCE FABRIC REQUIRED BELOW GRADE IN TRENCH PER DNR TECH STD. 1056

MANUFACTURED ALTERNATIVES APPROVED AND LISTED ON THE WDOT PRODUCT ACCEPTABILITY LIST
MAY BE SUBSTITUTED.

Q0@ © OO O

FINISHED SIZE, INCLUDING FLAP POCKETS WHERE REQUIRED, SHALL EXTEND A MINIMUM OF 10"
AROUND THE PERIMETER TO FACILITATE MAINTENANCE OR REMOVAL.

mSILT FENCE AND SEDIMENT SOCK

® © © 6

@

®

2"X2"X36" WOODEN STAKES
PLACED 10" O.C.

SEDIMENT SOCK (12" TYPICAL)
BLOWN /PLACED FILTER MEDIA /

AREA TO BE PROTECTED

WORK AREA | W\A

12" Mi

2"X2"X36” WOODEN STAKES
PLACED 10" O.C.

AREA TO BE
PROTECTED

SEDIMENT SOCK (12" TYPICAL)

WATER FLOW NOTES:
1. FILTER MEDIA FILL TO
MEET APPLICATION
REQUIREMENTS.

2. COMPOST MATERIAL TO
BE DISPERSED ON SITE. AS
DETERMINED BY ENGINEER.

WORK AREA

EXCESS SOCK MATERIAL TO
BE DRAWN IN AND TIED OFF
TO STAKE AT BOTH ENDS

®

CHECK DAM SIZED TO
SUIT CONDITIONS 8" TO
18" TYPICAL

2"X2"X36" WOODEN
STAKES PLACED 5’ 0.C.

NOTES:

1. SEDIMENT SHOULD BE REMOVED FROM BEHIND CHECK DAM ONCE THE
ACCUMULATED HEIGHT HAS REACHED }% THE HEIGHT OF THE CHECK DAM.

2. CHECK DAM CAN BE DIRECT SEEDED AT THE TIME OF INSTALLATION.

FLAP POCKETS SHALL BE LARGE ENOUGH TO ACCEPT WOOD 2"X4".
EROSION CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH WDNR TECHNICAL STANDARD.

CROSS BRACE WITH 2" X 4” WOODEN FRAME OR EQUIVALENT AT TOP OF POSTS AS DIRECTED BY
THE ENGINEER.

MINIMUM 14 GAUGE WIRE REQUIRED, FOLD FABRIC 3” OVER THE WIRE AND STAPLE OR PLACE WIRE
RINGS ON 12" C.C.

WIRE SUPPORT FENCE SHALL BE 14 GAUGE MINIMUM WOVEN WIRE WITH A MAXIMUM MESH SPACING
OF 6". SECURE TOP OF GEOTEXTILE FABRIC TO TOP OF FENCE WITH STAPLES OR WIRE RINGS AT
12" c.c. (TYPE B)

GEOTEXTILE FABRIC SHALL BE REINFORCED WITH AN INDUSTRIAL POLYPROPYLENE NETTING WITH A
MAXIMUM MESH SPACING OF 3/4" OR EQUAL. A HEAVY DUTY NYLON TOP SUPPORT CORD OR
EQUIVALENT IS REQUIRED. (TYPE A)

STEEL POSTS SHALL BE STUDDED "TEE" OR "U" TYPE WITH A MINIMUM WEIGHT OF 1.28 LBS./LIN. FT.

(WITHOUT ANCHOR) FIN ANCHORS SUFFICIENT TO RESIST POST MOVEMENT ARE REQUIRED. WOOD
POSTS SHALL BE A MINIMUM SIZE OF 1 1/8” X 1 1/8” OF OAK OR HICKORY.

CONSTRUCT SILT FENCE FROM A CONTINUOUS ROLL, IF POSSIBLE, BY CUTTING LENGTHS TO AVOID
JOINTS. IF A JOINT IS NECESSARY, USE ONE OF THE FOLLOWING TWO METHODS: A.) TWIST
METHOD —— OVERLAP THE END POSTS AND TWIST, OR ROTATE, AT LEAST 180 DEGREES, B:) HOOK
METHOD —— HOOK THE END OF EACH SILT FENCE LENGTH.

(ee/

NTS

12" OF 3"—6" CLEAR OR
WASHED STONE

*14' MIN. OR FULL WIDTH
OF THE EGRESS POINT

14" MIN.*

50" MIN.

PLAN VIEW

PROFILE VIEW
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/"2 \TRACKING PAD
6.0

Project Name

NTS
GEOTEXTILE FABRIC,
TYPE FF
WOOD 2" x 4" EXTENDS 8" BEYOND
GRATE WIDTH ON BOTH SIDES, LENGTH
VARIES. SECURE TO GRATE WITH WIRE OR
PLASTIC TIES
GENERAL NOTES:
INLET PROTECTION DEVICES SHALL BE MAINTAINED OR REPLACED AT THE DIRECTION OF THE
ENGINEER.
WHEN REMOVING OR MAINTAINING INLET PROTECTION, CARE SHALL BE TAKEN SO THAT THE
SEDIMENT TRAPPED ON THE GEOTEXTILE FABRIC DOES NOT FALL INTO THE INLET. ANY
MATERIAL FALLING INTO THE INLET SHALL BE REMOVED IMMEDIATELY
FINISHED SIZE, INCLUDING FLAP POCKETS WHERE REQUIRED, SHALL EXTEND A MINIMUM OF 10"
AROUND THE PERIMETER TO FACILITATE MAINTENANCE OR REMOVAL
FOR INLET PROTECTION, TYPE C (WITH CURB BOX), AN ADDITIONAL 18" OF FABRIC IS WRAPPED
AROUND THE WOOD AND SECURED WITH STAPLES. THE WOOD SHALL NOT BLOCK THE ENTIRE
HEIGHT OF THE CURB BOX OPENING.
/73" INLET PROTECTION, TYPE C (WTH CURB BOX)
6.0 NTS

OVERLAP EDGES 4"
AND STAPLE 12" O.C.

CLASS | URBAN TYPE A EROSION
UNROLL MATTING DOWN CONTROL BLANKET ON SLOPES
SLOPE FROM THE TOP
STAPLE DOWN CENTER OF

ALL ROWS 3" 0.C.

BURY UPHILL END IN
TRENCH 6” DEEP AND
STAPLE 12" O.C.

STAPLE CLASS | BLANKET AT 20 FT.
INTERVALS; AND AT ALL OVERLAP
JOINTS 24" 0O.C.

NOTES

1. PREPARE SOIL BEFORE INSTALLING
BLANKET INCLUDING ALL SOIL
PREPARATION AND SEEDING AS
SPECIFIED

2. ANCHOR BLANKET IN 6” TRENCH
PRIOR TO ROLLING DOWN SLOPE

3. THE BOTTOM SECTION OF BLANKET
SHOULD BE ON THE DOWNSTREAM
SIDE OF ALL OVERLAPS

/"4 \ EROSION CONTROL MAT

\&9o/ NTS

SIMMONS ISLAND

BOARDWALK
PHASE IA
DEVELOPMENT
CITY OF
KENOSHA,
WISCONSIN
Drawn By: AO
Checked By: BT
File: P-D
Issued For:  BIDDING
Date: 11/15/2013
Project No. 2470.09
Sheet Title
DETAILS

Sheet Number

C6.0




Plotted: Nov 13, 2013 — 8:48am

User: phannon

Layout: C6.1

File: P:\2400\2470.09—SimmonsPh1\CAD\P—D.dwg

CONCRETE PAVEMENT
ETE EME NOTES:

< 1. STANDARD COLOR CONCRETE
2. MEDIUM BROOM FINISH, PERP.

TO DIR. OF TRAVEL
BASE AGGREGATE DENSE | 3 pROVIDE EXPANSION JOINTS

30" ALL WAYS, MINIMUM

CONCRETE PAVEMENT

COMPACTED SUBGRADE

VARIES 6"

3" ASPHALT (SINGLE LIFT)

o —
O o O
2 o ° 8 %

I S %r? 1T

COMPACTED SUBGRADE

[ 2\ ASPHALT PATH

DENSE GRADED
BASE COURSE

— N A2
NOTES: T - — 1
1. NO MASONITE TO BE USED FOR FORMS
2. SIDEWALK TO BE THOROUGHLY SPADED
3. EXPANSION MATERIAL SHALL NOT BE SIDE PER PLAN SIDE
USED AS FORMS T FLARE SEE PLAN FOR FLARE
ADJACENT MATERIAL
4 MIN.
CONCRETE RAMP 7 i
DETECTABLE WARNING PLATE SHALL
BE NATURAL PATINA, CAST IN PLACE - x TYPE 1
TILES, ARMOR TILE, CAST INTACT, &1 g DEee 1
NEENAH DETECTABLE WARNING PLATES
OR APPROVED EQUAL
B .
%"x6” PREFORMED EXPANSION 3
MATERIAL RECESSED %”.
SEAL WITH APPROVED JOINT SEALER
NES
ANGLES 60" OR LESS SHALL
BE REINFORCED WITH 2 EACH
#5 REBARS 30" LONG SIDE 48" SIDE
T FLARE FLARE 1
/" 3"\ ACCESSIBLE RAMP
e/ TS
= »
B 12" MIN. 6" X %" GALVANIZED
. /STEEL RETENTION PLATE
(o]
4 s a a4 F P
@ < a qA 4 i, ,
“
a a . < <
CONCRETE/ASPHALT - ° 3 BOARDWALK
T 4 < Aq 4
< 4 4 a
“ R
a4
il 4 <
PLAN
6" X %’ GALVANIZED
STEEL RETENTION PLATE
CONCRETE,/ASPHALT
SURFACE — SEE BOARDWALK
LAYOUT PLANS
= <
o 4 ae S 4 A
° oo B & °
B s T
16 0o o ° o a °
\COMPACTED
SUBGRAD
TIoN BGRADE
mPATH TRANSITION
NTS
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4" X 4" POST W/ GALVANIZED BRACKET
DOUBLE 2” X 8" X 8 BEAM
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[2 X 8" X 7-9” JOISTS
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—_—, 7-9 FASTENERS:
TREAD/DECKING: 2" X 8" — MAX. 1/2” SPACING 8'—0’ 1 géﬁi;ﬁﬁvﬁ SSCRSVASR*EAD OR
KICK PLATE: 2" X 4” ON 2" X 4” X 6" SPACERS 2. FASTEN STRINGERS TO BEAM WITH
1.5” HEAVY DUTY L—BRACKET
(DOUBLE HOT—DIP GALVANIZED) AND
PLAN VIEW 1-1/4” SCREWS
4" X 4” POST WITH CHAMFERED TOP
GALVANIZED BRACKET BY
"CUSTOM MANUFACTURING” OR EQUAL
2" X 8" JOIST
KICK PLATE: 2" X 4” ON 2" X 4" X 6" SPACERS;
SPACERS AT 2 O.C.
FINISH GRADE
SIDE _ELEVATION
11'-9”
1=2"
1’=2" 0.C. TYP.
GENERAL NOTES:
BOARDWALK TREAD MUST BE A MINIMUM OF 1—-FOOT ABOVE SURROUNDING GRADE, NO MORE THAN FINISH GRADE\ =

2—-FEET ABOVE

2. UC4B TREATED NO. 1 LUMBER: STRUCTURAL MEMBERS; UC3B TREATED NO. 2 ACCEPTABLE FOR
DECKING, KICK PLATE & SPACERS

3. FASTENERS SHALL BE EITHER STAINLESS STEEL OR DOUBLE HOT—DIP GALVANIZED, METALS IN CONTACT
MUST BE THE SAME FINISH

4. RUNNING SLOPE/GRADE OF BOARDWALK CANNOT EXCEED 5% CROSS SLOPE & PASSING SPACE AREAS
CANNOT EXCEED 2%

5. 4’ BURY FOR POST.

/"5 "\ BOARDWALK
\&1/
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CONSTRUCTION FENCING

File: P:\2400\2470.09—SimmonsPh1\CAD\P—D.dwg

TREE TO BE
PROTECTED

4’ TALL MINIMUM
DRIP LINE

2'—

©°
A

24" MIN.

m TREE PROTECTION

NOTES:

1.

CONSTRUCTION FENCING AT LEAST
4’ HIGH AND SUPPORTED AT A
MAXIMUM 10" INTERVALS BY
APPROVED METHODS SUFFICIENT
ENOUGH TO KEEP FENCE UPRIGHT
AND IN PLACE. FENCING SHALL BE
OF A HIGHLY VISIBLE MATERIAL.

NO ENTRY, NO STORAGE AND NO
TRENCHING IN TREE PROTECTION
ZONE DURING ENTIRE SITE
CONSTRUCTION.

FENCING TO BE LOCATED 2'—Q” MIN.
BEYOND DRIP LINE OF TREE WHERE
POSSIBLE.

ALL FENCING SHALL BE IN PLACE
PRIOR TO COMMENCEMENT OF ANY
SITE WORK AND REMAIN IN PLACE
UNTIL ALL EXTERIOR WORK HAS
BEEN COMPLETED.
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